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HARBOUR WORKS DIVISION No.II 
 

 

BID DOCUMENT FOR THE WORK 
 

CLEANING OF DRAINS, CULVERTS LEADING FROM GATE 

NO.3 TO OLD DOCK CANTEEN,  GATE NO.3 ALONGSIDE NET 

BARRIER UPTO PICT RAILWAY CONTROL ROOM,   ATBK-II 

TO GHANAGALIA  CREEK, DRAIN ALONGSIDE ATBK-I UPTO 

SIDING NO.11 , ATBK-I TO SETTLING POND NEAR GATE 

NO.3, GHANAGALIA LEVEL CROSSING  TO WAGON TIPPLER  

(AREA UNDER  ZONE-II)  INSIDE HARBOUR AREA FOR A 

PERIOD OF 02(TWO) YEARS. 
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PARADIP PORT AUTHORITY 

ENGINEERING DEPARTMENT 

HARBOUR WORKS DIVISION No.II. 

No.:CE/ HW-II-W-05/2026/167      Date: 24.07.2026 

e-Tender Call Notice 
 

(1) e-Tenders are invited in Single Stage Two Bid System in Item Rate basis for the following 

work on behalf of Paradip Port Authority from the experienced Bidders meeting the pre-
qualifying criteria through on-line bidding on the website eprocure.gov.in/eprocure/app 

having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 

Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to 

the Root Certificate of CCA. 

(2) (a) The bidder should have ESI Code and EPF Registration Certificate. 

(b) The bidder should have GST Registration Certificate. 

(c) The bidder should have PAN Card & Income Tax Return of preceding three years 

(3) The bidders may submit bids for the following work. 

 

Description of work 
Estimated Cost of 

work (in Rs.) 

Earnest Money 

Deposit 

(in Rs.) 

Cost of Tender Fee 

(non-refundable) 

(in Rs.) 

Period of 

Completion 

Cleaning of drains, culverts 

leading from Gate No.3 to old 

Dock Canteen,  Gate No.3 

alongside net barrier upto PICT 

railway control room,   ATBK-II to 

Ghanagalia  Creek, drain 

alongside ATBK-I upto siding 

No.11 , ATBK-I to settling pond 

near gate No.3, Ghanagalia level 

crossing  to Wagon Tippler  (Area 

under  Zone-II)  inside harbour 

area for a period of 02(two) years. 

94,51,043.24 

(Excluding GST) 

1,89,021/- 3,000/- 24 

(Twenty 

four) 

Months 

Scope of work: The work involves deployment of machineries, T&P and engagement of manpower 

for cleaning the covered/open drains and shifting of excavated materials, removal of heavy and 

jammed drains concrete slabs for proper cleaning etc. inside harbour area. 

N.B.:(i) The bidder who has been Blacklisted/Terminated/Debarred in any other organization as well as 

PPA shall not be considered for bid evaluation.                 

(ii)  The bidder shall upload the documentary evidence for Sl. No. 2(a), (b) & (c) above along with the 

Technical Bid. 

(iii) The deposit of cost of Tender Fee and E.M.D by the participating bidder will be made by 

National Electronic Fund Transfer (NEFT)/Real Time Gross Settlement (RTGS) only to the Account 

mentioned as at 4.1(B) (Bid Information). A self signed copy of acknowledgement for cost of 

Tender Fee must be uploaded along with the Technical Bid. (OR) 

 Any Firm registered with National Small Industries Corporation Ltd. (NSIC), Micro & Small 

Enterprises, 2012 to all MSE’s registered with District Industries Centers (DIC)/Khadi & Village 

Industries Commission (KVIC)/Khadi & Village Industries Board (KVIB)/Coir Board/Directorate 

of Handicrafts and Handloom or any other body specified by Ministry of Micro, Small & Medium 

Enterprises (MoMSME)/ Udyog Aadhar Memorandum (UAM), irrespective of relevance of the 

product category shall be exempted towards deposit of EMD and Tender Fee for the subject 

tender. Such registration certificate must be uploaded by the bidder along with the Technical Bid 

failing which the tender shall not be considered. 

(iv) The bidder shall upload the experience certificate for completed similar work(s) having 

Schedule Date of Commencement & Completion, Actual Date of Completion, Contract Value, 

Actual Executed Value etc. In addition to this, Bidder should upload the Work Order(s) & Bill of 

Quantity(ies) in respect of the completed similar work(s), Contact address of the organization/ 

Contact person with Mobile No., Landline No., FAX No., Postal Address etc. who has issued such 

certificate(s). 
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(v) Bidders to note that the clauses for EMD, Security Deposit, Retention Money and variations 

depicted in the Special Conditions of Contract supersede the corresponding clauses in 

Conditions of Contract (Civil Works, 2004). 

   (vi)         Performance Guarantee (PG) @ 3% of the Contract value shall have to be deposited by the                                   

                  L1 bidder after issue of LOI and the same shall be returned after completion of the work    

                   subject to satisfying the contract conditions. 

(vii)           After issue of LOI, the contractor should submit the documents in support of depositing the 

                   Performance Guarantee (PG), Extra Additional Security Deposit (EASD) and Initial Security        

                   Deposit(ISD) in shape of DD/Bankers Check in favour of FA&CAO, PPA from any scheduled        

                   Bank payable at Paradip or furnish irrevocable Electronic Bank Guarantee (e-BG) of       

                   equivalent amount from any scheduled Bank in favour of Paradip Port Authority. The e-BG     

                    should be valid for a minimum period of Two year. 

(viii)   1. The Bidder must go through the “Special Terms and Conditions of Tenderers (Preference 

to Make in India)” at Page-77 to 84 of the tender document before bidding and fill up all 

the Annexures as per format. 

               2. The bidder, at the time of bidding shall be obliged to indicate the percentage (%) of 

Local Content & provide self-certification as per the format enclosed as Annexure-V. 

4. TIME SCHEDULE OF TENDER: 

Sl. 

No. 
Particulars Date Time 

1 Tender e-Publication date 24.07.2026 17:00 Hrs. 

2 
(a) Document download start date 24.07.2026 17:00 Hrs. 

(b) Document download end date 14.08.2026 17:00 Hrs. 

3 
(a) Start date for seeking Clarification on-line --- --- 

(b) Last date for seeking Clarification on-line --- --- 

4. Date of Pre-Bid meeting & Site visit --- --- 

5. Date of uploading response to Clarifications sought --- --- 

6. 
(a) Bid Submission start date 24.07.2026 17:00 Hrs. 

(b) Bid Submission end date 14.08.2026 17:15 Hrs. 

 7. Tender Opening Date. 17.08.2026 11:00 Hrs. 

4.1 CONTRACT DATA 

(A) GENERAL INFORMATION: 

SL. 

No. 
Item Details 

1 Name of the work Cleaning of drains, culverts leading from Gate No.3 

to old Dock Canteen,  Gate No.3 alongside net 

barrier upto PICT railway control room,   ATBK-II to 

Ghanagalia  Creek, drain alongside ATBK-I upto 

siding No.11 , ATBK-I to settling pond near gate No.3, 
Ghanagalia level crossing  to Wagon Tippler  (Area 

under  Zone-II)  inside harbour area for a period of 

02(two) years. 

2 Employer  Paradip Port Authority. 

3 Executing Authority Executive Engineer, Harbour Works Division No.II, 

Paradip Port Authority. 

4 Estimated cost put to Tender: Rs.94,51,043.24 

5 Accepting Authority Dy.Chairman/Chief Engineer, Paradip Port 

Authority. 

(B) BID INFORMATION: 

1 Intended completion period/ Time 

period assigned for completion 
24 (Twenty four) Months 

2 Last Date & Time of submission of 

Bid 

Date : 14.08.2026 

Time: 17:15 Hrs. 

3 Date of opening 17.08.2026 at 11:00 Hrs. 

4 Tender Fee and Earnest Money 

Deposit 

Rs.3,000/- and Rs.1,89,021/- respectively to be 

deposited separately by NEFT/RTGS only to the Bank 

Account as detailed below : 

A/C No. :  0254104000169615 

In favour of :  Paradip Port Authority. 
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Type of A/C :  Saving 

Branch  :  IDBI Bank Ltd., Madhuban,  

     Paradip. 
IFSC  :  IBKL0000254 

5 Bid validity period 180 Days from the date of opening of the bid. 

6 Currency of Contract Indian Rupee 

7 Language of contract English 

 

5. Bidders with the following eligibility criteria only may participate: 

5.1 Financial Criteria: 

 Average Annual Turnover during the last three financial years ending with March’ 2026 

should not be less than Rs. 28,35,313/- (Scanned copy of the original Turnover Certificate  

from Chartered Accountant along with Profit & Loss account statement and audited 

balance sheets with valid UDIN shall be uploaded in proof of turnover). 

5.2 Similar work executed criteria: 

Scanned copy of original experience certificate of having successful completion of similar 

type of work(s) during the last 07 (Seven) years ending last day of month previous to the one 

in which applications are invited should either of the followings:  

 

Either    (i) 03 (Three) completed works each costing not less than 40% of the estimated cost 

put to tender i.e. Rs.37,80,418/-. (Excluding GST). 

                                                                            (OR) 

(ii) 02 (Two) completed works each costing not less than 50% of the estimated cost 

put to tender i.e. Rs.47,25,522 /-(Excluding GST). 

                                                                            (OR) 

(iii) 01 (One) completed works each costing not less than 80% of the estimated cost 

put to tender Rs.75,60,835/- (Excluding GST). 

N.B: (1) Similar work in this case shall be defined as execution of general Civil Works/ 

Stevedoring work/equipment providing work for transportation/disposal of cargoes by 

engagement of manpower and machineries like JCB/Excavators, Diesel Pump, Tractor etc. 

(2)Scanned copy of Original TDS Certificate must be uploaded along with Technical 

Bid, if the work certificate from any Private Organization is submitted for the above 

purpose. 

(3) The TDS amount deducted in respect of the claimed similar completed work(s) 

executed by the bidder should be certified by a Chartered Accountant (with valid UDIN). 

(4) The bidder shall upload the Contact address of the organization/ Contact person with 

Mobile No., Land Phone No., FAX No., Postal Address etc. who has issued work 

completion certificate(s). 

6. Bid documents consisting of e-Tender Notice, Information to Bidders for e-procurement, 

General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Technical 

Specifications & Bill of Quantity (BOQ) in prescribed .xls format and the set of terms and 

conditions of contract and tender details can be seen in the website: 

https://eprocure.gov.in/eprocure/app. 

7. For effecting the Bid, the online Bidder shall deposit the cost of Tender Fee, and EMD 

separately to the A/C mentioned at 4.1(B) (Bid Information) through National Electronic Fund 
Transfer (NEFT) / Real Time Gross Settlement (RTGS) and obtain the acknowledgement of the 

said transaction. A self signed copy of these acknowledgements should be uploaded by the 

Bidder while submitting the tender in respect of documents regarding cost of Tender 

Document, EMD. 

 The Bidder should ensure that the transaction shall be within stipulated bidding period for that 

tender. No previous dues of the bidder shall be adjusted towards the above transaction of cost 

of Tender Fee and EMD. The bidder shall not use the same transaction in more than one tender, 

otherwise his bid will be rejected.   

The account from which the cost of Tender Fee and EMD will be deposited should be in the 

name of Contractor/authorized person of the firm who have digitally signed the bid. Refund of 

EMD in respect of unsuccessful bidders will also be made to that specific account of the bidder. 

The standard form for refund of EMD is available in the Tender documents under heading 

“APPENDICES”, so as to facilitate the bidder for applying refund of EMD. Refund of EMD in 

respect of unsuccessful bidder will only be made to that account from which it was deposited 

by the Bidder. 
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8. The Bid documents will be available in the website: eprocure.gov.in/eprocure/app from 

24.07.2026 to 14.08.2026 upto 17:15 Hours for online bidding. 

9. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 

10. All Bids are to be submitted online on the Website eprocure.gov.in/eprocure/app.  No Bid 

shall be accepted off-line. The Bids shall be received only “online” on or before 14.08.2026 

upto 17:15 Hours. 

11. The copies of the EPF & ESI Registration, GST Registration, PAN card, ITRs etc. should be 

uploaded by the Bidder while submitting the Tender (as per the Checklist enclosed). 

12.    In the e-Tender System, after uploading the Bid; the bidders are not required to send any 

documents (Hard copy) to the Tender inviting Authority before opening of Technical Bid (in 

case of Two Stage Bid). After opening of the Bid, the Authenticity of the uploaded documents as 

per requirement of the e-Tender document will be verified by the Tender Inviting Authority.  

13. After evaluation of bid, all the bidders will get the information regarding their eligibility/pre-

qualification on website. Thereafter, a system generated e-mail confirmation will be sent to all 

successful bidders. The bidders can check the same from the portal. 

14. The Price-bid of the successful bidders (qualified in Technical-bid) will be decrypted and 

opened on-line, on the scheduled date and after the pre-scheduled time by the Bid Openers 
with their Digital Signature Certificate (DSC). The bidders can view bid opening remotely on 

their personalized dash board under “Bid Opening (Live)” link. The bidders will get the 

information regarding the status of their financial bid and ranking of bidders on website. 

15.  Extra Additional Security Deposit (EASD) wherever applicable will be collected from the 

successful bidder along with the Initial Security Deposit (ISD) after issuing the Letter of Intent 

(LOI). Back-out from the offer by the participating bidder after opening of Technical Bid (in 

case of two stage bid) or price bid (in case of single stage bid) OR non deposit of EASD by the 

successful bidder will liable for forfeiture of EMD and suitable action shall be taken up against 

the bidder as per decision of competent authority of PPA. EASD may be accepted in form of 

Demand Draft, Bankers Cheque, Electronic Bank Guarantee (e-BG) in favour of Paradip 

Port Authority and must be drawn on any scheduled Bank located at Paradip. While 

issuing e-BG, the details of Paradip Port Authority required by the bank is annexed as 

Appendix-II  in the tender document.    

(i) The delay condonation will be for a period of 15 (Fifteen) Days beyond scheduled date 

as mentioned in Letter of Intent (LOI), at the written request of the Contractor on 

genuine grounds acceptable to Port with an additional security deposit/BG of 5% over 

the original (as per LOI) security deposit/B.G value. 

(ii) The above period can be further extended for another 15 (Fifteen) Days at the written 

request of the contractor on genuine grounds acceptable to Port with an additional 

security deposit/BG of 10% over the original (as per LOI) security deposit/BG value in 

addition to the above 5% (i.e total 15% extra). 

 

(iii) If the contractor fails to deposit ISD/EASD/PSD even within the extended period of 30 

(Thirty) Days after the scheduled date as mentioned in Letter of Intent (LOI), the bid of 

the bidder shall be summarily rejected and the bidder will be debarred from 

participating PPA tenders for a period of 02 (Two) years apart from forfeiting the tender 

EMD. In case of MSME/NSIC Bidders, as there is no EMD, MSME/NSIC Authority will be 

informed for necessary action at their end. 

16. If there is a tie between two or more bidders for deciding the L-1 Offer, then the designated 

Tender Committee will finalize the tender by a transparent lottery system through video recording in 

presence of the L-1 bidders or their authorized representatives. Even if any or all L-1 bidders or their 

authorized representatives fail to be present at scheduled date and time of lottery, duly informed to 

them, the lottery system shall be carried out by the committee to finalize the L-1 bidder. 

https://eprocure.gov.in/eprocure/app
http://www.eprocure.gov.in/
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17. Other details can be seen in the bidding documents. 

18. The authority will not be held responsible for any technical snag or network failure during on-

line bidding. It is the bidder’s responsibility to comply with the system requirement i.e. 

hardware, software and internet connectivity at bidder’s premises to access the e-Tender 

website. Under any circumstances, PPA shall not be liable to the bidders for any direct/indirect 

loss or damages incurred by them arising out of incorrect use of the e-Tender system or 

internet connectivity failures 

19. The authority reserves the right to reject any or all tenders without assigning any reasons 

thereof and shall also not be bound to accept the lowest tender. 

20. Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 

himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He/she/they may contact the Executive 

Engineer, Harbour Works Division No.II or his authorized representative at his office at 

Administrative Building, Paradip Port Authority, Dist: Jagatsinghpur, Odisha – 754 142. In this 

regard, non-compliance of the same will no way relieve the successful bidder of any of his 

obligations in performing the work in accordance with this Bid Document within the quoted 

price. 

21. The Board of Paradip Port Authority is not bound to accept the lowest or any Tender and 

reserve the right to accept a tender in full or in part and / or reject a tender in full or in part 

without assigning any reason thereof. 

22. Bidders to note that any shortfall documents or clarifications sought by PPA as per 

Clause No. 7.5 of ITB shall be uploaded within the system specified time-line in thee-

procurement portal, failing which the bid will liable to be rejected. 

23. VALIDITY: 

The tender shall remain open for acceptance for a period of 6 months from the date of opening 

of techno-commercial bid. If before expiry of this validity period, the Bidder amends his 

quoted rates or tender, making them unacceptable to the Board of Paradip Port Authority and 

/or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the option 

of the Board of Paradip Port Authority /sanctioning Authority. 

 

 

Sd/- 

Executive Engineer, 

Harbour Works Division No.II, 

Paradip Port Authority 

 

C.C to: 

1. All HODs, PPA / Sr. Commandant, CISF Unit, Paradip for kind information and with request to 

give wide publicity to the tender call notice in their Notice Board.  

2.  Sr. Dy. C.A.O, PPA/Dy. CEE, PPA/ Dy. CE, PPA for favour of kind information. 

3.  E.E (DC), PPA / Sr. Dy. Director, EDP Cell, PPA for favour of information.  

4.  PRO, PPA for information and necessary action. He is requested to arrange publication 

abbreviation form of e-TCN in Newspaper as per norms.  

5.  Shri Vedant Jha,AEE© /Shri S.R Sahoo,AE© of HWD-II, PPA for information.  

6.  Suptd. of HWD-II, PPA for information.  

7.  Notice Board for wide publication. 
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CHECK LIST TO BE UPLOADED BY THE BIDDER 

Name of Work: Cleaning of drains, culverts leading from Gate No.3 to old Dock Canteen, Gate No.3  

Alongside net barrier upto PICT railway control room,   ATBK-II to Ghanagalia Creek, drain alongside  

ATBK-I upto siding No.11, ATBK-I to settling pond near gate No.3, Ghanagalia level crossing to Wagon  

Tippler (Area under Zone-II) inside harbour area for a period of 02(two) years. 

Sl. 

No 
Descriptions 

Reference to Clause 

No. 

Uploaded 

(Yes/No) 

If Yes, 

Page 

Reference 

1 (a) Scanned copy of acknowledgement towards Cost of 

Tender Document/ Exemption Document 

Clause No.6.1(A) 

of ITB 

  

 (b) Scanned copy of acknowledgement towards EMD 

/Exemption Document 

Clause No.6.1(A) 

of ITB 

  

2 Scanned copy of Audited Balance Sheet with Profit & Loss statement  

F.Y. -  2022-23  

Clause No.6.1(A) 

of ITB 

  

F.Y. -  2023-24   

F.Y. -  2024-25   

3 Scanned copy of original experience certificate of having successful completion of similar type of work(s) 

during the last 07 (Seven) years ending with last day of month previous to the one in which applications are 

invited. 

a) 

Three similar completed works costing not less than 
(40%) of estimated cost put to tender Rs.37,80,418/- 

each              OR 

 

 

 

Clause No.6.1(A) 

of ITB 

  

b) 

Two similar completed works costing not less than (50%) 
of estimated cost put to tender Rs.47,25,522/- each              

OR 

  

c) One similar completed works costing not less than (80%) 
of estimated cost put to tender Rs.75,60,835/-. 

  

4 The bidder shall upload the Contact address of the 

organization/ Contact person with Mobile No., Land 

Phone No., FAX No., Postal Address etc. who has 

issued work completion certificate(s). 

Clause No.6.1(A) 

of ITB 

  

5 Scanned copy of Original TDS Certificate, if the work 

certificate is obtained from any Private Organization.  

NB-The TDS amount deducted in respect of the claimed 

similar completed work(s) executed by the bidder should 

be certified by a Chartered Accountant (with valid UDIN). 

Clause No.6.1(A) 

of ITB 

  

6 Scanned copy of EPF  Certificate Clause No.6.1(A) 

of ITB 

  

7 Scanned copy of ESI Certificate Clause No.6.1(A) 

of ITB 

  

8 Scanned copy of PAN Card  Clause No.6.1(A) 

of ITB 

  

9 Scanned copy GST Registration Clause No.6.1(A) 

of ITB 

  

10 Scanned copy of Power of Attorney certificate, if any.  Clause No.6.1(A) 

of ITB 

  

 

11 

Copy of Income Tax Return  (Last 03 Assessment Years) 

F.Y. -  2022-23 (A.Y: 2023-24)  

 

Clause No.6.1(A) 

of ITB 

  

F.Y. -  2023-24 (A.Y: 2024-25)   

F.Y. -  2024-25 (A.Y: 2025-26)   

12 Self declaration of the Bidder that, the Bidding firm is 

presently not debarred/ delisted by any Govt./Quasi 

Govt./ Public Sector undertaking in India/ any Port 

Authority. 

To be uploaded 

separately. 

  

13 Signed copy of Preference to Make in India 
Format(Appendix-X) 

N.B.(vi) of Clause 

No.3 

of e-TCN 

  

 

N.B.:- Bidders to note that any shortfall documents or clarifications sought by PPA as per Clause No.6.1 

of ITB shall reach within the specified time line failing which the bid shall not be considered for 

evaluation.  
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INFORMATION TO BIDDERS (ITB) FOR e-PROCURMENT 
 
1. GENERAL INFORMATION: 

This section of the bidding documents provides the information necessary for bidders to 

prepare online responsive bids, in accordance with the requirements of the Tender 

Inviting Authority. It also provides information on online bid submission, opening, 

evaluation and contract award. 

1.1 INSTRUCTIONS FOR ONLINE BID SUBMISSION: 

The bidders are required to submit soft copies of their bids electronically on the Central 

Public Procurement (CPP) Portal, using valid Digital Signature Certificates. The 

instructions given below are meant to assist the bidders in registering on the CPP Portal, 

prepare their bids in accordance with the requirements and submitting their bids online 

on the CPP Portal. 

1.2 SUBMISSION OF BIDS 

(i) Bidder should log into the site well in advance for bid submission so that he/she/ 

they upload the bid in time i.e. on or before the bid submission time. 

(ii) While submitting the bids online, the bidder shall read the terms & conditions (of 

CPP portal) and accepts the same in order to proceed further to submit their bid. 

(iii) In the e-tender system, after uploading the Bid, the Bidder need not to send any 

documents (hard copy) to the tender inviting authority before opening of 

Technical Bid (in case of two stage bid) or Price Bid (in case of single stage bid). 

After opening of the bid, the authenticity of the uploaded documents will be 

verified by the tender inviting authority. 

(iv) Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender details according to specified cover. 

(v) Bidders shall note that the very act of using DSC for downloading the tender 

document and uploading their offers is deemed to be a confirmation that they 

have read all sections and pages of the tender document without any exception 

and have understood the complete tender document and are clear about the 

requirements of the tender document. 

(vi) Bidders shall download the Bill Of quantity, in .xls format and save it without 

changing the name of the file. Bidder shall quote their rates in figures only in 

green background cells, thereafter save and upload the file in financial bid cover 

(Price bid) only. The bidders are cautioned that uploading of financial bid. Macros 

must be enable to see the word representation of figures. 

(vii) Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders. 

(viii) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 

portal), the bidders shall take print out of system generated acknowledgement 

number and keep it as a record of evidence for online submission of bid. 

(ix) Bidder should follow the server time being displayed on bidder’s dashboard at 

the top of the tender site, which shall be considered valid for all actions of 

requesting, bid submission, bid opening etc., in the e-tender system. 

(x) All the documents being submitted by the bidders would be encrypted using PKI 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 

data. The data entered cannot be viewed by unauthorized persons until the time of 

bid opening. The confidentiality of the bids is maintained using the secured 

Socket Layer 128 bit encryption technology. 

(xi) The bidders will have to produce the original documents or any additional 

documents, if asked for, to satisfy the authority. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of qualification requirements and 

their EMD will be forfeited for such action. 
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xii) Scanned copies of Original document defining the Constitution or Legal Status for 

Business of Company of Firm or Partnership or if a Joint Venture of each party 

thereto constituting the Tenderer. 

2.0 QUALIFYING REQUIREMENT:- 

 The bidder shall upload the documentary proof for fulfilling qualifying criteria as per 

Clause No.5 of e-TCN. 

3.0 BID VALIDITY: The validity of offer shall be 180 days from the date of opening of 

tender. A bid valid for a shorter period may be rejected by the Board of Paradip Port 

Authority as being non-responsive. In exceptional circumstances, prior to expiry of the 

original tender validity period, the PPA may request the bidder, in writing, for a specified 

extension in the period of validity. 

4.0 The unit rates in Bill of Quantities shall be quoted strictly in figures only and macros must 

be enable to see the word representation of figures. 

5.0 EARNEST MONEY DEPOSIT: - 

5.1        The Bidder shall deposit EMD of Rs.1,89,021/- (Rupees One Lakh Eighty Nine Thousand 

Twenty One) only through NEFT/RTGS as mentioned in Table No.4.1 (B). 

(OR) 

 Any Firm registered with National Small Industries Corporation Ltd. (NSIC), Micro & 

Small Enterprises, 2012 to all MSE’s registered with District Industries Centers 

(DIC)/Khadi & Village Industries Commission (KVIC)/Khadi & Village Industries Board 

(KVIB)/Coir Board/Directorate of Handicrafts and Handloom or any other body specified 

by Ministry of Micro, Small & Medium Enterprises (MoMSME)/ Udyog Aadhar 

Memorandum (UAM), irrespective of relevance of the product category shall be 
exempted towards deposit of EMD and Tender Fee for the subject tender. Such 

registration certificate must be uploaded by the bidder along with the Technical Bid 

failing which the tender shall not be considered. 

5.2 Any Bid not accompanied with proper EMD or documents in support of EMD exemption 

shall be rejected summarily as being non-responsive and the Price Bid will not be 

opened. 

5.3 The EMD of the unsuccessful bidders will be returned without interest, after finalisation of 

tender to the A/C from which the tender paper cost and EMD will be deposited should be 

in the name of Contractor/Authorised person of the firm who have digitally signed the 

Bid. Refund of EMD in respect of unsuccessful bidders will also be made to that specific 

account of the Bidder. 

5.4 The EMD (bid security) will be forfeited: 

a) If the documents submitted by a bidder proves to be fake at any point of time 

during execution of work. 

b) If the Bidder adopts corrupt or fraudulent practices and try to influence the 

Department during tender processing. 

c) In case of a successful Bidder fails to Sign the Agreement or to deposit the 

ISD/EASD within the specified time limit. 

6.0 SUBMISSION OF OFFER :- 

6.1 The tender shall be submitted online in Two Cover system duly scanned and digitally 

signed by the firm / authorized representative of the bidder as follows: 

(A) Cover -1 (Technical Bid) 

Online bids should be submitted containing original scanned copy of following document 

in Cover-1. 

i) Checklist 

ii) Acknowledgement copy for Cost of the Tender Document deposited or scanned 

copies of valid NSIC/MSME etc. certificates. 

iii) Acknowledgement copy for Earnest Money Deposit (EMD) fee deposited or 

scanned copies of valid NSIC/MSME, etc. certificates. 

iv) EPF Registration Certificate. 
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v) ESI code Certificate. 

vi) PAN card. 

vii) GST Registration Certificate. 

viii) Income Tax Return of preceding three assessment years. 

ix) Power of Attorney certificate, if any 

x) Experience certificate for completed similar work(s) having Schedule Date of 

Commencement & Completion, Actual Date of Completion, Contract Value, Actual 

Executed Value etc. In addition to this, Bidder should upload the Work Order(s) & 

Bill of Quantity(ies) in respect of completed similar work(s), Contact address of 

the organization/ Contact person with Mobile No., Land Phone No., e-mail, FAX 

No., Postal Address etc. who has issued such certificate(s). 

xi) Original audited balance sheets with Profit & Loss account statement for last three 
years ending 31st March 2026. 

xii) Scanned copy of original TDS Certificate if the work completion certificate has 

been obtained from any Private Organization. 

N.B.: (1) The verified acknowledgement for Sl.(ii) & (iii) above will be a part of 

agreement in case of the successful bidder and will be used for refund of 

EMD and EASD (if any) in case of unsuccessful bidder. 
 (2)    The TDS amount deducted in respect of the claimed similar completed work(s) 

executed by the bidder should be certified by a Chartered Accountant (with valid 

UDIN).  

(B) Cover-2 (PRICE BID) 

i)  Online bids containing the Price Bids for the work in the Bill of Quantity [BoQ] 

format. In the e-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel 

format shall be made available to the bidder. For Item rate tenders the bidder shall 

fill in rates in figures and should not leave any cell blank. The line item total in 

words and the total amount shall be calculated by the system and shall be visible to 

the bidder. He has to only write (type) the figures, the words will be self generated 

(Enabling macros).  

7.0 SUBMISSIONS, OPENING & EVALUATION: 

7.1 The bid should be submitted online at website: eprocure.gov.in/eprocure/app only, by 

the due date mentioned in e-Tender Notice. The Server Date & Time as appearing on the 

website: eprocure.gov.in/eprocure/app shall only be considered for the cut-off date and 

time for submission of bids. Offers sent through post, telegram, fax, telex, e-mail, and 

courier or by any other mode will not be considered. In case of date of opening is 

declared as holiday tender will be opened on next working day. 

7.2 The system shall consider only the last bid submitted through the e-Procurement portal. 
Conditional bids shall be rejected out-rightly. 

7.3 For this tender, withdrawal of bid is not allowed.  

7.4 Only those bidders shall be considered qualified by PPA, who has submitted all the 

documents as specified in the check list, accept all the terms & conditions of the tender 

document unconditionally and meet the qualifying requirement stipulated in the Tender 

document. The decision of the PPA shall be final and binding in this regard. 

7.5 During evaluation and comparison of the bids, the Paradip Port Authority may, at 

its discretion, ask the bidder for clarification on the bid. The request for 

clarification will be uploaded on the e-procurement Portal, asking the tenderer to 

respond by a specified date, and if the tenderer does not comply or upload the 

shortfall documents/clarifications by the date as per system specified timeline in 

the e-procurement portal, his tender will liable to be rejected. Tenderer shall 

upload the shortfall document(s) strictly through the “Shortfall of Tech Documents” 

option available in the e-procurement portal using the designated online 

functionality. Submission of shortfall document(s) through manual correspondence, 

physical mode or external e-mail shall not be entertained under any circumstances. 

Depending on the outcome, such tenders are to be ignored or considered further. No 

change in prices or substance of the bid shall be sought, offered or permitted. No postbid 

clarification at the initiative of the bidder shall be entertained. The shortfall 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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information/documents should be sought only in case of historical documents which 

preexisted at the time of the tender opening and which have not undergone change since 

then. (Example: if the Permanent Account Number, registration with GST has been asked 

to be submitted and the tenderer has not provided them, these documents may be asked 

for with a target date as above). So far as the submission of documents is concerned with 

regard to qualification criteria, after submission of the tender, only related shortfall 

documents should be asked for and considered. For example, if the bidder has submitted 

a supply order without its completion/ performance certificate, the certificate can be 

asked for and considered. However, no new supply/work order should be asked for so as 

to qualify the bidders. 

7.6 The bidder shall bear all cost associated with the preparation & submission of its bid and 

the PPA will in no case be responsible or liable for these cost, regardless of the conduct 

or outcome of the tendering process. 

7.7 Bid opening dates are specified during tender creation or can be extended vide 

corrigendum.  

Note: Any addendum/corrigendum thus issued shall be notified in the website 

eprocure.gov.in/e-procure/app, notice board and through paper publication. 

7.8 The Bid openers; who have been pre-defined shall log on to the portal with their 

respective DSC. Unless all the Officers who have been declared as Opening officers, log 

on the portal with their DSC the Tender cannot be opened 

7.9 After opening of the Bid, the authenticity of the uploaded documents as per requirement 

of the e-Tender Document will be verified by the Tender Inviting Authority.  

7.10 After evaluation of bid, all the bidders will get the information regarding their   eligibility 

on website. 

7.11 Price Bid will be opened on the 4th day after uploading of details of prequalification of 

bidders and the date of price bid opening would be intimated to the prequalified bidders 

through e-Procurement Portal. 

7.12 The Price Bid will be opened & evaluated on the notified date & time by the Bid Openers 

with their Digital Signature Certificate (DSC) in the presence of bidders or their 

authorized representative who wish to be present. The Financial bid of the bidders shall 

be opened one by one by the bid Openers. The system shall auto generate the 

Comparative Statement. The bidders can view bid opening remotely on their 

personalized dash board under “Bid Opening (Live)” link.  

7.13 After evaluation of bid, all the bidders will get the information regarding their   eligibility 

on website. Thereafter, a system generated e-mail confirmation will be sent to all 

successful bidders. The bidders can check the same from the portal. The bidder will get 

the information regarding the status of their financial bid and ranking of bidders on 

website.  

8.0 AWARD OF CONTRACT (AOC). 

8.1 The bidder whose bid has been accepted will be notified for the award by the PPA prior 

to expiration of the Bid validity period through the “Letter of Intent”, which will state the 

sum that the PPA will pay to the Contractor in consideration of the execution, completion 

by the Contractor as prescribed in the Contract. The work order will be issued 

thereafter. 

8.2 The Bidder shall promptly check their e-mailbox registered with CPP Portal for receipt of 

any information/clarification/ correspondence in respect of their bid.  PPA shall not be 

responsible for non-receipt/failure of e-mail to the bidders. 

8.3 If any of the information furnished by the bidder is found to be incorrect, the Bid/ contract 

is liable to be rejected/terminated and the EMD will be forfeited. 

8.4 PPA reserves the right to cancel the tender without assigning any reason thereof. 

8.5 Conditional offers are liable for rejection. 

8.6 Bids from those bidders who have not submitted their offer as per e-Tender Notice will 

not be considered. 
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9.0 FRAUD AND CORRUPTION: 

9.1 The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 

recommended for award has been engaged in corrupt or fraudulent practices in 

competing for the contract in question. He will report to the Officer Inviting Bid / next 

higher authority. 

9.2 Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited & the tenders submitted by the contractors who resort to canvassing will be 

liable for rejection 

9.3 The details of work to be carried out and its scope are given in the “Tender Document” of 

these documents, which also indicate a brief description of the Project where work is to 

be executed. The tenderers are advised to study the same carefully before tendering and 

they shall be deemed to have full acquainted themselves with the same. 

9.4 The bidders; in their own interest, are advised to inspect and examine the site and its 

surrounding and satisfy themselves, before submitting their tenders, in respect of the site 

conditions including but not restricting to the following which may influence or effect the 

work or cost thereof under the contract. 

9.5 If any earlier fraud or corrupt cases was found against any bidder, the Board of Paradip 

Port Authority have the right to cancel the Bid for the corrupt/fraudulent bidder and may 

also debar him from participating in future tenders. 

9.6  The Contractor or its successors shall be debarred for a period of 02 years or as 

decided by the Port Authority from participating in any tender for the following 

reasons. 

  (i) If the contractor fails to deposit ISD/EASD within the stipulated period as stated in 

the letter of intent. 

(ii) If the contractor fails to deposit balanced EASD (for Estimated Cost Put to Tender 

< Rs.50 Lakhs) within 10 days after opening of the price bid. 

(iii) Violates any important condition of contract. 

(iv) If the contractor fails to execute the work. 

(v) If found to have submitted forged/false certificate/documents during the tender 

for any work. 

(vi) If abandons the work during execution at any stage. 

(vii) Has already been debarred for other reasons. 

(viii) If the bidder fails to deposit ISD/EASD/PSD even within the extended period of 30 

days after the scheduled date as mentioned in Letter of Intent (LOI). 

(ix) if the bidder has breached the code of integrity 

(x) If the wage payment or statutory contributions remittance towards social 

security to contract workers is delayed for 45 days. 
10.  SECURITY DEPOSIT :- 

Initial Security Deposit (ISD) and Retention Money: 

A sum of 10% accepted value of the tender shall be deposited by the successful tenderer 

(Contractor) as Security Deposit (SD). This may be deposited initially 1% value of the 

contract as initial security deposit (ISD) after issue of letter of intent & after deducting the 

EMD and ISD from the stipulated security deposit, the balance amount may be recovered 

in installment through deduction at the rate of 10% of the value of each running account 

bill subject to attaining the required amount by the last running bill. EMD of the 

successful bidder may be refunded to the bidder after receiving an equivalent amount of 

irrevocable Bank Guarantee only after issue of work order. 
Note:- 

a) Electronic Bank Guarantee (e-BG) should contain the name, reference of works,  

supplies or orders for which the guarantees are given as per the prescribed format 
given at APPENDIX-II. 

b) The e-B.G should preferably be issued from any of the branches of a scheduled bank 

functioning at Paradip in the name of Paradip Port Authority. The Beneficiary Details for 

e-BG is given at Appendix-II. In case the e-BG cannot be given from a schedule bank 

functioning at Paradip then the e-BG should be encashable in a branch of a schedule 

bank functioning at nearest possible branch of the bank to Paradip. The Electronic Bank 

Guarantee itself should provide the encashability by the branch in-charge on 

presentation of the e-BG. 
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11.0 TERMINATION OF CONTRACT:- 

 Without being liable for any compensation to the contractor, the employer/ Board of 

Paradip Port Authority may after giving 14 Days notice in writing to the contractor, can 

terminate the contract and enter upon the site and expel the contractor therefore for any 

of the following reasons and decisions of the Board of Paradip Port Authority in this 

respect, as communicated by the Engineer, shall be final and conclusive. 

(i) Has abandoned the contract or 

(ii) Without reasonable excuse has failed to commence the works or has suspended the 

progress of the works for 28 days after receiving from the Engineer written notice to 

proceed or 

(iii) Has failed to remove materials from the site or to pull down and replace work for 28 

days, after receiving from the Engineer written notice that the said materials or work has 

been condemned and rejected by the Engineer under these conditions or. 

(iv) If not executing the works in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract or 

(v) Has to determent of good workmanship or in defiance of the Engineer’s instructions to 

the contrary sub-let any part of contract, then the Employer may after giving 14 days 

notice in writing to the contractor enter upon the site and the works and expel the 

contractor there from without thereby avoiding the contract or releasing the contractor 

from any of his obligations or liabilities under the contractor or affecting the rights 

and powers conferred on the Employer or the Engineer by the contract and may 

himself complete the works or may employ another contractor to complete the works and 

the employer or such other contractor may use for such completion so much of the 

constructional plant temporary work and materials which have been deemed to be 

reserved exclusively for the construction and completion of the works under the 

provisions of the contract as he or they may think proper and the employer may at any 

time sell any of the said constructional plant temporary works and unused materials 

and apply the proceeds of sale in or towards the satisfaction of any sums due or which 

may become due to him from the contractor under the contract. 

(vi) In the opinion of the Engineer, either the progress of work is not satisfactory or the 

work is not likely to be completed within the agreed period on account of 

Contractor’s lapses. 

(vii) Any bribe, commission, gift or advantage is given, promised or offered by or on 

behalf of the contractor any officer, servant or representative of the Board of 

Paradip Port Authority or to any person on his or their behalf in relation to the 

obtaining or to the execution of the contract. 

(viii) The contractor is adjusted insolvent or enters into composition with his creditors 

or being a company goes into liquidation either compulsory or voluntary. 

12.0 TIME SCHEDULE: 

The time allowed for carrying out the work is 24 (Twenty four) Months from the date of 

commencement including Rainy Season. 

12.1 Bar Chart : The L-1 tenderer shall submit a realistic Bar Chart within 15 days from date of 

issue of Work Order based on “Schedule of Construction” showing commencement and 

completion times of various sections of the proposed works including supply and 

delivery of all important items of his contract. 

13.0 RIGHT OF THE BOARD TO ACCEPT OR REJECT TENDER: 

The board does not bind itself to accept the lowest tender and reserves to itself the 

authority to reject any or all the tenders received without assigning any reason 

whatsoever. 

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the tenderer(s) who resort to canvassing will be liable to rejection. 

GST would be applicable @ 18% for Works contract and will be paid extra. The 

contractor has to upload the GST Registration Certificate along with the tender document. 
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14.0 Refund of Earnest Money: 

The Earnest Money received, will be refunded/released within 15 days, as the case may 

be, to the unsuccessful bidders without any interest after opening of the price bid of the 

e-tender document. 

15.0 During Techno-Commercial Evaluation of tender, an offer shall be considered 

nonresponsive in case: 

(i) is not accompanied by requisite earnest money, or relevant documents in case of 

exemption. 

(ii) is not accompanied by requisite tender paper cost. 

(iii) it does not meet the Qualification Criteria as stipulated in the NIT. 

(iv) the bidder submits conditional offer/impose own terms & conditions/does not 

accept tender conditions completely. 

(v) 6 months validity from date of opening of Techno-Commercial bid is not 

accepted/agreed to as per tender condition. 

(vi) offer/tender is submitted with any deviation from the tender terms & conditions. 

In addition to above, a bidder may be disqualified if: 

(a) The bidder provides misleading or false information in the statements and 

documents submitted. 

(b) Record of unsatisfactory performance during the last seven years. 

 The decision of Paradip Port Authority in this regard shall be final and binding on 

the Bidder. 

16.0 An amount of Cess calculated at the rate of 1% of the billed amount shall be 

progressively recovered from each running bill as well as from the Final Bill of the 

Contractor for onward transmission of the same by the appropriate authority. Other 

statutory deductions will also be made as applicable at the time of payment. 

17.0 TAX RECOVERIES AT SOURCE: 

Any type of taxes applicable to the subject contract, duties, service charges, rents, etc. as 

may be deductible would be deducted at source from the running payments of the 

contractor/firm by Paradip Port Authority at the time of effecting payments as contained 

in the provisions of relevant Acts/Laws. 

As per law, if there is any provision for reimbursement/payment of any type of taxes by 

the employer, the same shall be done accordingly. 

18.0 RETIRED GOVERNMENT OR COMPANY OFFICERS: 

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 

Administrative duties in Engineering Department of the State/Central Government or the 

Paradip Port Authority is allowed to work as a contractor for the period of two years after 

his retirement from Government service or from the employment of the Paradip Port 

Authority without the previous permission of the State/Central Government/Paradip Port 

Authority, as the case may be. The contract, if awarded, is liable to be cancelled if either 

the contractor or any of his employee is found at any time to be such a person, who had 

not obtained the permission of the State/Central Government or the Paradip Port 

Authority as aforesaid, before submission of tender or engagement in the contractor’s 

service as the case may be. 

19.0 SECURITY REQUIREMENTS: 

Where the works are to be carried out within the prohibited area of the Port, the 

contractor(s) is required to obtain necessary permits/passes for his men and materials 

and vehicle for entering the Security Zone at his own cost on deposit of required fees with 

Paradip Port Authority. He is also required to comply with the Port Security requirement 

as may be notified from time to time. 

20.0 LEGAL JURISDICTION: 

All disputes are subject to exclusive jurisdiction of courts at Kujanga, Odisha only. 
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21.0 THE TENDER: 

The amount quoted by the tenderer in the schedule of quantities and rates shall be 

inclusive of all costs. No additional claim for extra cost etc. will be entertained unless 

specified in the tender. 

22.0 SIGNING OF THE CONTRACT: 

The successful tenderer shall be required to execute an agreement in the proforma 

attached with the tender documents as APPENDIX-I with Odisha State Stamp paper of 

proper value within 30 days from the date of issue of the work order. 

23.0 GENERAL TENDER TO FORM PART OF AGREEMENT: 

This general e-Tender Notice, Information to bidders shall be deemed to form part of the 

Agreement. 

24.0  INTEGRITY PACT: 

All the works, procurement / contracts with threshold value of Rupees five crores and 

above may be included in the Integrity Pact as detailed out in the format given at 

APPENDIX-IX and accordingly entrusted to the Independent External Monitor (IEM) for 

effecting transparency and maintaining quality. Sri Prabakaran Palaniappan, IAS 

(Retd.), New No.9 (Old No.4B/14), Venkateswara Nagar, 3rd Street, Adyar, Chennai – 

6000 020 and Dr. Varesh Sinha, IAS (Retd.), 15, Sumangalam Society, SL House, Near 

Asia School Driver in Road, Bodakdev, Ahmedabad, Gujarat – 380 054 have been 

appointed as IEM for Paradip Port Authority by CVC. 

25.0 MISCELLANEOUS: 

(i) Bidder shall submit his/her/their offer for complete scope of work, strictly in 

accordance with the tender documents. Any deviation from the tender documents 

and/or any incomplete tender shall not be considered. 

(ii) The bidder shall not impose his/her/their own terms and conditions in his/her/their 

offer or quote his/her/their rates based on his/her/their own terms & conditions, 

such e-Tenderers are liable to rejection at the option of the Board of Paradip Port 

Authority without further reference to the bidder. 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the 

best and approved quality conforming to relevant specifications. The successful 

bidder shall also arrange for the supply of all labour, tools & plants as stipulated in 

the Special Conditions of Contract, required for efficient execution of the work. 

(iv) All measuring units are in Metric System and rates and sums in the tender are in 

Indian Currency. The language used throughout shall be in English. 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of 

Tender and Form of Tender shall be required to be complete, duly filled in and 

signed and uploaded. 

(vi) Contractor has to furnish a valid Mobile number. 

(vii) The bidder shall give a declaration about the names of their relations employed in 

Paradip Port Authority. It is not the intention to debar the Contractors from working, 

if their relatives are working in PPA, but such a declaration is necessary in the 

interest of the Board of Paradip Port Authority against any possible lapses. 

 

 

 

 

SIGNATURE OF THE TENDERER 

Sd/- 

Executive Engineer, 

Harbour Works Division No.II, 

Paradip Port Authority. 

Paradip- 754142 

Dist- Jagatsinghpur 

Odisha 
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         CONDITIONS OF CONTRACT 
           PART: 1 GENERAL CONDITIONS 

DEFINITION AND INTERPRETATION 
 

DEFINITIONS : 1.1 In the Contract (as herein after defined) the following words and 

expressions shall have the meaning hereby assigned to them, except 

where the context otherwise requires. 

 (a) “Employer” means the party named in Part-II who has called for Tenders 

to build or construct, erect or deliver the works and who will employ the 

Contractor and the legal successors in title to the Employer but not 

(except with the consent of the Contractor) any assignee of the Employer. 

 (b) “Contractor” means the persons, firm or company whose tender has been 

accepted by the Employer and includes the contractor’s personal 

representatives, successors and permitted assigns. 

 (c) “Engineer” means the Chief Engineer/Chief Mechanical Engineer/Chief 

Engineer (Mech./Elect.) designated as such in Part-II). 

 (d) “Consultant” means the person or persons, firm or company designated 

as such in Part-II. 

 (e) “Engineer’s Representative” means any Representative or the Engineer to 

perform such duties as mentioned in Clause 2.1 and 2.2. thereof whose 

authority shall be notified in writing to the Contractor by the Engineer. 

 (f) “Works” means the works to be executed in accordance with the 

Contract. 

 (g) “Contract” means the notice inviting the tender, the tender and 

acceptance thereof and the formal agreement, if any, executed between 

the Employer and the Contractor together with the documents referred to 

therein including these Conditions, with appendices and any special 

conditions, the specifications, designs, drawings period schedule/bills of 

quantities and schedule of rates. All these documents taken together shall 

be deemed to from one contract and shall be complementary to one 

another. 

 (h) “Contract Price” means the sum named in the Tender subject to such 

additions there to or deductions there from as may be made under the 

provisions hereinafter contained. 

 (i) “Constructional Plant” means all appliances or things of whatsoever 

nature required in or about the execution, completion or maintenance of 

the Works or Temporary Works (as hereinafter defined) but does not 

include materials or other things intended to form or forming part of the 

permanent work. 

 (j) “Temporary Works” means all temporary works of every kind required in 

or about the execution, completion or maintenance of the work. 

 (k) “Drawings’ means the drawings referred to in the specification and any 

modification of such drawings approved in writing by the Engineer and 

such other drawings as may from time to time be furnished or approved in 

writing by the Engineer or in case of contractor’s alternate designs, 

drawings submitted by the contractor and approved by the Engineer. 

 (l) “Site” means the lands and other places on under in or through which the 

works are to be executed or carried out and any other lands or places 

provided by the Employer for the purpose of the contract together with 

such other places as may be specifically designated in the Contract as 

forming part of the Site. 

 (m) “Approved” means approved in writing including subsequent written 

confirmation of previous verbal approval and “approval” means approval 

in writing including as aforesaid. 

 (n) “Market Rate” means the rate as decided by the Engineer on the basis of 

the cost of materials and labour to the contractor at the Site where the 

works are to be executed, plus the percentage mentioned in schedule to 

cover all overheads and profit. 

 

 (o) “Prime Cost” & “Prime Cost Sum” means the amount actually paid by the 
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contractor for any article, commodity or special work and shall include all 

proper charges for packing, carriage and delivery to Site after deduction 

of all trade discounts, rebates and allowance & the discount obtainable for 

cash in so far as such discount for cash exceed 2½ percent. 

 (p) “Nominated Subcontractor” means all specialists, merchants, tradesmen 

and others executing any special work or supplying any materials for 

which provisional or prime cost sum are included in the contract, who may 

have been or be nominated or selected or approved by the 

Employer/engineer and shall be deemed to be employed by the 

contractor. 

 (q) “Provisional Sum” or “Provisional Lumpsum” means a lumpsum included 

by the Employer in the tender documents and shall represent the 

estimated value of work for which details are not available at the time of 

issue of tender. 

 

 

(r) “Schedule(s) referred to in these conditions shall mean the relevant 

Schedule(s) annexed to the tender paper issued by Employer. 

 (s) “A Week” means, seven days without regard to the number of hours 

worked in any day in the week. 

 (t) “A Day” means a day of 24 hours from midnight to the next midnight 

irrespective of the number of hours worked in that day. 

 (u) “A month” means month according to Gregorian Calendar. 

Singular & Plural 1.2 Words Importing the singular only also include the plural and vice versa 

where the context requires. 

Marginal 

Headings or 

Notes 

1.3 The marginal headings or notes in these General Conditions shall not be 

deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the Contract. 

  ENGINEER’S  REPRESENTATIVES 

Duties and 

Power of 

Engineer’s 

Representative 

2.1 The duties of the Engineer’s Representative are to watch and supervise 

the works and to test and examine any materials to be used on 

workmanship employed in connection with the works. He shall have no 

authority to relieve the contractor of any of his duties or obligations under 

the contract nor except as expressly provided hereunder or elsewhere in 

the contract to order any work involving delay or any extra payment by 

the employer nor to make any variation of or in the works. 

 2.2 The Engineer may from time to time in writing delegate to the Engineer’s 

Representative any of the Powers and authorities vested in the Engineer 

and shall furnish to the contractor a copy of all such written delegations of 

powers and authorities. Any written instruction or approval given by the 

Engineer’s Representative to the contractor within the terms of such 

delegation (but not otherwise) shall bind the contractor and the Employer 

as though it had been given by the Engineer. Provided always as follows:- 

 (a) Failure of the Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 

disapprove such work or materials and down, removal or breaking up 

thereof. 

 (b) If the contractor shall be dissatisfied by reason of any decision of the 

Engineer’s Representative, he shall be entitled to refer the matter to the 

Engineer who shall thereupon confirm, reverse or very such decision. 

  ASSIGNMENT AND SUBLETTING 

Assignment Sub-

Letter 

3.1 The contractor shall not assign the contractor or any part thereof or any 

benefit or interest therein or there under without the prior written consent 

of the Employer. 

 3.2 The contractor shall not sublet the whole of the works, except where 

otherwise provided by the contract, the contractor shall not sublet any 

part of the works without the prior written consent of the Engineer (which 

shall not be unreasonably withheld) and such consent if given shall not 

relieve the contractor from any liability or obligation under the contract 

and he shall be responsible for the facts defaults and neglects of any sub-

contractor, his agents, servants, or workmen, provided always that the 

provisions of labour on piecework basis shall not be deemed to be a 
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subletting under this clause. 

  EXTENT OF CONTRACT 

 4.1 The contract comprise the construction, completion and maintenance of 

the works and except in so far as the contract otherwise provides, the 

provisions of all labour, materials, constructional plant, Temporary works 

and everything whether of a temporary or permanent nature required in 

and for such construction completion and maintenance so far as the 

necessity for providing the same is specified in or reasonably to be 

inferred from the contract. 

  CONTRACT DOCUMENTS 

Languages 5.1.1 The language or languages which the contract documents shall be drawn 

up shall be English. 

Documents 

Mutually 

Explanatory 

5.1.2 Except if and to the extent otherwise provided by the contract the 

provisions of the General conditions and conditions of particular 

applications shall prevail over those of any other document forming part 

of the contract. Subject to the forgoing the several documents forming the 

contract are to be taken as mutually explanatory of one another but in 

case of ambiguities or discrepancies the same shall be explained and 

adjusted by the Engineer who shall there upon issue to the contractor 

instructions directing in what manner the work is to be carried out. 

 5.1.3.1 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the contract, the Engineer shall be the 

deciding authority with regard to the intention of the document. 

 5.1.3.2 Any error in description, quantity or rate in schedule or works/items or 

Bill of Quantities or any commission there from shall not vitiate the 

contract or release the contractor from the execution of the whole or any 

part of the works comprised therein according to Drawing and 

specifications from any of his obligations under the contract. 

Custody of 

Drawing 

5.2.1 The Drawing shall remain in the sole custody of the Engineer but two 

copies thereof shall be furnished to the contractor free of cost. The 

contractor shall provide and make at his own expense any further copies 

required by him. At the completion of the contract the contractor shall 

return to the Engineer all drawing provided under the contract, if so 

desired by the Engineer. The contractor shall give adequate notice in 

writing to the Engineer or the Engineer’s Representative of any further 

drawing or specification that may be required for the execution of the 

works or otherwise under the contract. 

  In case of alternative design submitted by the contractor is accepted by 

the Engineer and works executed as per alternative design, the original 

tracing and copies of drawings which may be with the contractor, shall be 

handed over to the Engineer on completion of the work and such tracing 

and drawing shall become the property of the Engineer. 

One copy of 

Drawings to be 

kept on site 

5.2.2 One copy of the drawings furnished to the contractor or prepared by the 

contractor and approved by the Engineer in case of contractor’s 

alternative designs as aforesaid shall be kept by the contractor on the site 

and the same shall at all reasonable items be available for inspection and 

use by the Engineer and the Engineer’s Representative and by any other 

person authorised by the Engineer in writing. 

Further 

Drawings and 

Instructions 

5.3 The Engineer shall have full power and authority to supply to the 

contractor by the Employer, from time to time during the progress of the 

works such further Drawings and instructions as shall be necessary for the 

purpose of the proper and adequate execution and maintenance of the 

work and the contractor shall carry out and be bound by the same. 

  GENERAL OBLIGATIONS 

Contract 

Agreement 

6.1 The contractor will be required to enter in to a formal agreement with the 

Employer incorporating the conditions of contract in the form prescribed 

by the Engineer with such modifications as may be necessary at the cost 

of contractor. All costs, charges and expenses including stamp duty 

incurred in connection with the contract as well as preparations and 

completion of agreement/shall be borne by the contractor. Until such 
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contact is executed the acceptance of the tender in terms of the contract 

as defined in clause 1.1 (g) shall be binding upon the parties and shall be 

contract. 

Earnest Money 6.2.01 (a) For works, estimated cost put to tender up to Rs.10.0 Crores: 

2% (Two percent) of the estimated cost put to tender should be 

collected as EMD. 

(b) For works, estimated cost put to tender more than Rs.10.0 

Crores: Rs.20.0 Lakhs plus 1% (one percent) of the cost in 

excess of Rs.10.0 Crores, should be collected as EMD. 

Security Deposit, 

Initial Security 

Deposit, 

Retention Money 

& Extra 

Additional 

Security Deposit 

6.2.1 A A sum of 10% of the accepted value of the tender shall be 

deposited by the successful tenderer (Contractor) as Security 

Deposit (SD). This may be deposited initially 1% value of the 

contract as Initial Security Deposit (ISD) after issue of Letter of 

Intent (LOI) and deducting the EMD & ISD from the stipulated 

Security Deposit, the balance amount may be recovered in 

installment through deduction at the rate of 10% of the value of 

each running account bill subject to attaining the required amount 

by the last Running Bill. EMD of the successful bidder may be 

refunded to the bidder after receiving an equivalent amount of 
Bank Guarantee in favour of Paradip Port Authority, IFSC: 

ICIC0000776, Branch: Paradip from any scheduled Bank located 

at Paradip only after issue of Work Order. 

 6.2.2 Contractors can furnish the Initial or Total Security Deposit amount 

through a Bank Guarantee or Demand Draft from any schedule 
Bank located at Paradip only in the form prescribed in Appendix-

II in favour of the Paradip Port Authority, IFSC: ICIC0000776, 

Branch: Paradip. 

 6.2.3 One half of the Security Deposit for the job concerned shall 

become due and shall be paid to the contractor when the CE shall 

certify in writing that the works have been substantially completed 

and the other half shall be paid to the contractor within twenty 

eight days after the expiration of the period of maintenance 

notwithstanding that at such time where may be outstanding claims 

by the contractor against the Board. Provided always that if at such 

time there shall remain to be executed by the contractor any 

works ordered during such period pursuant to Clause-10.2 & 15.2 

hereof the CE shall be entitled to withhold payment until the 

completion of such works of so much of the second half of the 

Security Deposit as shall in the opinion of the CE represent the 

cost of works so remaining to be executed. Provided further that in 

the event of different parts of the works pursuant to Caluse-9.8 

hereof, the expression “expiration of the period of Maintenance” 

shall for the purpose of this clause be deemed to mean the 

expiration of the latest of such periods. 

 6.2.4 If the Contractor/ Sub-Contractor or their employees shall break, 

deface or destroy any property belonging to the Board or others 

during the execution of contract, the same shall be made good by 

the contractor at his own expenses and in default thereof, the C.E. 

may cause the same to be made good by other agencies and 

recover expenses from the contractor (for which the certificate of 

the CE shall be final). 

 6.2.5 Extra Additional Security Deposit (EASD) & Its Calculation : 

Over and above the E.M.D, tenderer quoting the rebate more than 
15% on the cost of work put to tender shall have to pay an ‘Extra 

Additional Security Deposit’ (E.A.S.D) separately. EASD 

wherever applicable will be collected from the successful bidder 

along with the Initial Security Deposit (ISD) after issuing the Letter 

of Intent (LOI). Back-out from the offer by the participating bidder 

after opening of Technical Bid (in case of two stage bid) or price 

bid (in case of single stage bid) OR non deposit of EASD by the 
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successful bidder will liable for forfeiture of EMD and suitable 

action shall be taken up against the bidder as per decision of 

competent authority of PPA. EASD may be accepted in form of 

Demand Draft/Bankers Cheque/Bank Guarantee in favour of 
Paradip Port Authority, IFSC: ICIC0000776, Branch: Paradip 

and must be drawn on any scheduled Bank located at Paradip. 

Extra Additional Security Deposit (E.A.S.D) =   A   x cost of work put 

to tender           100 

Where A = Percentage rebate quoted on the cost of work put to 

tender by the tenderer minus 15 (Fifteen). 

Example: If the tenderer desires to quote percentage rebate 25% 

(Twenty five) percent, then the Extra Additional Security 

Deposit (E.A.S.D) shall be worked out as under. 

E.A.S.D Amount = (25 – 15) x cost of work put to tender. 

                                         100 

Note :1. The Demand Draft/ Banker’s Cheque/ Bank Guarantee 

shall be initially valid upto scheduled completion and 

subsequently be extended upto actual completion.  

         2. The E.A.S.D will be released on satisfactory completion of 

the work. 

Inspection of Site 6.3 The Tender shall be deemed to have been based on such date regarding 

hydrological climate and physical conditions nature of ground and 

underlying strata as shall have been supplied by the Employer in the 

documents furnished to the contractor by the Employer for the purpose of 

tendering. The contractor shall never the less inspect and examine the site 

and its surroundings and shall satisfy himself before submitting his Tender 

as to the from and nature of the site the quantities and nature of work and 

materials necessary for the completion of the work and the means of 

access to the accommodation be may require and in general shall himself 

obtain all necessary information as to risks contingencies and other 

circumstances which may influence or effect his Tender. 

Sufficiency of 

Tender 

6.4.1.1 The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the works 

and of the Rates and prices stated in Price Bill of Quantities and the 

Schedule of Rates and Prices (if any) which Rates and prices shall except 

in so far as it is otherwise provided in the contract cover all his obligations 

under the contract and shall cover matters and things necessary for the 

proper completion and maintenance of the works. 

 6.4.1.2 If the contractor suggests alternative designs he shall be deemed to have 

collected all relevant information and conducted all necessary tests 

required for the proper execution of the work based on his alternative 

design before tendering. 

Work to be 

Satisfaction of 

Engineer 

6.5 The contractor shall execute complete and maintain the works in strict 

accordance with the contract to the satisfaction of the Engineer and shall 

comply with and adhere strictly to the Engineer’s instructions and 

directions on any matter (Whether mentioned in the contact or not) 

touching or concerning the works. The Contractor shall take instructions 

and direction only from the Engineer or (Subject to the limitations 

referred no in Clause 2 here of from the Engineer’s Representative. 

Programme to 

be Furnished 

6.6.1 The execution of the work shall be so planned as to cause little 

impediment as practicable to the working of the Port in General. 

 6.6.2 The contractor shall submit to the Engineer, within one month or further 

period as may be permitted by the Engineer after receipt of the 

acceptance letter for the tender, a detailed PERT/CPM network based 

programme for completion of work in the form of a detailed network and 

Bar Charts both in triplicate. The network shall include the various 

activities involved in the execution of the work and their 

interdependencies and the time required for completion of the different 

activities. The progress of the work shall be periodically reviewed and the 

network will be up-dated by the contractor every three months and three 
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copies of this shall be supplied expeditiously to the Engineer. The 

contractor shall submit to the Engineer during the first week of every 

calendar month the up-to-date progress and the progress made during 

the previous month on important sections or portions of the work in 

relation to the network programme.  

 6.6.3 The contractor shall submit the Engineer within one month or further 

period as may be permitted by the Engineer after the receipt of the 

acceptance letter for the tenders, a statement indicating his estimates, 

based on the detailed and approved network, of the gross and the net 

amounts that would become payable to him at the end of each month 

during the progress of the works, to enable the employer to arrange for 

the required funds. In case a revision of such an estimate is considered 

necessary by the Contractor he will be allowed to furnish a revised 

estimate based again on approved network, provided it is received 

sufficiently in advance of the actual date payment of a monthly certificate.  

 6.6.4 The contractor shall submit to the Engineer for his approval full details 

and drawings for the design or any Temporary works which he proposes 

to construct sufficiently in advance as directed by the Engineer 

depending on the nature of the work before work on the erection of any 

such Temporary works commences on the site. 

 6.6.5 The submission to and approval by the Engineer or Engineer’s 

Representative of such programme or the furnishing of such particulars 

shall not relieve the contractor or any of the duties or responsibilities 

under the contract in connection with the works or Temporary Works. 

Contractor’s 

Superintendence 

6.7 The contractor shall give or provide all necessary superintendence during 

the execution of the works and as long thereafter as the Engineer may 

consider necessary for the proper fulfilling of the contractor’s obligations 

under the contract. The contractor or competent and authorized agent or 

representative approved of in writing by the Engineer (which approval 

may at any time be withdrawn) is to be constantly on the works and shall 

give his whole time to the superintendence of the same. If such approval 

shall be withdrawn by the Engineer the contractor shall as soon as is 

practicable after receiving written notice of such withdrawal remove the 

agent from the site and shall not thereafter employ him again on the site in 

any capacity and shall replace him by another agent approved by the 

Engineer such authorized agent or representative shall receive on behalf 

of the contractor directions and instructions from the Engineer or (subject 

to the limitations of clause 2 Hereof) the Engineer’s Representative. 

Contractor’s 

Employees 

6.8.1 The contractor shall provide and employ on the site connection with the 

execution and maintenance of the works. 

 (a) Only such technical assistants as are skilled and experienced in their 

respective callings and such sub-agents foremen and leading hand as are 

competent to give proper supervision to the work they are required to 

supervise and. 

 (b) Such skilled, semiskilled and unskilled labour as is necessary for the 

proper and timely execution and maintenance of the works. 

 6.8.2 The Engineer shall be at liberty to object to and require the contractor to 

remove forthwith from the works and person employed by the contractor 

in or about the execution or maintenance of the works who in the opinion 

of the Engineer misconduct himself or is incompetent or negligent in the 

proper performance of his duties or whose employment is otherwise 

considered by the Engineer to be undesirable of the Engineer. Any 

persons so removed from the works shall be replaced as soon as possible 

by a competent, substitute approved by the Engineer. 

 6.8.3 The Employer shall be at liberty to terminate the contract if the successful 

tender himself or any of his partners/employees or any of his directors 

who having held class I post in the Port Authority prior to his retirement 

has failed to obtained the Chairman’s Port Authority specific permission to 

undertake any outside employment before the expiry of two years from 

the date his retirement, in accordance with the provisions of the 
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…………………………..… Port Authority Class I employees. (Acceptance 

of employment after retirement) Regulations 1975. 

Setting Out 6.9 The contractor shall be responsible for the true and proper setting out of 

the works in relation to original point lines and level of reference given by 

the Engineer in writing and for the correctness (subject as above-

mentioned) of the position levels dimensions and alignment of all parts of 

the works and for the provision of all necessary instruments appliances 

and labour in connection therewith. If at any time during the progress of 

the works any error shall appear or arise in the position levels dimension 

or alignment of any part of the works the contractor on being required so 

to do by the Engineer or Engineer’s Representative shall at his own 

expense rectify such error to the satisfaction of the Engineer or Engineer’s 

Representative. The Checking of any setting out or of any line or level by 

the Engineer or the Engineer’s Representative shall not in any way relieve 

to contractor of his responsibility for the correctness thereof and the 

contractor shall carefully protect and preserve all benchmarks site-rails 

pages and other things used in setting out the works. 

Borehole and 

Exploratory 

Excavation 

6.10 If at any time during the execution of the works the Engineer shall require 

the contractor to make boreholes or to carry out exploratory excavation 

such requirement shall be ordered in writing and shall be deemed to be 

an addition ordered under the provisions of clause 11.1.1 and 11.1.2 

hereof unless a provisional sum in respect of such anticipated work shall 

have been included in the Bill of Quantities. 

Watching and 

Lighting 

6.11.1 The contractor at his own cost shall make such provisions for the lighting 

the works, materials and plant whether on shore or a float and shall 

provide all such works and lights as may be required by Engineer or the 

Employer or any other authority having jurisdiction in connection with the 

site together with all labour stores and services required for their efficient 

working and use at any item of day and night and all buoys and other 

works required for the proper indication of submerged work and of 

mooring for his vessels. He shall also provided at his own cost every 

description of watching and maintenance required in connection with the 

foregoing and all other services and for protecting and securing all places 

dangerous whether to the contractor workmen or to other persons until 

the work shall have been handed over to the Employer unless the 

Engineer shall decide that such services are not longer required. 

 

 6.11.2 All lights provide by the contractor shall be placed or screened so as not 

to interfere with any signal lights on the Employer’s railways or with any 

navigational lights or with any traffic or signal lights of any local or other 

authority. 

Care of Works 6.12.1 From the commencement to the completion of the works the contractor 

shall take all responsibility for the care thereof and of temporary works 

and in case any damage loss or injury shall happen to the works or to any 

part thereof or to any Temporary works from any cause whatsoever (save 

and except the Excepted Risk as defined in Clauses 6.12.2) shall at his 

own cost repair and make good the same so that at completion the works 

shall be in good order and condition and in conformity in every respect 

with requirements of the contract and the Engineer’s instructions. In the 

event of any such damage loss or injury happening from any of the 

Excepted Risks the contract shall if and to the extend required by the 

Engineer and subject always to the provisions of clause 17 hereof repair 

and make good the same as aforesaid at the cost of the Employer. The 

contractor shall also be liable for any damage to the works occasioned by 

him in the course of any operations carried out by him for the purpose of 

complying with his obligations under clause 10.1.1 to 10.1.4 hereof. 

 6.12.2 The “Excepted Risk” are war hostilities (Whether war be declared or not) 

invasion act of foreign enemies rebellion revolution insurrection or 

military or usurped power civil war or (otherwise than amount the 

contractor’s own employee’s) riot communion or disorder or use or 
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occupation by the Employer or any portion of the works in respect of 

which a Certificate of completion has been issued or a cause solely due to 

the Engineer’s design of the works or any such operation of the forces of 

nature as reasonable foresight and ability on the part of the contractor 

could not foresee or reasonable provide against (all of which are herein 

collectively referred to as “The Excepted Risks”) 

Insurance of 

Works Etc. 

6.13 Without limiting his obligations and responsibilities under Clauses 6.12.1 

and 1.2.2 hereof the contractor shall insure in the joint names of the 

Employer and the contractor against all loss or damage from whatever 

cause arising (other than the Excepted Risks) for which he is responsible 

under the terms of the Contract and in such manner the Employer and 

Contractor are covered during period of construction the works and are 

also covered during the period of Maintenance for loss or damage arising 

from a caused occurring prior to the commencement of the period of 

Maintenance and for any loss or damage occasioned by the contractor in 

the course of any operations carried out by him for the purpose of 

complying with his obligations under clauses 10.1.1 to 10.1.4 hereof. 

 (a) The works and the Temporary Works to the full value of such works 

executed from time to time. 

 (b) The materials Constructional Plant & other things brought on the Site by 

the Contractors to the full value of such materials Constructional Plant and 

other things. 

 (c) As in case of sinking of constructional Plant and equipment for the cost of 

salvage of the same to aggregate limit of Rs………………….. Lakhs. 

 6.13.1 The insurance applies only to contracts the estimated value of which is 

Rs.25 lakhs or above. Such insurance shall be effected with an insurance 

and in terms approved by the Employer & the Contractor shall whenever 

required produce to the Engineer or the Engineer’s Representative the 

policy or policies of insurance and the receipts for payment of the current 

premium provided always that without limiting his obligation and 

responsibilities as aforesaid nothing in the Clause contained shall render 

the Contractor liable to insure against the necessity for the repair or 

reconstruction of any work constructed with materials of workmanship not 

in accordance with the repairments of the contract. 

 

Damage Persons 

and Property 

 

6.14.1 

 

The contractor shall (except if and so far as the specification provide 

otherwise) indemnify and keep indemnified the employer against all 

losses and claim for injuries or damage to any persons or any property 

whatsoever (other than surface or other damage to land being or crops 

being on the site suffered by tenants or occupiers) which may arise out of 

or in consequence of the construction & maintenance of the works and 

against all claims demands proceeding damages costs charges and 

expenses whatsoever in respect of or in relation there to that nothing 

herein contained shall be deemed to render the Contractor liable for in 

respect of or to indemnify the employer against any compensation or 

damages. Provided further that for the purpose of this clause the 

expression “The Site” shall be deemed to be limited to the area defined in 

the specification or shown on the drawings in which land and crops will be 

disturbed or damaged as an inextensible consequence of the carrying out 

of the Works. 

Third Party 

Insurance 

6.15.1 Before commencing the execution of the Works the contractor (but 

without limiting his obligations and responsibilities under Clause 6.14.1) 

shall insure against any damage loss or injury which may occur to any 

property (including that of the Employer or to any person (including any 

employee of the employer) by or arising out of the execution of the Works 

or temporary works or in the carrying out of the Contract otherwise than 

due to the matters referred to in the provision to clause 6.14.1 hereof. 

Minimum 

Amount of Third 

Party Insurance 

6.15.2 Such insurance shall be effected with an insurance and in terms approved 

by the Employer and for at last the amount stated in the Tender and 

Contractor shall whenever required produce to the Engineer or the 
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Engineer’s Representative the policy or policies or insurance and the 

receipt for payments of the current premiums. 

Accident or 

Injury to 

workmen 

6.16.1 The Employer not be liable for or in respect of any damages or 

compensation payable at Law in respect or in consequence of any 

accident or injury to any Workman or other person in the employment of 

the Contractor any sub-contractor and the Contractor shall indemnify and 

keep indemnified the employer against all which damages and 

compensation and against all claims demands proceedings cost charges 

and expenses whatsoever in respect thereof or in relation thereto. 

Insurance 

against accident 

etc., to Workman 

6.16.2 The contractor shall insure against such liability with an insurer approved 

by the Employer and shall continue such insurance during the whole of 

the time that any persons are employed by him on the Works and shall 

when required produce to the Engineer or the Engineer’s Representative 

such policy of insurance and the receipt for payment of the current 

premium. Provided always that in respect of any persons employed by 

any subcontractor the Contractors obligations to insure as aforesaid under 

this sub-clause shall be satisfied if the sub-contractor shall have insured 

against the liability in respect of such persons in such manner that the 

Employer is indemnified under the Policy but the Contractor shall require 

such sub-contractor to produce to the Engineer or ‘Engineer’ 

Representative when required such policy of insurance and the receipt for 

payment or the current premium. 

Remedy on 

Contractor’s 

Failure to Insure 

6.17 If the Contractor shall fail to effect and keep in force in insurance referred 

to in Clause 6.13, 6.15 and 6.16 hereof or any other insurance which he 

may be required to effect under the terms of the contract then and in any 

such case the employer may effect and keep in force any such insurance 

and pay such premium or premiums as any be necessary for the purpose 

and from time to time deduct the amount so paid by Employer with 

interest as stated in part II as aforesaid from any moneys due or which 

may become due to the contractor or recover the same as a debt due from 

the contractor. 

Giving of Notice 

and Payment of 

Fees 

6.18.1 The Contractor shall give all notices and pay all fees required to be given 

or paid by any national or State Statute Ordinance or other Law or any 

Regulation or Bye-law of any local or other duly constituted authority in 

relation the execution of the works or of any Temporary works and by the 

rule regulations of all public bodies and companies whose property or 

rights are affected or may be affected in any way by the works or any 

Temporary works. 

 

Compliance with 

Statutes 

Regulations etc. 

6.18.2 The Contractor shall conform in all respects with the provisions of any such 

Statute Ordinance or Law as aforesaid and the Regulations or bye-laws of 

any local or other duly constituted authority which may be applicable to 

the works or to any Temporary works and with such rules and regulations 

of public bodies and companies as aforesaid and shall keep the Employer 

indemnifying against all penalties and liability of every kind for breach of 

any such statute Ordinance or Law Regulations or a Bye-Law provided 

always that the Employer will repay or allow to the contractor all such sums 

as the Engineer shall certify to have been properly payable and paid by 

the contractor in respect of such fees, other than fees which the contract 

requires the contractor to pay which fees shall be included in the rates and 

prices entered in the price Bill of quantities. 

Fossils etc. 6.19 All fossils coins articles or value of antiquity and structures and other 

remains or things of geological or archaeological interest discovered on 

the site of the works shall as between the Employer and the contractor be 

deemed to be absolute property of the Employer and the contractor shall 

take reasonable precautions to prevent his workmen of any other persons 

from removing or damaging any such article or thing and shall 

immediately upon discovery thereof and before removal acquaint the 

Engineer’s Representative of such discovery and carry out at the expense 

of the Employer the Engineer’s Representative’s order as to the disposal of 
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the same. 

Patents Rights 

and Royalties 

6.20 The contractors shall save harmless and indemnify the Employer from and 

against all claims and proceedings for or on account of infringement of any 

patent rights design trade mark or name or other protected rights in 

respect of any constructional Plant machine work or material used for or in 

connection with the works or temporary works or any of them and from 

and against all claims demands proceeding damages costs charges and 

expenses whatsoever in respect thereof or in relation thereto. Except 

where otherwise specified the contractor shall pay all tonnage and other 

royalties rent and other payments or compensation (if any) for getting 

stones, and gravel, clay or other materials required for the works or 

Temporary works or any of them. 

Interference with 

Traffic and 

Adjoining 

Properties & 

antipollution 

measure 

6.21.1 All operations necessary for the execution of the works and for the 

construction of any Temporary works shall, so far as compliance with 

requirements of the contract permits, be carried on so as not to interfere 

unnecessarily or improperly with the public convenience or the excess to 

use and occupation or private roads and footpaths or to or of properties, 

Whether in the possession of the Employer or of any other person and the 

contractor shall save harmless and indemnify the Employer in respect of 

all claims demands proceedings damage costs charges and Expenses 

whatsoever arising out of or in relation to any such materials in so far as the 

contractor is responsible therefor. 

 6.21.2 The works and Temporary works shall be carried out in such manner as 

not to interfere with ships or other vessels using the port or endanger 

interfere with traffic whether by road rail or water and other normal 

operation of the ports. 

 6.21.3 The Employer will afford the contractor reasonable facilities to enable him 

to carry out the contract but the contractor must strictly observe any rules, 

regulations or instructions which he may from time to time receive from the 

Employer or the Engineer or any person or persons authouised by them 

for the safety and protection of persons, traffic whether by road, rail or 

water and property on the site or the land adjacent to the site. 

 6.21.4 The contractor shall take all possible precautions to secure the efficient 

protection of the Docks, Harbours and all other waterways against 

pollution of any kind during the execution, completion and maintenance of 

the works and he shall ensure that no oil organic matter, refuse, rubbish or 

other things of whatsoever nature are allowed to sweep or be supplied or 

thrown into the water ways by him, his employees or sub-contractors or 

any other agency or his. 

Extra Ordinary 

Traffic 

6.22.1 “The contractor shall use every reasonable means to prevent any of the 

highways or bridges communicating with or on the routes to the site form 

being damaged or injured by any traffic of the contractor or any of his sub-

contractors and in particular shall select routes choose and use vehicles 

restrict and distribute loads so that any such extraordinary traffic as will 

inevitable excise from the moving of plant and material from and to the site 

shall be limited as far as reasonably possible and so that no unnecessary 

damage or injury may be occasioned to such highways and bridges. 

Special Loads 6.22.2 Should it be found necessary for the contractor to move one or more loads 

of constructional plant machinery or reconstructed Units of parts of units or 

work over part of highway or bridge failing with the jurisdiction of the 

Employer the moving whereof is likely of damage any highway or bridge 

unless special protection or strengthening is carried out then the 

contractor shall before moving the load on to such high way or bridge give 

notice to the Engineer of Engineer’s Representative of the weight and 

other particulars of the load to be moved and his proposals for protecting 

or strength or the said highway or bridge. Unless within fourteen days of 

the receipt of such notice the Engineer shall be counter-notice direct that 

such protection or strengthening is unnecessary than the contractor will 

carry out such proposal or any modification thereof that the engineer shall 

require. At his own cost. 
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Waterborne 

Traffic 

6.22.3 Where the nature of the works is such as to require the use by the 

contractor or waterborne transport the foregoing provisions of this clause 

shall be construed as though “highway” included a lock, dock, sea wall or 

other structure related to a waterway and “vehicle” included craft, and 

shall have effect accordingly. 

Opportunities for 

other 

Contractors 

6.23 The contractor shall in accordance with the requirements of the Engineers 

afford all reasonable opportunities for carrying out their work to any other 

contractors employed by the Employer and their workmen and the 

workmen of the employer and of any other duly constituted authorities who 

may be employed in the execution on or near the site of any work not 

included in the contract of any contract which the Employer may enter into 

in connection with or ancillary to the works. If however the contractor shall 

on the written request of the Engineer of the Engineer’s Representative 

make available to any such other contractor or to the Employer or any such 

authority any roads or ways for the maintenance of which the contractor is 

responsible for to permit the use by any such of the contractors scaffolding 

or other plant on the site or provide any other service of whatsoever nature 

for any such the Employer shall pay to the contractor in respect of such use 

or service such sum of sums as shall in the opinion of the Engineer be 

reasonable provided also that if the contractor avails of similar services 

from such other or the Employee the Employer shall be entitled to recover 

from the contractor in respect of such service such sum or sums as shall in 

the opinion the Engineer be reasonable. The decision of the engineer shall 

be final. 

Supply of Plant 

Materials & 

labour 

6.24 Except where otherwise specified the contractor shall at his own expense 

supply and provide all the Constructional Plant Temporary Works 

materials both for Temporary and for permanent works labour (including 

the supervision thereof) transport to or from the site and in and about the 

works and other things every kind required for the construction 

completion and maintenance of the works. 

Materials to be 

supplied by the 

Employer 

6.25.1 “Materials which the Employers is prepared to supply are shown in the 

schedule, soon after the acceptance or tender, the contractor shall give in 

writing a phased requirement of material according to the programme of 

execution of works with regard to issue of materials.” 

 6.25.2 If the contractor desires the Employer to supply materials other than those 

mentioned in the schedule, such as materials may be supplied by the 

Employer. If available in the matter, at rates to be fixed by the Employer. 

  

6.25.3 

 

For material listed in Schedule …………………………………… which the 

contractor does not stipulate to supply himself but requires the Employer 

to supply he shall give a reasonable notice in writing of his requirements 

to the Engineer in accordance with the agreed phased programme. Such 

materials shall be supplied  for the purpose of contract only and the value 

of materials so supplied at the rate specified in the aforesaid schedule 

shall be set off or deducted, as and when materials are consumed in items 

for work for which payment  is being made to the contractor, from any 

sums then due or which may there after become due to the contractor, 

under the contract. A the time of submission of bills contractor shall certify 

that balance of materials supplied is available at site. 

 6.25.4 The contractor shall bear the cost of loading, transporting, storing to site, 

unloading under cover as required, assembling and joining the several 

parts together as necessary and incorporating and fixing materials in the 

works including all preparatory work of whatever description as may be 

required, and of closing, preparing loading and returning empty cases or 

containers to the place of issue. 

Return of 

materials 

6.25.5 All materials issued to the contractor by the Employer for incorporation or 

fixing in the works (including preparatory work) shall, on completion or 

on before closure of works, be returned by the contractor at his expense, 

at the place of issue, after making due allowances for actual consumption, 

reasonable wear and tear and/ or waste if the contractor is required to 
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delivery such materials at a place other than the place of issue, he shall do 

so and the transportation charges from the site to such place, less the 

transportation which would have been incurred by the contractor has such 

materials been delivered at the place of issue shall be borne by the 

Employer. 

 6.25.6 Surplus materials returned by the contractor shall be credited to him by 

the Engineer at rates not exceeding those at which those were originally 

issued to him after taking into consideration any deterioration or damage 

which may have been caused to the said materials whilst in the custody of 

the contractor. 

 6.25.7 If on completion of works the contract fails to return surplus materials out 

of those supplied by the Employer that in addition to any other liability 

which the contractor would incur, the Engineer may, by a written notice to 

the contractor require him to pay within a fortnight or receipt of the notice 

for such un-returned surplus materials at double the issue rates. 

Clearance of site 

on completion 

6.26 On completion of the works the contractor shall clear away and remove 

from site all constructional plant surplus materials rubbish and Temporary 

works of every kind and leave the whole of the site and Works clean and 

in a workman like condition to the satisfaction of the Engineer. If not done 

the cost of clearing etc. will be recovered from any money due to the 

contractor. 

Ownership of 

debris and 

excavated 

materials etc. 

6.26.1 All excavated materials, debris etc. arising from the demolition or 

removal or properties, buildings or structures the work site and all other 

materials, or things of whatsoever nature found or being upon or 

excavated from the site shall remain the property of the Employer and 

shall not be removed by the contractor from the site or used in the works 

until permission for such renal or use has been given by the Engineer in 

writing. 

 2.26.2 “Except as specifically authorised in writing by the Engineer no 

photographs shall be taken nor shall any photograph articles or 

description or the work or the site or any part thereof be published nor 

shall any details of the drawings furnished to him or part thereof be 

disclosed, by the contractor his employees contractors agents and 

representatives.  

Removal of Craft 

of plant that has 

suck 

6.27 The contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (fleeting or otherwise) belonging to him or to 

any subcontractor employed by him (including also any plant which is 

held by the contractor any subcontractor under agreement for hire or 

hire, purchase) which may be sunk in the course of the construction, 

completion or maintenance of the works or otherwise deal with the same 

as the Engineer may direct and until the same shall be raised & removed 

the contractor shall set all such buys and display at nigh such lights & do 

all such things for the safety of navigation as may be required by the 

Engineer or by this Employer, in the event the contractor not carrying out 

the obligation imposes’ upon him by this clause the Employer may buoy 

and light such sunken craft or plant and raise and remove the same and 

the contractor shall reimburse to the Employer all costs incurred in 

connection there with. 

Contractor’s 

Temporary 

Moorings and 

Payment of 

Charges 

6.28 Should the contractor for the purpose of the contract desire to provide the 

temporary moorings for this craft and floating plant he will be allowed to 

do so in positions and manner approved by the Engineer. The contractor 

shall not lay such mooring so as to interfere with traffic in the waterways 

and such moorings shall be removed if and when required by the 

Engineer. The contractor shall pay all docks, port, customers and 

wharfage charges, bounder charges other fees, charges, dues 

assessments and outgoing as may become payable in the course of 

execution of the contract works and the contractor would be deemed to 

have made allowances for these charges in the contract price quoted by 

him in his tender. 

Life Saving 6.29 The contractor shall provide and maintain upon the works sufficient 
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appliances and 

First-Aid 

Equipment 

proper and efficient life saving appliances and first aid equipment to the 

approval of the Engineer and in accordance with the requirements of I.L.O 

Convention No.62. The appliances and equipment shall be available for 

use at all times. For work carried out within the dock area or in the vicinity 

of any wharf or quay, of quay, the contractor shall abide by all the 

provisions of the dock workers (safety, health and welfare) scheme 1961. 

The Contractor’s particular attention is drawn to Clause 43 of the said 

Regulation in respect of erection and maintenance of staging. 

Bribes’ 

Commission and 

corrupt Gifts 

6.30 Any bribe, commission gift or advantage given promised or offered by or 

on behalf of the contractor or his partner, agent or servant or anyone on 

his or their behalf to any officer, servant, representative or agent of the 

Engineer or to any person on his behalf in relation to the obtaining or to 

the execution of this or any other contract with the Employer shall in 

addition to any criminal liability which he may incur, subject to the 

contractor to the cancellation of this and all other contractor with 

Employer and also the to payment or any loss or damage resulting from 

any such cancellation. And the Employer shall be entitled to deduct the 

amounts so payable from any money otherwise due to the contractor 

during this or any other contract Any question or dispute as to the 

commission of any offence under the present Clause shall be settled by 

the Engineer, in such manner and on such evidence or information as he 

shall think fit and consider sufficient and his decision shall be final and 

binding on the contractor. 

Antimalarial 

precautions 

6.31.1 Every precaution as directed by the Engineer shall be taken by the 

contractor to prevent the breeding of mosquitoes on the site and all 

receptacles used for the storage of water must be suitably protected for 

this purpose and must be applied at the close of work every day. 

Precautions 

against air and 

water pollution 

6.31.2 Every precaution shall be taken by the contractor to prevent air and water 

pollution resulting from his operations as per requirements of the 

appropriate authorities. 

 

Reservation or 

right to dredge 

6.32. The Employer reserves to himself the right any time or times to carry out 

any works he thinks necessary or proper in the vicinity of the site or 

elsewhere. 

Use of Explosives 6.33 Except as may be provided in the specification or approved by the 

Engineer, the contractor shall not use explosives. The contractor shall 

only permit handling and use of explosive to be carried by men fully 

qualified and experienced in the storage, handling and use of the types of 

explosive to be used. He shall comply with the provision of Indian 

Explosive Act. 

Customs and 

security 

requirements 

6.34 The contractor shall comply with all the regulations imposed by the 

customs and port security Authorities in respect of the passage of plant 

vehicles. Materials and personal through Custom’s barriers. 

Use of Port 

Authority Land 

6.35 In addition to the land at site of works proper, the contractor shall be 

allotted suitable land for the purpose of lying out his work area, stores etc. 

free or any rental charges as shown in the contractor drawing in case he 

needs additional land the same would be given if it can be conveniently 

spared and he will be charged rent for the additional land at the rates 

fixed by the Engineer. The contractor, however, shall fix all electrical, 

water supply and drawings installation, as per existing Municipal 

regulations and pay charges for consumption of electrical energy and 

water. On execution of the works the site shall be handed over to the 

Engineer in good state with such a date as may be intimated to him by the 

engineer. 

Levels Soundings 

Charts 

6.36 The contractor shall provide all assistance. Instrument machines, labour 

and materials as are normally required for taking levels & sounding for 

the preparation of level charts and corrections before commencement of 

work and after execution of works. The contractor shall provide at his own 

expense experienced attendants for the Engineer or the Engineer’s 

Representative to assist him in taking levels and checking of alignments. 
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Inflamable 

Stores 

6.37 The contractor shall comply with all central and local regulations in 

respect of safe storage of all Inflammable stores, or other materials 

involving risk to third parties and shall take submit to the Engineer for 

approval all drawings and documents required for the construction of 

storage shed or other accommodation and shall build all such storage 

sheds to the proper requirements. 

Apprentices 6.38 The contractor shall during the term of this contract comply with the 

provisions of the Apprentices Act. 1961 and maintain as part of his 

organization a system or apprenticeship for training craftsmen. Failure on 

the part of the contractor to observe the conditions and stipulations of this 

clause shall be deemed to be a failure to employ a sufficient number or 

proper and efficient workmen within the meaning of clause 6.8 above and 

all the rights and remedies of the Employer there in provided including 

the power to determine the contract shall applicable in such case. 

  LABOUR 

Engagement of 

labour 

7.1.1. The contractor shall make his own arrangements for the engagement of all 

labour, local or otherwise, and save in so far as the contract otherwise 

provides for the transport housing feeding and payment thereof. 

Supply of Labour 7.1.2. The contractor shall so far as is reasonably practicable having regard to 

local conditions provide on the site to the satisfaction of the Engineer’s 

Representative as adequate supply of drinking and other water for the use 

of the contractor’s staff and work people. 

Alcoholic Liquor 

of Drugs 

7.1.3 The contractor shall not otherwise than in accordance with the statutes 

Ordinance and Government. Regulations or orders for the time being in 

force import sell give barter or otherwise dispose of any alcoholic liquor 

or drugs or permit or suffer any such important in sale gift barter or 

disposal by his sub-contractors agents or employee. 

Arms & 

Ammunition 

Festival & 

Religious 

Customs 

7.1.4. 

 

 

7.1.5. 

The contractor shall not give barter or otherwise dispose of to any person 

or persons any arms or ammunition of any kind or permit or suffer the 

same as aforesaid. 

The contractor shall allow his labour the Govt. notified National and local 

festival holidays and also such closed holidays for the Port declared by 

the employer and also have due regard to local religious and social 

customs in respect or labour employed by him. 

Epidemics 7.1.6 In the event of any outbreak of illness or an epidemic nature the contractor 

shall comply with and carry out such regulation orders and requirements 

as may be make by the government or the local medical or sanitary 

authorities for the purpose of dealing with and overcoming the same. 

Disorderly 

Conduct, etc. 

7.1.7 The contractor shall at all times take all reasonable precautions to prevent 

any unlawful riotous or disorderly conduct by or amongst his employees 

and for the prevention of peace and protection of persons and property in 

the neighborhood of the works against the same. 

Observance by 

sub-contractors 

7.1.8 The contractor shall be responsible for observance by his contractors of 

the foregoing provisions. 

 

Compliance with 

Regulations etc. 

 

7.1.9. 

The contractor shall at all times during the continuance of the contract. So 

far it may be necessary comply with all existing enactment’s including 

central and state legislation as well as, any applicable bylaws of any local 

authority regarding labour particularly the minimum wages Act. Factories 

Act. Workmen’s Compensation Act, Employees provident Fund and family 

pension fund Act., Employees state insurance Act., Contract labour 

(Regulation & Abolition) Act., Payment or wages Act. Maternity Benefit Act. 

National Festival Holidays Act, Shop & Establishment Act, and shall keep 

the employer indemnified against any action that may be taken against him 

for the contravention of the provision of the above said enactment’s by the 

contractors. The rates quoted by the contractor in schedule of quantities 

and Rates (SQ & R) shall be deemed to include all expenses whatsoever 

the contractor may be require to incur for the compliance with the 

provisions of the above said legislation. The contractor shall make 

necessary arrangement for the employer to witness the payments make by 

the contractor to his staff and labour. 
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Foreign 

Personnel 

7.1.10 Should the contractor find that suitable qualified and Experienced 

personnel required for the works are not available in India in sufficient 

numbers and should the contractor wish to employ personnel Nationalities 

other than Indian the contractor must obtain the necessary permits form 

the central government to permit foreign personnel to enter India and to 

work in India for this work. The contractor shall keep the employer fully 

informed, of application made by him for the work permits for foreign staff 

and/or approvals by the Indian authorities. 

Fair wages 7.1.11 The contractors shall pay the labour engaged by him on the work not less 

than fair wages which expression shall mean whether for the time or piece 

work the labour rates or wages as fixed by the central Public works 

Department as fair wage of the state payable to the different categories of 

labours or those as notified under the Minimum wage Act. For the district 

for corresponding employees of the employer of whichever may be 

higher. That the contractor shall pay the labour engage by him on the work 

not less than the minimum wages notified under any central or state law as 

applicable to the Port and he shall not engage persons below the minimum 

age fixed under any such law applicable. 

Wage Records 7.1.12 The contractor shall maintain records of wages and other remuneration 

paid to his employees in such forms as may be convenient and to the 

requirements of the engineer & conciliation Officer, Central Ministry of 

Labour, Government of India of such other authorised persons appointed 

by the state Government. The contractor shall also exhibit the different 

notices as required under the Minimum Wages Act. 1949, payment of 

wages Act. 1936 and other Acts, Rules and Regulations make there under 

from time to time. 

Inspection of 

Wages Records 

7.1.13.1 The Engineer or the engineer’s Representative or any other person 

authorised by them on their behalf shall have power to make inquiries with 

a view to ascertain a proper observance of the Fair Wage Clause. He shall 

have the power to investigate into any compliance regarding any default 

made by the contractor sub-contractor regard to such provisions and also 

the provisions made in the contract labour Act.  

 7.1.13.2 The Engineer shall have right to deduct from the moneys due to the 

contractor any sum required or estimated to be required by making good 

the loss suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of the workers, non-payment of 

wages or of deductions make from his or their wage which are not justified 

by their terms of the contract or non-observance of the regulations. 

Accidents 7.1.14 The contractor shall within 24 hours of the occurrence of any accident at or 

about the site or in connection with execution of the work report such 

accidents to the Engineer/Engineer’s Representative. The contractor Shall 

also report such accidents to the competent authorities to whom such 

report is required bye-law. 

 7.1.15 Any other conditions affecting labour and wages shall be as set out in Part-

II, in sub-clauses numbered 7.1.16, 7.1.17 etc. as may be necessary. 

Wage book and 

wage slips 

7.1.16 That the contractor shall maintain : 

 (1) A wage book of each in such forms as may be convenient but the same 

shall include the following particulars :- 

 (i) Rate of daily or monthly wages. 

 (ii) Nature of work on which employed. 

 (iii) Total number of days worked during each wage period. 

 (iv) Total amount payable for the work during each wage period. 

 (v) All deductions made from the wages with an indication in each case of the 

grounds for which the deduction is made. 

 (vi) Wage actually paid for each wage period. 

 (2) A wage slip for each worker employed on the work provided that the 

Engineer may grant exemption for the maintenance of the wage slip, if in 

his opinion not more than 19 persons are likely to be employed directly on 

the work, but in case he will have to maintain wage books as specified in 
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7.1.16. (1) above. 

Preservation & 

books & Slips 

7.1.17 The wage books and wage slips shall be preserved for a period of not less 

than 12 months after the date of the last entry made in it. 

Returns of 

Labour etc. 

7.2 The contractor shall if required by the Engineer delivery to the Engineer’s 

Representative or at his office a return in detail in such from and at such 

intervals as the Engineer may prescribe showing the supervisory staff & 

the numbers of the several classes of labour from time to time employed 

by the contractor on the site and such information inspecting 

constructional plant as the engineer’s Representative may require. 

  ADDITIONAL LABOUR CLAUSE AS PER ADMINISTRATIVE 

OFFICE LETTER NO. AD-LO-16/85 Dt.02.07.85 

 7.3.1 (i) That, no clearance certificate will be issued to you by the labour Officer 

of the Port Authority. Unless you produce satisfactory proof before him to 

the effect that you had notified in a publication in the news paper having 

wide local circulation about the completion of your work in respect of this 

contract, inviting claims of the workmen in respect of unpaid wages/dues if 

any. of such workmen and that the time limit of such claim has expired or 

that claims made have been fully and finally settled by you. You have to 

furnish a copy of the news paper where in such publication was make and 

the particulars of claims if any, made and settled by you. 

  (ii) That, without prejudice and in addition to the above precondition, you 

shall have to give an undertaking that in case at any subsequent time, a 

claim is made by worker against you before any competent court or 

authority in respect of his unpaid dues in connection with the execution of 

work, irrespective of whether the Port Authority has been made a party to 

such claim before the above authority or court or not in the event of the 

workmen succeeding to get an order from such court or authority 

decreeing his claim in full or in part, the Port Authority will have the right 

to receive from you the expense towards litigation if the Port Authority, has 

been made a party there to and also indemnify itself form you for the 

amount of dues thus decreed by such court or authority and paid by the 

Port Authority to the concerned workman/workmen. The Port Authority 

authorities shall always have the right to recover the above expenses and 

payments from you from your dues. If any, lying in the hands of the Port 

Authority whether in respect of this contractor of any other contract and 

failing to do so to realise such amount from you through appropriate court 

of lay as a debt due on you. 

  MATERIALS AND WORKMANSHIP 

Quality of 

Materials and 

Workmanship 

and tests 

8.1.1 All materials and workmanship shall be of the respective kinds described 

in the contract and in accordance with the Engineer’s instruction and shall 

be subjected from time to time such tests as the Engineer may direct at the 

place of manufacture of fabrication or on the Site of at all or any of such 

places or any of the approved test hours. The contractor shall provided 

such assistance instruments machines labour and materials as are normally 

required for examining measuring and testing and work and the quality 

weight or quality of any materials used and shall supply samples of 

materials before incorporation in the works for testing as may be selected 

and required by the Engineer. 

Cost of Samples 8.1.2 All samples required for testing and compression shall be supplied by the 

contractor at his own cost at the places indicated by the Engineer if the 

supply thereof is clearly intended by or provided for in the specification or 

Bill of Quantities. 

Cost of Tests 8.1.3 The cost of marking any test shall be borne by the contractor if such test is 

clearly intended by or provided for in the specification or bill of Quantities 

and (in the cases only of a test under load or of a test to ascertain whether 

the design of any finished or partially finished work is appropriate for the 

purpose which it was intended to fulfil is particularized in the specification 

or Bill of Quantities in sufficient detail to enable the contractor to price or 

allow for the same in his Tender. In case specifications for a particular item 

are no the tender documents, relevant I.S. specification will apply.  
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Cost of test not 

provided for etc. 

8.1.4 If any test is ordered by the Engineer which is either. 

 (a) Not so intended by or provided for or 

 (b) (in the case above mentioned) is not so particularized or 

 (c) Through so intended or provided for is ordered by the engineer to be 

carried ut by an independent person at any place other that the site or the 

place of manufacture of fabrication of the materials tested than the cost of 

such test shall be borne by the contractor if the test shows the 

workmanship or materials not to be in accordance with the provisions of 

the contract or the Engineer’s instructions but otherwise by the Employer. 

General 8.2.1 Materials required for the works, whether brought by the contractor or 

supplied by the employer shall be stored by the contractor only at places 

approved by the Engineer, Storage and safe custody of materials shall be 

the responsibility of the contractor. 

Materials 

brought to site 

8.2.3 All materials brought to the site shall become and remain property of the 

Employer and shall not be removed off the site without the prior written 

approval of the Engineer. But whenever the work are finally completed 

and advance, if any in respect of any such materials is fully recovered the 

contractor shall at his own expense forth with remove from the site all 

surplus materials originally supplied by him and upon such removal, the 

same shall revert in and become the property of the contractor. 

Examination of 

work before 

covering up 

8.4.1. No work shall be covered up or put out of view without the approval of the 

Engineer of the Engineer’s Representative and the contractor shall afford 

full opportunity for the Engineer or Engineer’s Representative to examine 

and measure and work which is about to be covered up or putout of view 

and to examine foundations before permanent work is placed thereon. The 

contractor shall give due notice to the Engineer’s Representative 

whenever any such work or foundations is or are ready or about to be 

ready for examination and the Engineer’s Representative shall without 

unreasonable delay unless be considers it unnecessary and advises the 

contractor accordingly attend for the purpose of examining and measuring 

such work or of examining such foundations.  

Uncovering and 

Making openings 

8.4.2 The contractor shall uncover any part or parts of the works or make 

openings in or through the same as the Engineer may from time to time 

direct and shall reinstate and make good such parts to the satisfaction of 

the engineer. If any such part of parts have been covered up or put out of 

view after compliance with the requirements of clause 8,4,1, and are found 

to be executed in accordance with the contract the expenses of uncovering 

making openings in or though reinstating and making goods the same 

shall be borne by the Employer but in any other case all such expenses 

shall be borne by the contractor and shall be recoverable from him by the 

Employer or may be deducted by the Employer form any money due or 

which may become due to the contractor. 

Removal of 

Improper Works 

and Materials 

8.5.1 The Engineer shall during the progress of the works have power to order 

in writing from time to time. 

 (a) The removal from the site within such time or times as may be specified in 

the order of any materials which in the opinion of the engineer are not in 

accordance with the contract. 

 (b) The substitution of proper and suitable material and  

 (c) The removal and proper re-execution (not withstanding any previous test 

thereof or interim payment there-for) or any work which in respect of 

materials or workmanship is not in the opinion of the Engineer in 

accordance with the contract. 

Default of 

Contractor in 

Compliance 

8.5.2 In case of default on the part of the contractor in carrying out such order 

the employer shall be entitled to employ and pay other persons to carry 

out the same and all expenses consequent there on or incidental there to 

shall be borne by the contractor and shall be recoverable form him by the 

employer or may be deducted by the Employer form any monies due to 

which may become due to the contractor. 
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Suspension of 

work 

8.6.1.1 The contractor shall on the written order of the engineer suspend the 

progress of the works or any part thereof for such time or times and in such 

manner as the engineer may consider necessary and shall during such 

suspension properly protect and secure the work so far as is necessary in 

the opinion of the engineer. The extra cost including all running wages to 

be paid on the site salaries depreciation and maintenance of plant site on 

costs and general overhead costs of contract incurred by the contractor in 

giving effect to the Engineer’s overhead costs of contract incurred by the 

contractor in giving effect to the Engineer’s instructions under this clause 

shall be borne and paid the Employer unless such suspension is.  

 (a) Otherwise provided for in the contractor 

 (b) Necessary for the proper executions of the work or by reason of whether 

conditions affecting the safety or quality or the works or by some default 

on the part of the contractor or 

 (c) Necessary of the safety of the works or any part thereof. 

 8.6.1.2 Provided that contractor shall not be entitled to recover any such extra cost 

unless he gives notice in writing of his intention to claim to the engineer 

within 20 days of the Engineer’s order. The Engineer shall settle and 

determine such extra payment to be made to the contractor in respect of 

such claim as shall be the opinion of the Engineer be fair and reasonable. 

  COMMENCEMENT TIME AND DELAYS 

Commencement 

of Works 

9.1 The contractor shall commence the works on site within the period named 

in the Tender after the receipt by him of an order in writing to this effect 

from the Engineer and shall proceed with the same with due expedition 

and without delay except as may be expressly sanctioned or ordered by 

the Engineer or be wholly beyond the contractor’s control.  

Possession of site 9.2.1 Save in so far as the contract may prescribe the extent of portions of the 

site of which the contractor is to be given possession from time to time and 

the order in which such portions shall be made available to him and 

subject to any requirement in the contract as to the order in which the 

works shall be executed the employer will with the Engineer’s written 

order to commence the works give to the contractor possession of so much 

of that site as may be required to enable the contractor to commence and 

proceed with the construction of the works in accordance with the 

programme referred to in clause 6 hereof (if any) and otherwise in 

accordance with such reasonable proposals of the contractor as he shall by 

notice in writing to the Engineer make and will from time to time as the 

works proceed give to the contractor possession of such further portions of 

the site as may be required to enable the contractor to proceed with the 

construction of the works with due dispatch in accordance with the said 

programme or proposals (as the case may be). If the contractor suffers 

delay from failure on the part of the Employer to give possession in 

accordance with the terms of this clause the Engineer shall grant an 

extension of times for the completion of the works. 

Way-leave etc. 9.2.2 The contractor shall bears all expenses and charges for special or 

temporary way leaves required by him in connection with access to the 

site. The contractor shall also provide at his own cost any additional 

accommodation outside the site required by him for the purposes of the 

works. 

Time of 

Completion 

9.3 Subject to any requirement in the specification as to completion of any 

portion of the works before completion of the whole of the works shall be 

completed within the time stated in the Tender calculated from the last day 

of the period name in the Tender as that within which the works are to be 

commenced or such extended time as may be allowed under clause 9.4 

hereof. 

Extension of 

Time for 

Completion 

9.4 Should the amount of extra or additional work of any kind or other special 

circumstances of any kind whatsoever which may occur be such as fairly to 

entitle the Contractor to an extension of time for the completion of the 

Work the Engineer shall determine the amount of such extension provided 

that the Engineer is not bound to take into account any extra or additional 
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work or other special circumstances unless the Contractor has within 28 

days after such work has been commenced or such circumstances have 

arisen or as soon thereafter as is practicable delivered to the Engineer’s 

Representative full and detailed particulars of any claim to extension of 

time to which he may consider himself entitled in order that such claim 

may be investigated at that time. 

No night or 

Sunday work 

9.5 Subject to any provision to the contrary contained in the contract none of 

the permanent work shall save as hereinafter provided be carried on 

during the night or on Sundays (if locally, recognized as days of rest) or 

their locally recognized equivalent without the permission in writing of the 

Engineer’s Representative save when the work is unavoidable or 

absolutely necessary for the saving of life or property or for the safety of 

the works in which case the contractor shall immediately advise the 

Engineer’s Representative. Provided always that the provisions of this 

clause shall not be applicable in case of any work which it is customary to 

carry out by rotary or double shifts. 

Rate of Progress 9.6 The whole of the materials plant and labour to be provided by the 

contractor under clause 4.1 hereof and the mode manner and speed of 

execution and maintenance of the works are to be of a kind and conducted 

in a manner to the satisfaction of the Engineer. Should the rate of progress 

of the works or any part thereof be at any time in the opinion of the 

Engineer too slow to ensure the completion of the works by the prescribed 

time or extended time for completion the Engineer shall so notify the 

Contractor in writing and the contractor shall thereupon take such steps as 

the contractor may think necessary and the Engineer may approve to 

expedite progress so as to complete the works by the prescribed time or 

extended time for completion. If the work is not being carried on by day 

and night and the contractor shall request permission to work by night as 

well as by day, the Engineer shall consider grant of such permission but 

the contractor will not be entitled for any additional payment for so doing 

if, however, the Engineer refuses such permission, the contractor shall not 

be entitled for any extension of time on the contract on account of such 

refusal. All work at night shall be carried out without unreasonable noise 

and disturbance. The contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other disturbance 

created while or in carrying out the work and from and against all claims, 

demands proceedings costs charges and expenses whatsoever in regard 

or in relation to such liability. 

Liquidated 

damages for 

Delay 

9.7.1 If the contractor shall fail to complete the works within the time prescribed 

by clause 9.3 thereof or extended time then the contractor shall pay to the 

Employer the sum stated in Part-II as liquidated damage and not as a 

penalty for such default for every week or part of a week which shall else 

between the time prescribed by clause 9.3 of extended time as the case 

may be and the completion of the works. The Employer may without 

prejudice to any other method of recovery deduct the amount of such 

damages from any amounts in its hands due to which may become due to 

the contractor, Provided that the total amount of such damages to be paid 

shall not exceed the sum started in Part-II. The payment of such damages 

shall not relive the contractor of his obligation to complete the works or 

from may other of his obligations or liabilities under the contract. 

Reduction of 

liquidated 

9.7.2 If before the completion of the whole of the works any part of the works has 

been certified by the Engineer as completed pursuant to clause 9.8 hereof 

and occupied or used by the Employer the liquidated damages for delay 

shall for any period of delay after such certification be reduced in the 

proportion which the value of the part so certified bears to the value of the 

whole of the works. 

Demurrage and 

other Charges 

9.7.3 “All rent, demurrage another charges incurred as a result of the 

contractor’s failure to load or unload wagons of the Employer, the Indian 

Railways or of any other authority or company or to clear goods from 

quays, godowns or elsewhere within the prescribed free time shall be 
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borne by the contractor, when called upon to do so contractor shall pay all 

such charges according to the scales in force and if he fails to do so the 

charges shall be deducted from any sum which may be due to him by the 

Employer”. 

Certificate of 

completion of 

work 

9.8 As soon as in the opinion of the Engineer the works shall have been 

substantially completed and shall have satisfactorily passed any final test 

that may be prescribed by the contract the Engineer shall on receiving a 

written undertaking by the contractor to finish any outstanding work 

during the period of maintenance issue a certificate of completion in 

respect of the works and the period of maintenance of the works shall 

commence from the date of such certificate. Provided that the Engineer 

may given such a certificate with respect to any part of the works before 

the completion of the whole of the works and shall upon the written 

application of the contractor give such certificate respect to any substantial 

part of the works which has been both completed to the satisfaction or the 

Engineer and occupied or used by the Employer and when any such 

certificate is given in respect of a part of the works such part shall be 

considered as completed and the period of maintenance of such part shall 

commence from the date of such certificate. Provided also that a certificate 

of completion given in accordance with the forgoing provisions of any part 

of the works occupied and used as aforesaid shall not be deemed to certify 

completion of any ground or surfaces requiring reinstatement unless such 

certificate shall expressly so state. 

  MAINTENANCE AND DEFECTS 

Definition of 

period of 

Maintenance 

10.1.1 In these conditions the expression period of maintenance shall mean the 

period of maintenance named in the tender calculated from the date of 

completion of the works certified by the Engineer in accordance with 

clause 9.8 hereof or in the event of more than one certificate having been 

issued by the Engineer under that said clause from the respective dates so 

certified and in relation to the period of maintenance the expression “The 

Works” shall be constructed accordingly. 

Execution of 

Works of Repair 

etc. 

10.1.2 To the intent that the works shall at or as soon as practicable after the 

expiration of the period of maintenance be delivered up to the Employer is 

as good and perfect a condition (fair wear and tear excepted) to the 

satisfaction of the Engineer as that in which they were at the 

commencement of the period of maintenance the contractor shall execute 

all such work of repair amendment reconstruction rectification and making 

goods of defects imperfections shrinkages or other faults as may be 

required of the contractor in writing by the Engineer during the period of 

maintenance or within fourteen days after its expiration as a result of an 

inspection by or on behalf of the Engineer prior to its expiration. 

Cost of Execution 

of work of Repair 

etc. 

10.1.3 All such work shall be carried out by the contractor at his own expense if 

the necessity thereof shall in the opinion of the Engineer be due to the use 

of materials or workmanship not in accordance, with the contractor or to 

neglect or failure on the part of the contractor to comply with any 

obligation expressed or implied on the contractor’s part under the contract 

if in the opinion of the Engineer such necessity shall be due to any other 

cause the value of such work shall be ascertained and paid for as if it were 

additional work. 

Remedy on 

Contractor’s 

Failure to carry 

out work 

Required 

10.1.4 If the contractor shall fail to do any such work as aforesaid required by the 

Engineer, the Employer shall be entitled to carry out such work by his own 

workmen or by other contractors and if such work is a work which the 

contractor should have carried out at the contractor’s own cost shall be 

entitled to recover from the contractor the cost thereon or may deduct the 

same from any monies due or that may become due to the contractor. 

Contractor to 

Search 

10.2. The contractor shall if required by the Engineer in writing search for the 

cause of any defect imperfection of fault under the direction of the 

Engineer. Unless such defect imperfection of fault shall be one for which 

the contractor is liable under the contract, the cost of the work carried out 

by the contractor in searching as aforesaid shall be borne by the 
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Employer. But if such defect imperfection or fault shall be one for which the 

contractor is liable as aforesaid the cost of the work carried out in 

searching as aforesaid shall be borne by the contractor and he shall in 

such case repair rectify and make good such defect imperfection or fault at 

his own expense in accordance with the provision of clause 10.1.1. to 

10.1.4. hereof. 

  ALTERATIONS ADDITIONS AND OMISSION 

Variations 11.1.1 The Engineer shall make any variations of the from quality or quantity of 

works or any part hereof that may in his opinion necessary and for that 

purpose or if for any other reason it shall in his opinion be desirable shall 

have power to order the contractor to do and the contractor shall do any of 

the following :- 

 (a) Increase or decrease the quantity of any work included in the contractor. 

 (b) Omit any such work. 

 (c) Change the character or quality or kind of any such work. 

 (d) Change the level lines positions and dimensions of any part of the works, 

and  

 (e) Execute additional work of any kind necessary for the completion of the 

works, and no such variation shall in any way vitiate or invalidate the 

contract but value (if any) of all such variations shall be taken in to account 

in ascertaining the amount of the contract price. 

Orders for 

variation to be in 

writing 

11.1.2 No such variation shall be made by the contractor without as order in 

writing of the Engineer. Provided that no order in writing shall be required 

for increase or decrease in the quantity of any work where such increase 

or decrease in not the result of an order given under this clause but is the 

result of the quantities exceeding or being less than those stated in the bill 

or Quantities. Provided also that if for any reason the engineer shall 

consider it desirable to give any such order verbally the contractor shall 

comply with such order and any confirmation in writing of such verbal 

order given by the Engineer whether before or after the carrying out of the 

order shall be deemed to be an order in writing within the meaning of this 

clause Provided further that if the contractor shall confirm in writing to the 

Engineer any verbal order of Engineer and such confirmation shall not be 

contradicted in writing by the Engineer it shall be deemed to be an order 

in writing by the Engineer. 

Valuations of 

Variations 

11.2.1 The Engineer shall determine the amount (if any) which in his opinion 

should be added to or deducted from the sum named in the tender in 

respect of any extra or additional work done or work omitted by his order. 

All such work shall be valued at the rates set out in the contract if in the 

opinion of the Engineer the same shall be applicable. If the contract shall 

not contain any rates applicable to the extra or additional work then 

suitable prices shall be agreed upon between the Engineer and the 

contractor. In the event of disagreement the Engineer shall fix such prices 

as shall in his opinion be reasonable and proper. 

Power of 

Engineer to fix 

Rate 

11.2.2.1 Provided that if the nature of amount of any omission or addition relative to 

the nature of amount of the whole of the contract work or to any part 

thereof shall be such that in the opinion of the Engineer the rate or price 

contained in the contract for any item of the works is by reason of such 

omission or addition rendered unreasonable or inapplicable than a 

suitable rate or price shall be agreed upon between the engineer and the 

contractor, in the event of disagreement the Engineer shall fix such other 

rate or price as shall in his opinion be reasonable and proper having 

regard to the circumstances. 

 11.2.22 Provided also that no increase of the contract price under clause 11.2.1. or 

variation or rate or price under clause 11.2.2.2. shall be made unless as 

soon after the date of the order as is practicable and in the case of extra or 

additional work before the commencement of the work or as soon 

thereafter as is practicable notice shall have been given in writing :- 

 (a) By the contractor to the Engineer of his intention to claim extra payment or 

a varied rate or  
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 (b) By the Engineer to the contractor of his intention to vary rate or price as the 

case may be. 

Increase or 

decrease of costs 

11.2.3 If the net effect of all variations (other than those arising by reason of any 

clause relating to variations in price of materials and/or labour) shall be 

found on completion of the whole of the works to result in a reduction or an 

addition greater than as stated in Part-II the amount of the contract price 

shall be amended by such sum as shall be agreed upon between the 

Engineer and contractor. In the event of disagreement the Engineer shall 

fix such sum as shall in his opinion be reasonable and proper regard being 

had to all material and relevant factors including the contractor’s on costs 

and overheads. 

Day Work 11.2.4.1 The Engineer may if in his opinion it is necessary or desirable order in 

writing that any additional or substituted work shall be executed on a day 

work basis. The contractor shall then the paid for such work under the 

conditions set out in the Day work schedule in the Bill of Quantities and at 

the rates and prices affixed there to by him in his tender. 

 11.2.4.2 The contractor shall furnish to the engineer such receipts or other 

vouchers as may be necessary to prove the amounts paid and before 

ordering materials shall submit to the Engineer quotations for the same for 

his approval. 

 11.2.4.3 In respect of all work executed on a day work basis the contractor shall 

during the continuance of work deliver each day to the engineer’s 

Representative an exact list the duplicate of the names occupation and time 

of all workmen employed on such work and a statement also in duplicate 

showing the description and quantity of all materials and plant used 

thereon or therefore (other than plant which is included in the percentage 

addition in accordance with the schedule herein before referred to). One 

copy of each list and statement will if correct or when agreed be signed by 

the Engineer’s Representative and returned, to the contractor. At the end 

of each month the contractor shall deliver to the Engineer’s Representative 

a priced statement of the labour material and plant (except as aforesaid) 

used and the contractor shall not be entitled to any payment unless such 

lists and statements have been fully and punctually rendered. Provided 

always that if the Engineer shall consider that for any reason the sending of 

such list or statement by the contractor in accordance with the foregoing 

provision was impracticable he shall nevertheless be entitled to authorise 

payment for such work either as day work. (On being satisfied as to the 

time employed and plant and materials used on such work) or at such 

value therefore as shall in his opinion be fair and reasonable.  

 

Claims 

 

11.2.5 

The contractor shall send to the Engineer’s Representative once in every 

month an account giving particulars (as full and detailed as possible) of all 

claims for any additional expense to which the contractor may consider 

himself entitled and or all extra or additional work ordered by the 

Engineer which he has executed during the preceding month and no claim 

for payment for any such work will be considered which has not been 

included in such particulars. 

 

 

   

PLANAT TEMPORARY WORKS & MATERIALS 

PLANT ETC. 

Exclusive use for 

the work 

12.1.1 All constructional Plant Temporary works and materials provided by 

contractor shall when brought on to the site be deemed to be exclusively 

intended for the construction and completion of the works and the 

contractor shall not remove the same or any part hereof (save for the 

purpose of moving it from one part of the site to another) without the 

consent in writing of the Engineer which shall not be unreasonably 

withheld provided that nothing contained in these conditions shall prevent 

the Employer from retaining on the site for the due completion of the 

works, and any item of constructional Plant Temporary works and 

materials after the happening of any event which gives to the Engineer the 
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right to exclude the contractor from site and proceed with the completion 

of the works. 

Removal of Plant 

etc. 

12.1.2.1 Upon completion of the works, the contractor shall remove from the site all 

the said constructional Plant and Temporary works remaining thereon any 

unused material provided by the contractor. 

 12.1.2.2 If the contractor fails to remove any such constructional plant Temporary 

Works or unused materials within such reasonable time, after the 

completion of works, as may be allowed by the Engineer then the 

Employer may sell the same and shall after deducting form the proceeds 

costs, charges and expenses of and in connection with such sale pay the 

balance if any, to the contractor. 

Employer not 

liable for 

Damage to Plant 

etc. 

12.1.3 The Employer shall not at any time be liable for the loss of or injury to any 

of the said constructional plant Temporary works or materials save as 

mentioned in clauses 6.12.1., 6.12.2. and 17 hereof. 

Employer’s Plant 

& Equipment 

12.1.3.1 The contractor may be permitted the use of the employer’s cranes and 

other mechanical equipment (If the same can be conveniently spared) only 

on payment of deposit and such charges as may be determined by the 

Engineer provided these equipments could be spared while using the 

equipment the contractor shall carry out such directions as may be given 

by the Engineer or other officer in charge of such equipment and pay to 

the employer the charges that are due but in the event of his failure to do 

so the amounts due shall be recovered by deductions from the bills. 

Re-export of 

Plant etc. 

12.1.4 In respect of any constructional Plant which contractor shall have imported 

for the purpose of the works the employer will assist the contractor where 

required in procuring any necessary government consent to the re-export 

of such constructional plant by the contractor upon the removal thereof as 

aforesaid. In such case the contractor shall indicate, wherever possible re-

export commitment in the tender itself. 

Customs 

Clearances 

Conditions of 

Hire of 

Constructional 

Plant 

12.1.5 The Board will provided only recommendatory assistance to the contractor 

were required in obtaining clearance through the customs of 

constructional plant materials & other things required for the works. It is 

however contractor’s responsibility to satisfy all the Rules and Regulations 

in this regard. 

 12.1.6 With a view to securing in the event of a forfeiture under clause 16.1.1 

hereof the continued availability for the purpose of executing the works of 

any essential Hired plant the contractor shall not bring on to the site any 

essential Hired plant unless the agreement for hire thereof contains a 

provision that the owner thereof will on request in writings made by the 

Employer within seven days after the date on which any such forfeiture has 

become effective and on the Employer undertaking to a pay all hire 

charges in respect thereof from such date hire Essential Hired Plant to the 

Employer on the same terms in all respects as the same was hired to the 

contractors save that the employer shall be entitled to permit the use 

thereof by any other contractor employed by him for the purpose of 

completing the works under the terms of the clause 16.1. 

Hire purchase 

Payment by the 

Employer 

12.1.7 The Employer shall in order to avoid seizure by the owner of any Hire 

Purchase Plant be entitled to pay to such owner the amount of any overdue 

installment for other sum payable under any agreement for hire purchase 

and in the event of his doing so any amount so paid by him shall be debt 

due from the contractor to the employer and may be deducted by the 

Employer form any moneys due or that may become due to the contractor 

under the contract or may be recovered by the employer form the 

contractor at law. 

Cost of purpose 

of Clause 16.1.1 

12.1.8 In the event the Employer entering into any agreement for hire of Essential 

Hired Plant pursuant to the provisions of Clause 12.1.7. all sums properly 

paid by the Employer under the provisions of any such agreement and all 

expenses incurred by him (including stamp duties) in entering into such 

agreement shall be deemed for the purpose of clause 16.1.1. hereof to be 
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part of the cost completing the work. 

Contractor’s 

Certificate as to 

hiring provisions 

12.1.9 The contractor shall upon request made by the Engineer at any time in 

relation to any item of Essential Hired Plant forth with notify to the Engineer 

in writing the name and address of the owner thereof and shall certify that 

the agreement for the hire thereof contains provision in accordance with 

requirements of clause 12.1.6 and 12.1.7. The contractor shall also upon 

request as aforesaid give a like notification (but without certificate) in 

regard to any Hire Purchase Plant. 

Contractor to 

obtain 

12.1.10 The contractor shall obtain all relevant information regarding the 

procedure for the imports and subsequent re-export of his constructional 

Plant and materials form the chief controller of imports and Exports and the 

Ministry of Transport. New Delhi and shall have informed himself on the 

details of custom’s charges and drawback regulations applicable to the 

items of construction plant. The contractor shall provide the necessary 

guarantee bonds when these are required by the customs notwithstanding 

that in port licence may be granted in the name of the Employer.  

Customs Dues 

etc. 

12.1.11 The contractor shall pay (and the rates and prices named by him in the 

priced bill of quantities shall include) all customs or other import duties. 

Harbour dues port rates, tolls, pilotage, landing charges wharfage and 

local imports and dues and all other costs charges and imports whatsoever 

in respect of any material whether for the Permanent or Temporary works, 

plant and other things imported into India or exported there from in 

connection with the works either in the name of contractor or the 

Employer. 

Approval of 

Materials etc. not 

implied 

12.2 The operation of clause 12.1.1. to 12.1.1. hereof shall not be deemed to 

imply any approval by the Engineer of the materials or other matters 

referred to therein nor shall it prevent the rejection of any such materials at 

any time by the Engineer. 

  MEASUREMENT 

Quantities 13.1. The quantities set out in the Bill of Quantities are the estimated quantities of 

the work but they are not to be taken as the actual and correct quantities of 

the works to be executed by the contractor in fulfillment of his obligations 

under the contract. 

Works to be 

Measured 

13.2 The Engineer shall except as otherwise stated ascertain and determine be 

admeasurements the value in accordance with the contract of work done in 

accordance with the contract. He shall when the requires any part or parts 

of the works to be measured give notice to the contractor’s authorized 

agent or representative shall forthwith send or attend a qualified agent to 

assist the Engineer or the Engineer’s Representative in making such 

measurement and shall furnish all particulars required by either of them. 

Should the contractor not attend or neglect or omit to send such agent then 

the measurement make by the Engineer of approved by him shall be taken 

to be the correct measurement of the work. For the purpose of measuring 

such permanent work as is to be measured by records and drawings the 

Engineers Representative shall prepare records and Drawings month by 

month or such work and the contractor as and when called upon to do so in 

writing shall within 14 days attend to examine and agree such records and 

drawings with the Engineers Representative and shall sign the same when 

so agreed and if the contractor does not so attend to examine and agree 

any such record and Drawings they shall be taken to be correct. If after 

examination of such records and drawings the contractor does not agree 

the same or does not sign the same as agreed they shall nevertheless to be 

taken to be correct unless the contractor shall within 14 days of such 

examination lodge with the Engineer’s Representative for decision by the 

Engineer notice in writing of the respects in which such records and 

drawings are claimed by him to be incorrect. 

Method of 

Measurement 

13.3 The work shall be measured not withstanding any general or local custom 

except where otherwise specifically described or prescribed in the 

contract. 

  PROVISIONAL AND PRIME COST SUMS 
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Provisional Sums 14.1.1 Every provisional sum (other than P.C. prices under the clause 14.1.2.) set 

out in the Bill of Quantities (whether for work to be executed by the 

contractor which has not been specified in detail when the contract is 

entered into or for work to be executed by a Nominated subcontractor as 

hereinafter defined) together with the charges and profits (if any) which 

the contractor shall have added to such sums shall be deducted from the 

contractor price and in lieu thereof there shall be added to the contract 

price :- 

 (a) Where work to which the provisional sum relates has been order by the 

Engineer and executed by the contractor the value of the work so 

executed valued in accordance with clauses 11.2.1., 11.2.2. and 11.2.3. 

hereof and. 

 

 (b) Where work to which the provisional sum relates has been ordered by the 

Engineer and executed by Nominated sub-contractor (as hereinafter 

defined) the sum or sums actually paid (subject however to the provision 

of clause 14.1.5) by the contractor to such sub-contractor on the direction 

of the engineer and (if the contractor shall have added to the provisional 

sum to which the work relates any sums in respect of charges and profits) a 

sum in the same proportion to the sum so actually paid as the said charges 

and profits bear to the said provisional sum. 

Prime Cost Items 14.1.2 Every sum in the Bill of Quantities which contains either as the whole or 

part of the sum a prime cost (P.C.) price for goods or materials to be 

supplied for or for incorporation into the works shall be varied by the 

substitution for the prime cost price of the actual price (subject however to 

the provisions of clause 14.1.5. hereof) paid by the contractor for the goods 

or materials on the direction of the Engineer and the contract price shall be 

increased or decreased (as the case may be) by the amount by which the 

sum to the bill of quantities is increased or decreased by such substitution. 

No variation shall made to or in respect of any sum added for labours to the 

prime cost price on account of the said actual price being greater or less 

than the prime cost price but in respect of all order charges and profit 

there shall be added or deducted as the case may be a sum representing 

such percentage as is provided in the Bill of Quantities in relation to the 

particular item or prime cost concerned or (if none) as is inserted by the 

contractor in the form of Tender as the percentage for the adjustment of 

prime cost sums. 

Use of 

provisional and 

Contingency 

Items 

14.1.3 All sums set out in the Bill of Quantities which shall be stated to be stated to 

be provisional or for contingencies shall be used only at the direction and 

discretion of the Engineer and if not used either wholly or part shall as to 

the amount not used be deducted from the contract price. 

 14.1.4.1 The contractor shall when required by the Engineer produce all quotation 

invoices, vouchers and accounts or receipts in connection with 

expenditure in respect of provision or prime cost items. 

Production of 

Vouchers etc. 

14.1.4.2 If instructed by the Engineer the contractor shall obtain quotations from 

approved sub-contractors or suppliers for the execution of the works 

under a provisional sum or the supply of goods or materials under a prime 

cost sum. The contractor shall submit these quotations to the Engineer 

together with such other information as the engineer may required and 

upon receiving instruction from Engineer he shall place his order for the 

execution of such work of the supply of such goods or materials with the 

subcontractor or supplier nominated by the Engineer. 

Cash Discount 14.1.5 In so far any sum is paid by the contractor to a nominated subcontractor (as 

hereinafter defined) by direction of the Engineer under clause 14.1.1 (B) or 

14.1.2. before the contractor shall have received payment of that sum from 

the Employer there shall for the purpose of adjusting the contract price 

under clause 14.1.1 or 14.1.2 hereof (as the case may be) added to the 

actual sum paid by the contractor as aforesaid 2.5% of the amount of such 

actual payment and the benefit of any cash discount whether availed off or 

not by the contractor allowed in respect thereof shall be passed to the 
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Employer.  

Assignment Sub-

contractors 

Obligations 

14.1.6 In the event of a Nominated Subcontractor (as hereinafter defined) having 

undertaken towards the contractor in respect of work executed or the 

goods or materials supplied by such nominated sub-contractor any 

continuing obligation extending for a period exceeding that of the period 

of maintenance under this contract the contractor shall at any time after the 

expiration of the period of maintenance assign to the Employer at the 

Employer’s request and cost the benefit of such obligation for the 

unexpired duration thereof. 

Nominated Sub-

contractors 

14.2.1 All specialists merchants tradesmen and other executing any work or 

supplying any goods for which provisional or prime cost sums are 

included in the Bill of Quantities who may have been or be nominated or 

selected or approved by the Employer or the Engineer and all persons to 

whom by virtue of the provisions of the Bill of Quantities of Specification 

the contractor is required to subject any work shall in the execution of such 

work or that supply of such goods be deemed to be sub-Contractors 

employed by the contractor and are hereinafter referred to as Nominated 

Sub-Contractors Provided always that the contractor shall not be required 

by the Employer or the engineer or be deemed to be under any obligation 

to employ any nominated subcontractor who shall decline to enter into a 

sub-contractor with the contract containing provisions. 

 (a) That is respect of the work or goods the subject of the sub-contract 

nominated sub-contractor will undertake towards the contractor the like 

obligation and liabilities arises as are imposed upon the contractor 

towards the Employer by the terms of the contract and will save harmless 

and indemnify the contractor from and against the same and from all 

claims demands proceedings damages cost charges and expenses 

whatsoever arising out of or in connection therewith or arising out of or in 

connection with any failure to perform such obligations or to fulfill such 

liabilities and. 

 (b) That the Nominated sub-contractor will save harmless and indemnify the 

contractor from and against any negligence by the nominated sub-

contractor his agents workmen and servants and from and against any 

misuse by him or them of any constructional plant or Temporary Works 

provided by the contractor for the purpose of the contract and from all 

claims as aforesaid. 

Payments to 

Nominated Sub-

contractors 

14.2.2.1 Before issuing under clauses 15.1.1 to 15.1.7 hereof any certificate which 

includes any payment in respect of work done or goods supplied by any 

nominated sub-contractor the Engineer shall be entitled to demand from 

the contractor responsible proof that all payments (less retentions) 

included in previous in certificated in respect of the work or goods of such 

nominated sub-contractor have been paid or discharged by the contractor 

in default whereof unless the contractor shall. 

 (a) Inform the Engineer in writing that he has reasonable cause for 

withholding or refusing to make such payment and  

 (b) Produce to the Engineer reasonable proof that he has so informed such 

nominated sub-contractor in writings. 

 14.2.2.2 The Employer shall be entitled to such nominated sub-contractor direct 

upon the certificate of the Engineer all payments (less retentions) which 

the contractor has failed to make to such nominated sub-contractor and to 

deduct by way of set-off the amount so paid by the Employer from any sum 

due or which become due from the Employer to the contractor. 

  

14.2.2.3 

 

Provided always that where the Engineer has certified and the employer 

has paid direct as aforesaid the Engineer shall in issuing any further 

certificate in favour of the contractor deduct from the amount thereof the 

amount so paid direct as aforesaid but shall not withhold or delay the issue 

of the certificate itself when due to be issued under the terms of the 

contract. 

Final payment to 14.2.3 If the engineer desires to secure final payment to any nomination 
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Nominated Sub-

contractor 

subcontractor before final payment is due to the contractor and if such sub-

contractor has satisfactory indemnified the contractor against any latent 

defects than the Engineer may in certificate under clauses 15.1.1 to 15.1.7. 

of these conditions include as amount to cover the said final payments and 

thereupon the contractor shall pay to such sub-contractor the amount so 

certified and the limit of retention money named in the appendix to the 

tender shall be reduced in proportion to the amount so certified and the 

contractor shall be discharged from all liability for the work or materials 

covered by such certificate except for any latent defects. 

  CERTIFICATES AND PAYMENTS 

Monthly payment 15.1.1.1 The contractor shall submit to the Engineer each month on or before the 

10th of the month, a statement on the standard printed form to be had an 

application showing the estimated contract value of the permanent work 

executed upto the end of the month (if such value shall justify the issue of 

an interim certificate) and the contractor will be paid monthly on the 

certificate of the Engineer. The amount due to him on account of estimated 

contract value of the permanent work executed up to the end of the 

previous month together with such amount (if any) as the Engineer may 

consider proper on account of material for permanent works delivered by 

the contractor on the site and in addition such amount as the Engineer may 

consider fair and reasonable for any Temporary works or constructional 

plants for which separate amounts are provided in Bill of Quantities subject 

to a retention of the ………………… % named in the tender unit the amount 

retained shall reach the “Limit of Retention Money” named the tender 

(hereinafter called “The Retention Money”) provided always that no 

interim certificate shall be issued for a sum less than that named in the 

tender at one time. 

 15.1.1.2 80% of the net amount of interim certificate shall be paid by the Employer 

within 10 days from the date of interim certificate and the balance within 30 

days from the date of interim certificate. 

 15.1.2.1 One half of the Retention Money shall become due and shall be paid to the 

contractor when the Engineer shall certify in writing that the works have 

been substantially completed and other half shall be paid to the contractor 

14 days after the maintenance certificate has been delivered to the 

Employer notwithstanding that at such time there may be outstanding 

claims by the contractor against the Employer and provided always that if 

at such time there shall retain to be executed by the contractor any works 

ordered during such period pursuant to clause 10.1.1 to 10.1.4 and 1.2 

hereof the Employer shall be entitled to with hold payment until the 

completion of such works of so much of the second half of the retention 

money as shall in the opinion of the Engineer represent the cost of the 

works so remaining to be executed. 

 15.1.2.2 Provided further that in the event of different maintenance periods having 

become applicable to different parts of the works pursuant to clause 9.8 

hereof the expression” expiration of the period of Maintenance” shall for 

the purposes of the clause be deemed to mean the expiration of the latest 

of such period. 

Time of payment 15.1.3.1 Payment upon each of the Engineer’s Certificate shall subject to the 

provision hereinafter be made by the Employer within the number of days 

named in the Tender after such certificate has been issued by the 

Engineer. 

 15.1.3.2 Delay in making such payments by the Employer due to exceptional 

circumstances shall not nullify or vitiate in any way the other conditions of 

the contract and contractor shall have no claim on this account. 

Correction and 

with holding of 

Certificate 

15.1.4 The Engineer may be any certificate make any correction or modification 

in any previous certificate which shall have been issued by him and shall 

have power to withhold any certificate if the works or any part thereof are 

not being carried out to his satisfaction. 

Indian Currency 15.1.5 Subject to the provision of clause 15.1.7 hereunder all payments made to 

the contractor under the contract shall unless otherwise agreed be made to 
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the contractor in Indian currency. 

Foreign currency 

Required for 

permanent 

works 

15.1.6 If the execution of the works shall necessitate material or equipment for 

incorporation in the permanent works which can bot be obtained in India, 

an application for import Licence in each case is to be made-by the 

contractor. The release of necessary foreign currency for such purpose 

shall be arranged by the Employer and shall not be included in the amount 

of foreign Exchange referred in Clause 15.1.7 hereunder. Such Foreign 

currency will paid at the rate stated in the tender. 

Foreign 

Exchange 

Required for all 

other purposes 

15.1.7 The contractor shall insert in the tender the amount which he requires to 

be paid in foreign currency in addition to payments under clause 15.1.6 for 

all other purposes such as contractors plant overseas staff, expenses etc, 

which shall be listed in detail. The contractor shall also insert in the tender, 

the rate of exchange at the date of tendering upon which his tender is 

based and the payment shall be made accordingly. 

Advance for 

mobilisation 

15.1.8.1 The Employer shall pay to the contractor a lump sum advance as stated in 

part-II against Bank guarantee as a loan towards initial mobilization at the 

interest started in Par-II. The advance shall be given immediately after the 

execution of the contract agreement provided that the contractor shall 

obtain and furnish at his own expenses towards security an advance 

guarantee bond in the approved from as given in the tender documents for 

a sum equal to the amount of the loan issued by a scheduled bank or the 

Life insurance corporation of India. 

Repayment of 

Advance for 

mobilisation 

15.1.8.2 The entire sum of the loan together with the interest accrued thereon shall 

be recovered from the contractor from his monthly bills as stated in Part-II 

Recovery of Loan (i) Recovery of the sum loaned above shall be made from the payment 

certified in the interim certificate in proportion to the value of the work 

done and certified by the Engineer after the value of the work reaches 25% 

of the tendered value and all sums loaned shall be fully recovered by the 

time the value of work completed reaches 75% of the tendered value and 

the balance of loan, if any, remaining unpaid at that time shall forthwith be 

paid up in cash by the contractor. The recovery of interest at the rate 

referred to clause 16.2 (a) hereof on the loan shall be made monthly by 

deduction from the interim certificates next due and the same shall be 

calculated on the balance loans outstanding on the last day of each 

previous calendar month. 

 (ii) The recovery of loan will normally be made according to the following 

formula. 

R=200 X P% of the gross value of the interim bill. 

           A 

Where R=Recovery by which the total loan is to be reduced  

P=Total amount of Loan(i.e. the amount of the loan 

When 25% the contract price of the work has been Completed) 

  A= Contract value 

  If, however, the amount so arrived at, falls short of Rs.23,000/- the 

contractors will have to make good the shortfall either by allowing 

additional recovery from the bill or by payment in cash/by cheque, so that 

an amount of Rs. 23,000/- is repaid every month. 

 (iii) The recovery of the installment of the loan and interest thereon will be 

made proportionately from the 80% and 20% payments due to them 

through their interim bill is due from/issued to them, the recovery of loan 

according to the above formula may not be feasible. In that case, in order 

to maintain the speed and continuity, of recovery the contractors will have 

to pay an amount of Rs.23,000/- being the minimum amount towards 

repayment of loan, and the interest due for that month before the end of 

that month. 

Advance for 

plant and 

Equipment’s 

15.1.9.1 If required by the contractor, an advance at an interest 3% over the 

Reserve Bank rate as announced from time to time by the Reserve Bank of 

India under section 49 for the R.B.I. Act 1984 per annum may be paid by 

the Employer as under. 
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 (i) Up to 90% of the value of the new plants and equipment’s considered 

necessary for the work and the same procured and brought to site by the 

contract for the work and. 

 (ii) 75% of cost as assessed by the Engineer in the case or old plant and 

equipment’s considered necessary for the work and brought to site by the 

contract for the work. 

   

  Against production relevant documents and hypothecation of the said plant 

and equipment to the Employer. In the event of any advance against 

hypothecation of plant and machinery being granted to one contractor, the 

contractor shall execute a deed of hypothecation, hypothecating the plant, 

machinery and equipment against the advance received from the Board 

and have the same registered before the Register of companies under 

section 125 of the companies Act, in the case of companies registered 

under the companies Act. The amount of this advance shall be restricted to 

10% or the contract value. 

Repayment of 

Advance for 

machinery and 

equipment 

15.1.9.2 The advance for machinery and equipment together with interest accord 

thereon will be recovered from the monthly Bills as stated in clause 

15.1.8.2. 

Advance on 

Material 

15.1.10 “Interest free advance to the extent of 75% of the cost of materials brought 

to site for permanent work will be paid to the contractor only on certain 

items as may be approved by the Engineer. The advance on materials will 

be recovered from subsequent bills as and when the materials are used in 

the work”. 

Approval only by 

Maintenance 

Certificate 

15.2 No certificate other than the Maintenance Certificate referred to in Clauses 

15.3.1 to 15.3.3. hereof shall be demand to constitute approval of any work 

or other matter in respect of which it is issued or shall be taken as an 

admission of the due performance of the contract or any part thereof or off 

the accuracy of any claim or demand made by the contractor or of 

additional or varied work having been ordered by the Engineer not shall 

any other certificate conclude or prejudice any of the powers of the 

Engineer. 

Maintenance 

Certificate 

15.3.1 The contractor shall not be considered as completed until a maintenance 

certificate shall have been signed by the Engineer and delivered to the 

Employer stating that the works have been completed and maintained to 

his satisfaction. The Maintenance certificate shall be given by the Engineer 

twenty eight days after the expiration of the period of maintenance (or if 

different periods of maintenance, shall become applicable to different 

parts of the works the expiration of the latest such period) or as soon 

thereafter as any works ordered during such period pursuant to clauses 

10.1 and 12.2 hereof shall have been completed to the satisfaction of the 

Engineer and full effect shall be given to this clause notwithstanding any 

previous entry on the works or the taking possession work or using thereof 

or any part thereof by the Employer. Provided always that the issue of the 

maintenance certificate shall not be a condition procedure to payment to 

the contractor of the second portion or the Retention Money in accordance 

with the conditions set out in Part-II in the clauses 15.1.1. to 15.1.9. 

Creation of 

Employers 

liability 

15.3.2 The Employer shall not be liable to the contractor for any matter or thing 

arising out of the in connection with the contract or the execution of the 

works unless the contractor shall have made claim in writing in respect 

thereof the giving of the maintenance certificate under this clause. 

Unfulfilled 

Obligation 

15.3.3 Notwithstanding the issue of the Maintenance Certificate the contractor 

and (subject to clause 15.3.2.) the Employer shall remain liable for the 

fulfillment of any obligation incurred under the provisions of the contract 

prior to the issue of the Maintenance certificate which remains 

unperformed at the time such certificate is issued and for the purposes of 

determining the nature and extent of any such obligation the contract shall 

be deemed to remain in force between the parties hereto. 

Time Limit for 15.3.4.1 The contractor’s final bill shall be passed for payment within three months 
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Payment of final 

Bill 

after the issue of certificated by the Engineer provided the contractor has 

fully complied with the requirements under the contract. If the amount 

payable under any certificate is not sufficient to cover deductions to be 

made for the sums loaned and other sums deductible under the contract 

the balance outstanding shall be paid by the contractor in cash within 15 

working days from the date of receipt of the written notice issued in this 

regard by the Engineer.  

  The date on which a cheque of payment is handed over to the contractor 

by the Employer will considered as the date of payment for all purpose. 

 15.3.4.3 After the payment of the amount of final bill payable as aforesaid has been 

made the contractor may, if he so desires reconsider his position in 

respect of the disputed portion of the final bill and if  he fails to do so within 

90 days his disputed claim shall be dealt with as provided in the contract. 

  REMEDIES AND POWERS 

Forfeiture 16.1.1 If the contractor shall become bankrupt of have a receiving order made 

against him or shall present his petition in bankruptcy or shall make as 

agreement with or assignment in favour or his creditors or shall agree to 

carry out the contract under committee of inspection of his creditors or 

(being a corporation) shall go into liquidation (other than a voluntary 

Liquidation for the purpose of amalgamation of reconstruction) or if the 

contractor shall assign the contract without the consent in writing of the 

Employer first obtained or shall have an execution levied on his goods or if 

the Engineer shall certify in writing to the Employer that in his opinion the 

contractor :- 

 (a) Has abandoned the contract or  

 (b) Without reasonable excuse has failed to commence the works or has 

suspended the progress of the works for 28 days after receiving from the 

Engineer written notice to proceed or  

 (c) Has failed to remove materials from the site or to pull down and replace 

work for 28 days, after receiving from the Engineer written notice that the 

said materials or work has been condemned and rejected by the Engineer 

under these conditions or. 

 (d) If not executing the works in accordance with the contract or is persistently 

or flagrantly neglecting to carry out his obligations under the contract or 

 (e) has to determent of good workmanship or in defiance of the Engineer’s 

instructions to the contrary sub-let any part of contract, then the Employer 

may after giving 14 days notice in writing to the contractor enter upon the 

site and the works and expel the contractor there from without thereby 

avoiding the contract or releasing the contractor from any of his 

obligations or liabilities under the contractor or affecting the rights and 

powers conferred on the Employer or the Engineer by the contract and 

may himself complete the works or may employ another contractor to 

complete the works and the employer or such other contractor may use for 

such completion so much of the constructional plant temporary work and 

materials which have been deemed to be reserved exclusively for the 

construction and completion of the works under the provisions of the 

contract as he or they may think proper and the employer may at any time 

sell any of the said constructional plant temporary works and unused 

materials and apply the proceeds of sale in or towards the satisfaction of 

any sums due or which may become due to him from the contractor under 

the contract.  

Valuation 

forfeiture 

16.1.2 The Engineer shall as soon as may be practicable after any such entry and 

expulsion by the Employer fix and determine ex parte or by or after 

reference to the parties or after such investigation or enquiries as he may 

think fit to make or institute and shall certify that amount (if any) had at the 

time of such entry and expulsion been reasonable earned by or would 

reasonably accrue to the contractor in respect of work then actually done 

by him under the contract and what was the value of any of the said unused 

or partially used materials any constructional plant and any temporary 

works. 
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Payment after 

Forfeiture 

16.1.3 If the Employer shall enter and expel the contractor under this clause he 

shall not be liable to pay to the contractor any money on account of the 

contract until the expiration of the period of maintenance and thereafter 

until the costs of completion and maintenance damages for delay in 

completion (if any) and all other expenses incurred by the Employer have 

been ascertained and the amount thereof certified by the Engineer. The 

contractor shall then by entitled to receive only such sum or sums (if any) 

as the Engineer may certify would have been due to him upon due 

completion by him after deducting the said amount. But if such amount 

shall exceed the sum which would have been payable to the contractor on 

due completion by him than the contractor shall upon demand pay to the 

Employer the amount of such excess and it shall be deemed a debt due by 

the contractor to the employer shall be recoverable accordingly. 

Assignment of 

benefit of 

Agreement 

16.1.4 If so required by the Employer of the Engineer the contractor shall before 

the expiration of the notice referred to in clause 16.1.1 of this clause assign 

to the Employer without  payment the benefit of any agreement which the 

contractor has entered into for the supply of materials and/or for the 

execution of any works for the purpose of the contract but on the terms that 

a supplier or sub-contractor shall be entitled to make any reasonable 

objection to any further assignment thereof by the employer and the 

Employer may pay the supplier or sub-contractor for any such material 

supplied and delivered to the site or works executed under such 

agreement (whether the same be assigned as aforesaid or not) before or 

after the giving of the notice the amount due by such agreement in so far as 

the supplier or the sub-contractor or by the employer to the contractor. 

The Employer’s right under the clause are in addition to their rights to 

nominated sub-contractors as provided in clause 14.2.2 and payments 

under clause 14.2.3. or under this clause may be made out of any Retention 

money in the hands of the Employer.  

Urgent Repairs 16.2 If by reason of any accident of failure or failure of other event occurring to 

in or in connection with the works or any part thereof either during the 

execution of the works or during the period of maintenance any remedial 

or other work or repairs shall in the opinion of the Engineer or the 

Engineer Representative be urgently necessary of security and the 

contractor is unable or unwilling at once to do such work or repair the 

Employer may be his own or other workmen do such work or repair as the 

Engineer or the Engineer’s Representative may consider necessary. If the 

work or repair so done by the Employer is work which in the opinion of the 

Engineer the contractor was liable to do at his own expense under the 

contract all cost and charges properly incurred by the Employer in so 

doing shall on demand be paid by the contractor to the Employer or may 

be deducted by the Employer from any monies due or which may become 

due to the contractor, provided always that the Engineer of the Engineer’s 

Representative (as the case may be ) shall as soon after the occurrence of 

any such emergency as may be reasonably practicable notify the 

contractor thereof in writing. 

  SPECIAL RISKS 

No liability for 

war, etc Risk 

17. Notwithstanding anything in contract contained. 

 (1) The contractor shall be under no liability whatsoever whether by way of 

indemnity or otherwise for or in respect of destruction of or damage to the 

works (save to work condemned under the provisions of clauses 8.5.2 

hereof prior to the occurrence of any special risk hereinafter mentioned) 

or Temporary works or to property whether of the Employer or third 

parties or for or in respect of injury or loss of life which is he consequence 

whether direct or indirect of war hostilities (whether war be declared or 

not) invasion act of foreign enemies rebellion revolution insurrection  of 

military or usurped power civil war or (otherwise than among the 

contractor’s own employees) riot commotion or disorder (hereinafter 

comprehensively referred to as “the said special Risks”). 
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Projectile 

Missile, etc. 

(2) Destruction damage injury or loss of life caused by the explosion or impact 

whenever and wherever occurring of any mine bomb shell grenade or 

other projectile missile ammunition or explosive of war shall be deemed to 

be a consequence of the said special Risks. 

Increased costs 

arising from 

Special Risks 

(3) The Employer shall repay to the contractor any increased cost of incidental 

to the execution of the works (other than such as may be attributable to the 

cost of reconstructing work condemned under the provisions of clause 8.5 

and 8.5.2. hereof prior to the occurrence of any special Risk) which is 

howsoever attributable to or consequent on or the result of or any way 

whatsoever connected with the said special risks (subject however to the 

provisions in this clause hereinafter contained in regard to outbreak of 

war) but the contractor shall as soon as any such increase of cost shall 

come to his knowledge forth with notify the Engineer thereof in writing. 

Outbreak of war (4) If during the currency of the contract there shall be an outbreak of war 

(whether war is declare or not ) in any part of the world which whether 

financially or otherwise materially affects the execution of the woks the 

contractor shall unless and until the contract is terminated under the 

provisions in this clause contained use his best endeavors to compete the 

execution of the works provided always that the Employer shall be entitled 

at any time after such outbreak of war to terminate this contract by giving 

notice in writing to the contractor and upon such notice being given this 

contract shall (save as to the right s of the parties under this clause and to 

the operation of clause 19.1 hereof terminate but without prejudice to the 

rights of either party in respect of any antecedent breach thereof. 

Removal of Plant 

on Termination 

(5) If the contract shall be terminated under the provisions of the last 

preceding clause the contractor shall with all reasonable dispatch remove 

from the site all constructional plant and shall give similar facilities to his 

sub-contractors to do so. 

Payment if 

Contract 

terminated 

(6) If the contract shall be terminated as aforesaid the contractor shall be paid 

by the Employer (in so far as such amounts items shall not have already 

been covered by payments on account made to the contractor) for all work 

executed prior to the date of termination at the rates and prices provided 

in the contract and in addition :- 

 (a) The amounts payable in respect of any preliminary items so far as the 

works or service comprised therein has been carried out or performed 

and a proper proportion as certified by the Engineer of any such items the 

work of service comprised in which has been partially carried out or 

performed. 

 (b) The cost of materials or goods reasonable ordered for the works or 

Temporary works which shall have been delivered to the contractor or of 

which the contractor is legally liable to accept delivery (such materials or 

goods becoming the property of the employer upon such payment being 

made by him). 

 (c) A sum to be certified by the Engineer being the amount of any expenditure 

reasonably incurred by the contractor in the expectation of completing the 

whole of the works in so for as such expenditure shall not have been 

covered by the payments in this clause before mentioned. 

 (d) Any additional sum payable under the provisions of clause 17.4. 

 (e) The reasonable cost of removal under clause 17.6 and (if required by the 

contractor return thereof to the contractor’s main plant yard in his country 

of registration or to any other destination at no greater cost. 

 (f) The reasonable cost of repatriation of all the contractor’s staff and 

workmen employed on or in connection with the works at the time of such 

termination. 

  Provided always that against any payment due from the Employer under 

this sub-clause the Employer shall be entitled to credit with any 

outstanding balance due from the contractor for advance in respect of 

plant and materials and any sum previously paid by the Employer to the 

contractor in respect of the works. 
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FRUSTRATION 

Payment in Event 

of Frustration 

18.0 In the event of the contract being frustrated whether by war or otherwise 

howsoever the sum payable by the Employer to the contractor in respect 

of the work executed shall be the same as that which would have been 

payable under clause 17 hereof if the contract had been terminated under 

the provisions of clause 17 hereof. 

  
NOTICES 

Service of 

Notices on 

Contractor 

20.1 Any notice to be given to the contractor under the terms of the contract 

shall be served by sending the same post to or leaving the same at the 

contractor’s principal place of business (or in the event of the contractor 

being a company to or at its registered office) or at contractor’s site office 

or elsewhere as approved by the Engineer. 

Service of 

Notices on 

Employer 

20.2 Any notice to be given to the Employer under the terms of the contract 

shall be served by sending the same by post to or leaving the same at the 

Employer’s last known address (or in the event of the Employer being a 

company to or at his registered office). 

Major Economic 

Dislocation 

21.2 In the event of there being subsequent to the date of Tender such a major 

economic dislocation within the country in which the works are being or 

are to be constructed as to result in the imposition by the Government or 

that country or currency restrictions or in devaluation of the currency of 

that country the Employer shall pay to the contractor any increased cost of 

or incidentals to the execution of the works which is howsoever attributed 

to or consequent on or the result of or in any way whatever connected with 

such economic dislocation provided always that nothing in this clause 

contained shall prejudice the right of the contractor to always that noting 

in this clause contained shall prejudice the right of the contractor to 

exercise any other rights or remedies to which the contractor may be 

entitled in such event. 

Registration with 

Board’s D.PLC. of 

the contractor’s 

21.3 The contractor shall register with the Employer’s Dy. Conservator/                 

Dy. Port Conservator/Director Marine Department all his floating crafts 

employed in the execution of this contract and no floating craft which has 

not been so registered shall be allowed to be employed in execution of 

this contract. No exemption whatsoever shall be grant granted in this 

regard. 

Floating crafts 

used in the 

execution of 

contract works 

21.3 The contractor shall be interpreted and have effect in accordance with the 

law of India and any suit or other proceedings relating to this contract 

shall be filed or taken by the contractor in a court of law only (in Cuttack, 

Orissa) 

 21.4 The successful tenders should furnish information before the award of the 

contract whether he himself or any of his partners directors or employees 

has held class-1 post in the Port Authority within the period of last two 

years. 

Income Tax 

Clearance 

21.5 The tenderers are required to submit Income Tax clearance certificate 

along with their tender. 

 

  



50 

 

CONDITIONS OF CONTRACT 

Part – II Conditions of particular application 

(Definitions Clause 1.1) 
 

Employer (a) The Employer (hereinafter called “Board”) means to Board of Paradip Port 
Authority. A body corporate under the Major Port Authorities Act, 2021 
represented by the Chairman. 

Engineer (b) The Engineer is the Chief Engineer of the Paradip Port Authority  

Consultant (c) The ‘consultant’ is M/s ……………………………………………………… 
whom the consultancy Agreement has been entered in to by the 
Employer on ………… 

Earnest money 
6.2.01. 

 The amount of Earnest Money shall be 1% of the estimated cost put to 
tender subject to the minimum of Rs.50/- and maximum of Rs.20,000/- 

Security Deposit 
6.2.1. 

 (See at Page-19 amended)  A, B 

Retention Money 
6.2.2. 

 5% of the amount of certified bill up to a limit 3% of the contract price. 

 

Remedy of 
Contractor’s 

Failure to ensure 
6.17. 

 (Rate of interest as applicable to be indicated) 3% above prevailing Bank 
rate’s as announced by the Reserve bank of India from time to time under 
section 49 of the R.B.I. Act 1934. 

Liquidated 
damages 9.7.1 

 ½% (0.5%) per week or part thereof the total value of the contract, 
subject to the maximum of 10% of the total value of contract (may be 
reviewed if required). 

Variation 11.2.3.  Upto 15% of the contract price. 

Mobilisation 
Advance 
15.18.1. 

 Upto 15% of contract price at the interest rate 3% above the prevailing 
‘Bank Rate’ as announced by the Reserve Bank of India from time to 
under section 49 of the R.B.I. Act 1934. 

  “RECOVERY OF LOAN” 

Repayment of 
Advance for 
mobilisation 

15.1.8.2. 

(i) Recovery of the sum loaned above shall be made from the payment 
certified in the interim certificate in proportion to the value of the work 
done and certified by the Engineer after the value of the work reaches 
25% of the tendered value and all sums loaned shall be fully recovered by 
the time the value of work completed reaches 75% of tendered value and 
the balance of loan. If any remaining unpaid at that time shall forthwith be 
paid by in cash by the contractor. The recovery of interest at the rate 
referred to clause 16.2 (a) hereof on the loan shall be made monthly by 
deduction from the Interim certificate next due and the same shall be 
calculated on the balance loans outstanding on the last day of each 
previous calendar month. 

 (ii) The recovery of loan will normally be made according to the following 
formula : 

  R= 200 X p% of the gross value of the interim bill 

           A 
  Where R= Recovery by which the total loan is to be reduced  

P= Total payment of loan (i.e. the amount of the loan when 25% of the 
contract price of the work has been completed)  

P = Contract value 

  If however, the amount so arrived at, falls short or Rs, 23,000/- the 
contractors will have to make good the shortfall either by allowing 
additional recovery from the bill or by payment in cash/by cheque, so that 
an amount of Rs.23,000/- is repaid every month. 
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Advance against 
Plant & 

equipment 
15.1.9.2. 

(iii) The recovery of the installment of the loan, an interest thereon will be 
made proportionately from the 80% and 20% payments due to them 
through their interim bill is due from/issued to them, the recovery of loan 
according to the above formula may not be feasible. In that case, in order 
to maintain the speed and continuity of recovery, the contractors will have 
to pay an amount of Rs.23,000/- being the minimum amount towards the 
repayment of loan, and the interest due for that month in cash/by cheque, 
before the end of that month. 

Repayment of 
advance against 

plant & 
equipment 
15.1.9.2 

 Upto maximum 10% of the contract price at the interest rate of 3% above 
the “Bank Rate” as 15.1.8.1. above. 

Advance of 
materials  
15.1.10 

 Mode of recovery as detailed in 15.1.8.2 above. 

Recovery of 
Advance of 
materials 
15.1.10. 

 Advances will be recovered from the bills as and when materials are used 
in the works. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.  GENERAL 

1.1 Special Conditions shall be read in conjunction with the General Conditions of Contract, 

specification, Drawings and any other documents forming part of this contract wherever 

the context so requires. 

1.2 Notwithstanding the Sub-division of the documents in to these separate section and 

volume every part of each shall be deemed to be supplementary to and complementary 

of every other part and shall be read with and into the Contract so far as it may be 

practicable to do so. 

1.3  Where any portion of the General Conditions of Contract is repugnant to or at variance 

with any provisions of the Special conditions, the provisions of the Special Conditions 

shall be deemed to over-ride the provisions of the General Conditions of contract and 

shall to the extent of such repugnancy of variations, prevail. 

1.4  Where it is mentioned in the Specification that the contractor shall perform certain work 

or provide certain facilities, it is understood that the Contractor shall do so at his own 

cost. 

1.5  The materials, design and workmanship shall satisfy the relevant Indian standard, the 

specification conditioned herein and codes referred to. Where the specifications 

stipulate requirement in addition to those contained in the Standard codes and 

specifications these additional requirements shall also be satisfied. 

2.  THE WORK: 

2.1  SCOPE OF WORK: The work involves deployment of machineries & manpower for 

cleaning the covered/open drain and shifting of excavated materials, removal of heavy 

and jammed drain concrete slab for proper cleaning etc.The contractor quoting for the 

work must have his own machineries like hydraulic excavators,SS Diesel Pump , tractors, 

etc. If the contractor doesnot have the required machineries, then he has to submit an 

agreement with the owner of such machineries saying that the owner will provide those 

machineries to the contractor,if he gets the tender. 

The prospective Bidders may inspect the work site before quoting for the tender, 

if they so desire.Action plan for drain cleaning work must be gone through before 

quoting the price. 
2.2  NATURE OF WORK: The work is related with Cleaning of drains, culverts leading from 

Gate No.3 to old Dock Canteen,  Gate No.3 alongside net barrier upto PICT railway 

control room,   ATBK-II to Ghanagalia  Creek, drain alongside ATBK-I upto siding No.11 , 

ATBK-I to settling pond near gate No.3, Ghanagalia level crossing  to Wagon Tippler  

(Area under  Zone-II)  inside harbour area for a period of 02(two) years. 
3.  THE SITE: 

3.1  Site information: As specified in the Tender and as shown by the concerned Division. 

However, if necessary, the work may have to be executed in other Port areas as decided 

and approved by the Chief Engineer/Competent Authority subject to proper justification. 

3.1.1  The datum of soundings (chart datum) is Low Water Ordinary Spring Tide and all 

soundings in drawings are referred to this Datum. 

3.1.2 The following are the particulars of certain tide levels referred to the above ‘DATUM’ 

       TIDE     CHART DATUM 

Highest High Water     +3.25 M 

Lowest Low Water     +0.40 M 

Indian Mean Sea Level    +1.55 M 

 

3.1.3 Climate is tropical with high humidity. The maximum temperature is 102 degree F and 

the minimum 51 degree F. The average annual rainfall is 55” which falls mostly during the 

South West monsoon prevailing during the months of June – October. 

The wind during the monsoon months of June to September is predominantly from South-

west and the strength varies between 3 and 5 on the Beanfort Scale. But there are certain 

periods when the force increased to 6 or still higher. 

3.2  Inspection of Site: 
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3.2.1  The intending tenderers are expected to visit the site and satisfy themselves on the actual 

site conditions, meteorological and oceanographic data before participation in tender. 

Whatever information regarding climatological data given in the tender documents is 

only intended as a general guidance for the contractor and no warranty is given for the 

correctness of the same. 

3.3 Access to Site: The contractor should examine the access to site before submitting his 

offer. 

3.3.1  At present the work site is approachable by road from Cuttack Railway Station, a distance 

of about 90 Kms. Cuttack is on Howrah-Madras Railway line. The site is also accessible by 

sea from Kolkata, Visakhapatnam or any other Port. 

4. PROGRAMME AND PROGRESS OF WORK: 

4.1 The contractor shall submit to the Engineer or his representative, if asked, a realistic Bar 

Chart Schedule within 15 days from the date of issue of work order showing the dates of 

commencement and completion of the several parts of the work including anticipated 

dates for delivery, erection etc. of the various sections of the work for this contract. The 

details Bar Chart Schedule shall be updated and submitted by the contractor every three 

months. 

4.2  The contractor shall submit, if asked for, to the CE in the first week of each month or any 

such period as the CE may from time to time direct, a progress report for the proceeding 

period showing up-to-date progress and progress during the previous period on all 

important items of each section of portion of the work, in relation to and in consideration 

of detailed Bar Chart Schedule. 

5.  SURVEYS AND LEVELS TO BE AGREED: 

5.1  Before the works of any part thereof begun, the Contractor’s agent and the CE’s 

representative shall together survey and take levels of the site of the works both above 

and below water level, and agree all particulars on which the measurements of the works 

are to be based. Such particulars shall be plotted by the Contractor and after agreement, 

the drawings shall be signed by the CE or his authorized representative. 

5.2  Failing such surveys and agreements being prepared and/or signed by the contractor, 

the survey of the CE shall be final and binding on the Contractor. 

5.3 The contractor shall be entirely responsible for the horizontal and vertical alignment, the 

levels and correctness of every part of the work and shall rectify any errors or 

imperfection therein. Such rectification shall be carried out by the contractor, at his own 

cost. 

6. SETTING OUT THE WORKS: 

The Contractor shall be responsible for the true and proper setting out of the works and 

for the correctness of the position, levels, dimensions and alignment of all parts of the 

works and for the provision of all necessary instruments appliances and labour in 

connection therewith. If at any time during the progress of the works any error shall 

appear or arise in the position, levels, dimensions or alignment of any part of the works, 

the contractor on being required so to do by the Engineer shall at his own expenses 

rectify such error to the satisfaction of the Engineer unless such error is based on 

incorrect data supplied in writing by the Engineer in which case the expenses of 

rectifying the same shall be borne by the Board. The checking or any setting out or of any 

line or level by the Engineer shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and the contractor shall carefully protect and 

preserve all bench-marks, site nails, pegs and other things unused in setting out the 

works. 

7.  ORDER OF WORKS: 

The order in which the works are to be carried out shall be to the approval of the 

concerned divisional Engineer and shall be such as to suit the detailed method of 

construction, adopted by the contractor as well as the realistic Bar Chart schedule. The 

works shall be carried out in such a manner so as to enable the other contractors to work 
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concurrently so that the entire project may be brought into use immediately after the 

completion of works.  

8.  CO-ORDINATION AND INSPECTION OF WORKS: 

The Co-ordination and inspection of the day-to-day work under the contract shall be the 

responsibility of the Engineer and/or his representative. The written instructions 

regarding any particular work will be normally passed by the Engineer and/or his 

representative. 

9.  CONTRACTOR’S TECHNICAL STAFFS. 

The Contractor shall provide all necessary Technical Supervisor/Staff during the 

execution of the works and as long thereafter as the Engineer and/or his representative 

may consider necessary for the proper fulfilling of the contractor’s obligations under the 

Contract. The Contractor’s representative approved by the Engineer and/or his 

representative is to be constantly present on the works and shall give his whole time to 

the superintendence of the same and shall make himself available whenever called for by 

the concerned divisional Engineer. If such approval shall be withdrawn by the Engineer 

and/or his representative, the Contractor shall as soon as practicable after receiving 

written notice of such withdrawal; remove the agent from the site and shall not thereafter 

employ him again on the site in any capacity and shall replace him by another agent after 

approval of Engineer and/or his representative. Such authorized agent or representative 

shall receive on behalf of the Contractor directions and instructions from the Engineer 

and/or his representative. 

9.1  The names of training and experience of the Contractor’s agent or representative and 

other supervisory site staff shall be submitted to the Engineer and/or his representative 

for approval before they are appointed. 

9.2  The Contractor shall provide and employ on the site in connection with the execution and 

maintenance of work : 

a)  Only such technical assistants as are skilled and experienced in their respective 

calling and such sub-agent foremen and leading hands as are competent to give 

proper supervision to the work they are required to supervise, and 

b)  Such skilled, semi-skilled labour as is necessary for the proper and timely 

execution and maintenance of the works.  

9.3  The Engineer and/or his representative shall be at liberty to object to and require the 

contractor to remove forthwith from the works any person employed by the contractor in 

or about the execution or maintenance of the works who in the opinion of the Engineer 

and/or his representative misconducts himself or is incompetent or negligent in the 

proper performance of his duties or whose employment is otherwise considered by the 

Engineer and/or his representative to be undesirable and such person shall not be again 

employed upon the works without written permission of the Engineer and/or his 

representative. Any person so removed from the works shall be replaced without delay. 

10. WORK IN MONSOON: 

The execution of the work shall continue in the monsoon also. The Contractor must 

maintain sufficient labour force, plant machineries and coverings etc. as may be required 

for the work and to execute the construction according to the prescribed schedule. NO 

special rate will be considered for such work in monsoon. 

10.1 Holiday or Sunday work: 

Generally works on Sundays and Holiday are not allowed. However, subject to provision 

in local Acts and any statues of the State, the contractor may have to arrange for work on 

Holidays and Sundays after obtaining permission from concerned division, whenever so 

desired by the Engineer and/or his representative to expedite progress and complete 

the works in time. The contractor shall not be entitled to any additional payment for 

taking up works on Holidays and Sundays. 

11.  CONTRACTOR’S WORKING AREA: 
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11.1 The contractor would be given necessary working area/open space as per requirement 
and necessary rent will be paid by the contractor towards Temporary Camp Shed, 

Labour Shed, Stores only. The contractor shall pay charges for this area at the rates 

indicated in Annexure-VII. The working area/open space for temporary sheds as above 

shall be jointly measured by the department & contractor monthly and a report to this 

effect shall be produced to the division office for recovery of ground rents. A suitable 

working programme shall be furnished with the Tender. The decision of the Chief 

Engineer/or any Competent Authority regarding allotment of open space for above 

purpose to different contractor shall be final and binding on the contractor.  

11.2 The contractor shall remove all temporary works and clear the site at his cost to the 

satisfaction of the Chief Engineer before the site is returned to the Port Authority. 

11.3 The contractor may provide fencing all round his working area and after completion of 

the contract shall remove the same and restore and level the area to its original profile to 

the satisfaction of Engineer and/or his representative. 

12. Accessibility for Checking and Supervision: 

The engaged contractor is to provide necessary arrangement for free access to the PPA 

officer’s and personnel for supervision and checking of the subject work at his own cost. 

13. Responsibility of the Contactor for methodology of works: 

i) The Contractor shall be solely responsible for the methodology and detailed 

working for the whole of the works, keeping in mind the site conditions and shall 

supply to the Engineer such particulars thereof as he may require from time to 

time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, 

the details of actual methods that would be adopted by the Contractor for the 

execution of each item of the work supported by necessary details. 

iii) Approval for the Drawings and sketches, if necessary including those of the plant 

and machinery that would be used, their locations, arrangements for conveying 

the handling materials etc., should be obtained from the Engineer well in advance 

for starting each item of work. The Engineer reserves the right to suggest 

modifications or make concrete changes in the methods proposed by the 

Contractor whether accepted previously or not at any stage of the work, to obtain 

the desired accuracy, quality and progress of the work, which will be final and 

binding on the Contractor. 

14. Quality Control :- 

Quality Control is an essential part in the construction of and must be based on proper 

objective and qualitative measurement. The contractor will have the full responsibility for 

quality control and delivering the acceptable quality in the field. Regular appraisal of the 

quality control to the Engineer or his representative should be made for effecting 

improvements in the construction techniques to ensure satisfactory quality of work. The 

quality control function shall include but not be limited to the following items: 

i) Sampling and Testing of Construction Materials: 

 Essentially to be carried out on the materials brought to site for construction work 

unless permitted otherwise by the Engineer of his representative. 

ii) Sampling & Testing of work at various stages of construction: 

 Essentially to be carried out at any approved Laboratory as per tender conditions 

or from any Govt. approved organization, unless permitted otherwise by the 

Engineer at the cost of the Contractor. 

15.  TEMPORARY WORKS, OFFICE, JETTY, ETC. 

15.1  The contractor shall submit to the Engineer and/or his representative for his approval, 

drawings and proposals for any temporary works such as batching plant, storage yard, 

office, store, false work and temporary platforms, pre-casting yard, workshop, etc. which 

he intend to construct for the execution of the contract and no such work shall be 

constructed before obtaining the written approval of the Engineer and/or his 

representative. 
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15.2  The Contractor shall obtain permission for any temporary work and would ensure that 

during execution of works the statutory requirements of the concerned authorities such 

as Paradip Port Authority, Police, etc. would be compiled with. 

15.3  Not less than one month before the date when the contractor intends to start erecting any 

part of the temporary works and staging required for carrying out the works he shall 

furnish to the Engineer and/or his representative complete drawings of that part of the 

temporary works and staging with a proper design. The contractor shall at the same time, 

if so required by the Engineer and/or his representative furnish calculations in respect of 

such temporary works. The contractor shall also furnish to the Engineer and/or his 

representative drawings showing the method proposed for the erection of the various 

parts of the work. The furnishing to the Engineer and/or his representative any design for 

any temporary works and staging shall not relieve the Contractor from any liability or 

obligation under the contract in respect of such temporary works and staging. All 

temporary works shall remain the property of the Contractor. 

16.  OPERATIONS OF THE BOARD AND OTHERS: 

16.1  The ordinary business and works of the Board and others as carried out on and in the 

vicinity of the site will be continued during the construction, completion and maintenance 

of the works and the execution of the contract shall be conducted in such a way as to 

avoid interference with traffic of every kind by land and by water and with any other 

works in progress in vicinity. 

16.2  The Contractor’s attention is drawn to the fact that other contractors employed by the 

Board may be working in the vicinity. 

16.3  The Contractor shall where so directed by the Engineer and/or his representative be 

required to work to other contractor’s drawings where-so-ever drawings for work not 

included in this Contract are related to particular details of works. 

16.4  The Contractor shall from time to time as the Engineer and/or his representative may 

direct, provide attendance on the other contractors and carry out minor works in 

connection with such contracts. The cost of provision of such attendance and work as may 

be so required will be charged to the appropriate provisional sum in the Bill of 

Quantities. 

17.  PORT AUTHORITY RULES: 

17.1  The Contractor shall observe the conservancy rules relating to the Harbour, Township 

area and shall always take such necessary additional steps to keep the harbour waters 

free of noxious or unhygienic matters coming from his works as are required by the 

Board. Under no circumstances shall inflammable material be allowed to spill to the 

Harbour area/any water bodies. 

17.2  The Contractor shall always observe and comply with the working rules and regulations 

of the Port Authority in force or as issued from time to time. 

18.  EXISTING SERVICES: 

18.1 Drains, pipes, cables, overhead-wires and similar services encountered in the course of 

the work shall be guarded from injury by the Contractor at his own cost, so that may 

continue in full and uninterrupted use to the satisfaction of the owners thereof, or 

otherwise occupy any part of the site in a manner likely to hinder the operation of such 

services. 

18.2 Should any damage be done by the Contractor to any mains pipes, cables or lines 

(whether above or below ground). Whether or not & shown on the drawings the 

Contractor must make good or bear the cost of making good the same without delay to 

the satisfaction of the Engineer and/or his representative of the owners. 

19.  ENTRY ON PRIVATE OR OTHER PROPERTY: 

The Contractor shall not enter upon or commence any work in or upon, across or through 

any land, building or place being private property until authorised in writing by the 

Engineer and/or his representative or other competent authority to do so. 

20.  NOTICE OF OPERATIONS: 
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No important operations shall be commenced nor shall work outside the usual working 

hours be carried out without the consent of the Engineer and/or his representative in 

writing or without full and complete notice also in writing being given to him. 

21.  SECURITY AND SAFETY: 

21.1 The Contractor shall comply with all regulations imposed by the customs and Paradip 

Port Security Authorities in respect of the passage of Plant, Vehicles, machineries, 

equipments, materials & personnel through Customs and Port barriers. 

21.2 The Contractor shall take all possible precaution to prevent out breaks of fire on the site 

and in all offices, stores, camps and other places and things connected therewith and 

especially with respect to the safe storage of petroleum products, explosives and all 

other dangerous of hazardous goods. He shall comply with all rules, regulations and 

orders of any statutory Authority and of the Engineer and/or his representative at no 

extra cost to the Board. 

21.3  The Contractor shall obtain from the Board details of any restricted areas in or around the 

site and shall have prominently and clearly displayed for the information of his staff and 

work people notices defining any such restricted areas. Such notices shall be provided at 

his own expenses. 

21.4 The Contractor shall give every facility to the authorised safety officers of the Board to 

inspect the works whensoever required, and shall observed and abide by any 

instructions given by the CE in regard to the use of Plant, equipment and temporary 

works in respect of General Safety. Compliance with such requirement shall not be used 

as the basis of a claim against the board. 

21.5  The Contractor shall at his own expenses provide and maintain upon the works to the 

satisfaction of the divisional Engineer. Proper and efficient life-saving and First-Aid 

appliances which shall at all times be available at work site for use. 

The Contractor will be required to take entry passes to the restricted area of Port for all 

personnel, labourers, vehicles, machineries, equipments etc. No claim whatsoever on 

this account will be entertained. 

22.  (a) LAW GOVERNING CONTRACT: 

The Contract shall be interpreted and have effect in accordance with the Law of India and 

no suit or other proceeding relating to this Contract shall be filed or taken by the 

contractor in any court of Law except in Kujang Court. 

(b) ARBITRATION AND NOTICE: As per Arbitration Act of Govt. of India.  

23.  JOINT MEASUREMENT OF EXTRAS: 

23.1 In the event of the Contractor having to execute any work or provide any material in 

regard to which he may propose to claim extras, he shall immediately notify the 

concerned division in writing and shall at once make arrangements to take the 

measurements of the said work or materials with the Engineer and/or his representative. 

23.2  If these measurements are not taken jointly and booked and agreed at the time the work 

is being executed, the Contractor’s measurements will not after words be recognized by 

the Engineering Department. 

23.3.  The fact of such joint measurement having been made will in no way commit the Engineer 

and/or his representative to a, recognition of the claim if he considers such claim without 

foundation. The CE shall at all times have full access to Contractor’s time book and may 

daily, check the time of any extra works with the Contractor’s time keeper or otherwise 

but the fact of his agreeing upon any time shall in no way bind the Engineer and/or his 

representative to value the work other than by measurement if he thinks fit so to do.  

24.  DEFECTS PRIOR TO TAKING OVER. 

24.1  If at any time before the works are taken over, the Engineer and/or his representative  

shall decide that any work done or materials used by the contractor or any subcontractor 

is or are defective, or not in accordance with the contract or that the works or any portion 

thereof are defective, or not in accordance with the Contract or that the works or any 

portion thereof are defective, or do not fulfil the requirements of contract (all such 
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matters being hereinafter called “Defects” in this clause) and as soon as reasonably 

practicable, give to the contractor notice in writing or the said decision specifying 

particulars of the defects alleged to exist or to have occurred, then the Contractor shall at 

his own expense and with all speeds make good the defects so specified. 

24.2  In case the Contractor shall fail to do so, the CE may take, at the cost of the Contractor 

such steps as may in all circumstances be responsible to make good such defects. The 

expenditure so incurred by the Board will be recovered from the amount due to the 

Contractor. The decision of the CE with regard to the amount to be recovered from the 

contractor will be final and binding on the contractor. 

24.3 As soon as the works have been completed in accordance with the contract (except in 

minor respect that do not affect their use for the purpose of which they are intended and 

except from maintenance thereof provided in relevant clause of General Conditions of 

Contract thereof provided in relevant clause of General Conditions of Contract and have 

passed the tests on completion) the Executive Engineer shall issue a certificate 

(hereinafter called completion certificate) in which he shall certify the date on which the 

work have been so completed and have passes the said test and the Board shall be 

deemed to have taken over the works on the date so certified. If the works have been 

divided into various groups in the contract the Board shall be entitled to take over any 

group or groups before the other or others and thereupon the Executive Engineer or his 

certificate in respect thereof. 

24.4 If any reason or any default on the part of the contractor a completion certificate has not 

been issued in respect of every portion of the works within one month after the date fixed 

by the contract for the completion of the works, on any portion thereof in respect of which 

a completion certificate has not been issued, provided that the works or the portion 

thereof, so used as aforesaid shall be reasonably capable of being used and that the 

contractor shall be afforded reasonable opportunity for completing these works for the 

issue of completion certificate. 

25.  PERIOD OF MAINTENANCE / DEFECT LIABILIT PERIOD : 

 Unless otherwise mentioned specifically, the period of maintenance/defect liability 

period of work after completion will be 24 (Twenty four) Months from the actual date of 

completion of work. In these conditions the expression “Period of Maintenance” shall 

mean the Period of Maintenance named in the form of tender calculated from the date of 

completion of the works certified by the Engineer or his representative in accordance 
with Clause-10.1.1 of GCC hereof or in the event of more than one certificate having 

been issued by the Chief Engineer under the said Clauses from the respective date so 

certified and in relation to the period of maintenance the expression ‘the works’ shall be 

construed accordingly. The security deposit for the work will be released after 

completion of defect liability period/maintenance period. 

26. PERFORMANCE GUARANTEE PERIOD: 

 (To be applicable in special cases to be decided by the Executive Engineer. 

Performance Security for this period will have to be deposited by the Contractor in 

addition to other statutory deposits). 

27. WORKING PERIOD : 

 Normally the work will be carried out between 08:00 AM to 05:00 PM on the Trustees’ 

working days only. However, the tenderer should note that he/she/they might be 

required to carry out the job on Sundays, holidays and after normal working hours and at 

night in addition to the normal working hours to expedite the progress of the work if 

permitted by Competent Authority. The tenderer should include in his/her/their rates the 

cost, if any, involved on those accounts. 

28. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT : 

 Security Deposit shall be recovered from the R/A Bill of the contractor as per Tender 

Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash 

Security Deposit. In that case, the Contractor shall have to submit to the Division, a 

Performance Bond in the form of an irrevocable guarantee from any scheduled Bank at 

Paradip. 
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29.  POSSESSION PRIOR TO COMPLETION: 

The CE shall have the right to take possession of or use any completed or partially 

completed work or part of the work. Such possession or use shall not deem to be an 

acceptance of any work completion in accordance with the contract agreement. 

30.  COMPLETION DOCUMENTS: 

31.  WATER AND POWER SUPPLY: 

31.1  WATER SUPPLY: 

The Board may supply to contractor with reasonable quantity of fresh water at one point 

near the site subject to availability of fresh water as per prevailing rate. 

Water to the extent possible will be made available by the Port Authority. The connection 

and extension to the working area shall be arranged by the contractor at his own cost. 

The contractor shall also provide a water meter at his cost for metering the quantity of 

water used. Charges for the consumption of the water will be paid by the contractor at 
the applicable rates indicated in Appendix-VII or as per charges fixed from time to time 

by Port Authority during contract period. 

31.2  ELECTRICITY SUPPLY: The Board may supply to the contractor with electricity at the 

site of the contractor’s working area at one point. The Contractor will be required to pay 
for the electricity towards consumption/used on Meter basis at rates in force during the 

contract period, PPA does not guarantee the continuity of power supply. In the event of 

power failure, the contractor shall be required to make its own arrangement for the 

provision of Electric Power. 

Drawing of power lines etc. from the point of supply of power by the Board of Paradip 

Port Authority to the actual work spot shall be arranged by the contractor at his own cost. 

Temporary lines and connections by the contractor shall be approved by the authorized 

Agencies before drawing the power. The contractor shall indicate his requirement of 

power to the concerned Executive Engineer at the time of tendering or prior to work 

execution. 

The contractor shall pay the Electricity charges at the applicable rates indicated in 
Appendix-VII or as per charges fixed from time to time by Port Electrical Division. 

32.  ABNORMAL RATES: 

The Contractor is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 

conditions of contract. In case it is noticed that the rates quoted by the tenderer for any 

item are unusually high or unusually low, it will be sufficient cases for the rejection of the 

tender unless the CE is convinced about the reasonableness of the rates. For scrutiny the 

analysis for such rate is to be furnished by the tenderer on demand. 

33.  DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the contract to be 

adopted for any item of work, mode of measurement as per relevant Indian Standard 

Specification (Latest revision) shall be followed. 

34.  LIABILITY AND GUARANTEES: 

34.1  The Contractor is responsible to carry out works as per specifications. 

34.2  Of the Contractor feels that any variation in work or in quality of materials or proportions 

would beneficial he shall bring this to the notice of Engineer and/or his representative in 

writing. 

34.3  The work will not be considered as complete and taken over by the Board until all the 

temporary work for labour shed, store shed, site office and staff colonies etc. constructed 

by Contractor are removed and work site cleaned to the satisfaction of Engineer and/or 

his representative. 

35.  CONTRACT SUPERSEDES PREVIOUS DOCUMENTS: 

The Contractor shall have no right to any increase in the rates in the Bill of Quantities.  

36.  BRIBES AND COMMISSION: 
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Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 

the contractor or his or their behalf to any officer, servant, representative or agent of the 

CE or to any person on his behalf in relation to the obtaining or to be execution of this or 

any other contract with the Board shall in addition to any criminal liability which he may 

incur subject the contractor to the cancellation of this and all other contracts with the 

Board and also to the payment of any loss or damage resulting from any such 

cancellation. And the Board shall be entitled to deduct the amounts so payable from any 

money otherwise due to the contractor under this or any other contract. Any question or 

disputes as to the commission of any offence under the present clause shall be settled by 

the CE in such a manner and on such evidence or information as he shall think fit and 

consider sufficient and his decision shall be final and conclusive. 

37.  PUBLICITY: 

No information or photographs concerning the works maybe published. 

38. PRICE ADJUSTMENT PAYEMENT/ESCALATION: 

In case of Contract in which the estimate cost of work put to tender as per Tender Call 

Notice is more than Rs.1.00 (One) Crore and stipulated completion period is beyond 12 

(Twelve)  Months (both criteria to be satisfied). The Contractor will be allowed overall 

price variation in accordance with the following formula. 

 V = (R – C) X I- Io 

                            Io 

Where V = Amount of overall variation payable for a value of R of work done. 

R = Value of work done during the period under reference. 

C = Value of materials supplied by the Employer at the stipulated rates and consumed in 

the work plus the secured advance paid against the material brought at site. 

I = All India Average Consumer price index (Base 2001 = 100) for industrial workers 

declared by the Labour Bureau, Government of India for the period covered by a bill 

does not coincide with a calendar month, then weighted time average for the period will 

be taken for I. 

Io = All India average consumer price index (Base 2001 = 100) for industrial workers 

declared by the Labour Bureau, Government of India, as prevailing for the month of the 

tender opening. 

The price variation shall be subject to the following conditions:  

(a)  The price variation shall be claimed by the contractor through a supplementary bill 

along with interim measured bill in every cycle & after the index for any month is 

officially published by the concerned authorities. 

(b)  No variation will be allowed for work done beyond the stipulated completion date. 

(c)  Escalation will not be payable on extra items/substituted items. 

39. NO COMPENSATION IN CASE OF ALTERATION OR RESTRICTION OF WORKS: 

If at any time from the commencement of the work the CE shall for any reason whatsoever 

not require the whole work or part thereof a specified in the tender to be carried out, the 

CE shall give notice in writing of the fact to the Contractor, who shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the works in full, but which he did not derive in 

consequence of the full amount of the works not having been carried out neither shall he 

have any claim for compensation by reason of any alterations having been made in the 

original specification, Drawings, designs and instructions which shall involve any 

curtailment of the works as originally contemplated. Provided always that in all such 

cases the Contractor shall be entitled to payments according to adjustments in Contract 
Price as allowed under the Provisions of the Clause-11.2.1 of GCC. 

40.  EARNEST MONEY DEPOSIT (EMD): 

(a) For works, estimated cost put to tender up to Rs.10.0 Crores: 2% (two percent) of 

the estimated cost put to tender should be collected as EMD. 
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(b) For works, estimated cost put to tender more than Rs.10.0 Crores: Rs.20.0 Lakhs 

plus 1% (one percent) of the cost in excess of Rs.10.0 Crores, should be collected 

as EMD. 

41.  JOINT VENTURE PARTICIPATION: 

 Not applicable in this contract. 

42. DEDUCTION / RECOVERY OF CESS UNDER BO&CW ACT 

As per the letter No.AD/IR-22/2010/3026, dtd.28th July, 2010 and letter of Govt. of Odisha 

No. LL-I-(iii)-98/09/720(56)/L.E, Bhubaneswar, dtd.27th January, 2009, Cess @ 1% of the 

executed value will be deducted. The deduction will be @ 1% of gross bill value from 

each running bill / final bill of the contractor. This deduction will be in respect of building 

and other construction works i.e. construction, alteration, repairs, maintenance or 

demolition, of or, in relation to, buildings, streets, roads, railways, tram ways, airfields, 

irrigation, drainage, embankment and navigation works, flood control works (including 

storm water drainage  works, generation, transmission and distribution of water), oil and 

gas installations, electric lines, wireless, radio, television, telephone, telegraph and 

overseas communications, dams, canals, reservoirs, water courses, tunnels, bridges, 

viaducts, aqueducts, pipelines, towers, cooling towers, transmissions towers and such 

other work as may be specified in this behalf by the appropriate Government by 

Notification, but does not include any building or other construction work to which the 

provisions of the Factories Act, 1948 (63 of 1948) or the mines Act, 1952 (35 of 1952) 

apply. 

43. EPF Code under Employees’ Provident Fund & Miscellaneous Provisions Act, 
1952 and ESI Code under Employees’ State Insurance, 1948  

The Tenderer must have EPF Code under Employees’ Provident Fund & Miscellaneous 

Provisions Act, 1952 and ESI Code under Employees’ State Insurance, 1948 to cover all 

the workers working under the Contractors. The successful tenderer, on award of the 

work must ensure all the workmen, employed by the Contractors in relation to the 

contract work should be cover under EPF and ESI Act and other statutory benefits. 

If asked for by the Employer, the contractor will be required to submit photocopy of all 

payment challans and produce the original for verification to the representative of the 

principal employer i.e. concerned Executive Engineer. 

44. Variation in quantum of work: 

The quantities given in the bill of quantifies are estimated quantities for works. During 

execution of work, quantity may vary as per site condition and as directed by the 

Engineer or his representative. The payment to the contractor will be made as per the 

actual work done. 
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TECHINICAL SPECIFICATION 

1.0  CONSTRUCTION SCHEDULE: 

The total working period is 24 (twenty four) Calendar Months which may be extended as 

per the discretion of the competent authority. 
2.0  TOOLS AND PLANTS: 

The Bill of Quantity and Action Plan may please be referred to. 
3.0  REGISTER/ RECORDS/ LOG BOOKS: 

The contractor has to maintain the required Log Books as instructed by PPA for 

machineries and labour deployment which must be signed by PPA on daily basis. 

 
BILL OF QUANTITIES 

1. GENERAL INSTRUCTION: 

1.1  This Bill of Quantities must be read with the drawings, conditions of Contract and the 

Specifications and the contractor shall be deemed to have examined the Drawings, 

specifications, conditions of contract and to have acquainted himself with the detailed 

description of the works to be done and the way in which they are to be carried out. 

1.2  Notwithstanding that the work has been sectionalized every part of it shall be deemed to be 

supplementary to and complementary to every other part and shall be read with it or into it 

so far as it may be practicable to do so. 

1.3  The detailed description of work and materials given in the specifications are not 

necessarily repeated in the Bill of Quantities. 

1.4  The quantities given in the Bill of Quantities are approximate only and are given to provide 

a common base for tendering. Payment will be made according to the actual quantities of 

work indicated on the drawings or ordered and carried out as measured by the 

representative of Chief Engineer and valued at the rates and prices quoted in the Bill of 

Quantities so long as the total cost of works does not vary from the contract price by + 

twenty five percent (25%). Any increase or decrease in the individual item shall not form the 

basis for alteration of the rates quoted and accepted. 

2. RATES AND PRICES TO BE INCLUSIVE: 

2.1  Rates and prices set against items are to be the full inclusive value of the finished work in 

accordance to the construction drawings and or described in the Specifications and 

condition of contract. The rates shall include all elements of costs and expenses, which may 

be required in and for completion of work as specified together with all costs and expenses 

in complying with all general risks, liability and obligations together with every contingent 

cost and charge whatsoever as set forth in the contract documents, including (but not by 

way of limitation) all plant, machinery and appliances labour and other dues, establishment 

charges including those from various statutory authorities, rents, taxes, insurance, testing 

charges of different materials, supervision and overhead charges, profits, incidental 

expenses if any and also include stoppage of work. The rates shall be inclusive of every 

kind of temporary work executed or used in connection with proper completion of 

permanent works (except those items in respect of which provision has been separately 

made in the Bill of Quantities) and all such works as necessary for proper completion and 

maintenance of the works. 

2.2  The rates are intended to cover the supply of material including transport to site of works 

and the execution of all works necessary to complete the work. Should there be any details 

of construction materials which have not been referred to in the specifications or in the Bill 

of Quantities and drawings but the necessity for which may be reasonably be implied and 

inferred there from or which are usual or essential to the completion of the all works in all 

trades, the same shall be deemed to be included in the rates and prices named by the 

contractor in the Bill of Quantities. The rates and prices are to cover the item as described in 

the Bill of Quantities and if there is inconsistency between the Bill of Quantities, 

Specifications or Drawings, the description in the Bill of Quantities shall prevail. 

2.3  Each individual item in the Bill of Quantities is to be priced. If any items are not priced, it is 

to be indicated under which item or items the value of the work has been included. Items, 

the Prices of which are the same shall not be bracketed. If the contractor omits to price an 

item, the cost of the work of such item will be held to be spread over and included in the 

prices given for other items. He shall not mark items “included” when the rate is asked for. 
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3.  SUBSTITUTION: 

 If substitution found necessary at the time of execution for some items of work submitted by 

the Contractor and agreed to by the Chief Engineer, the specifications for the materials 

used, if not covered under the other items shall be as specified by the Chief Engineer and 

the mode of measurement shall also be desired by the Chief Engineer. 

OTHER IMPORTANT INFORMATIONS: 

1.  The bill of quantities shall be read in conjunction with the tender documents including 

Notice Inviting Tender, Information to the Bidders for e-procurement, General Conditions of 

Contract, Special Conditions of Contract, Technical Specifications, Drawings, etc. 

2.  Descriptions given in the items are not exhaustive and the contractor’s rate should be 

inclusive for finished item of work and completed in all respect as per the item of work and 

also its specification. 

3. The contractor shall have to pay a sum of Rs.500.00 (Rupees five hundred) towards the 

cost of a certified copy of agreement. 

4.  All the quantities mentioned in the schedule are combined for all works unless otherwise 

specified. 

5.  The tender is valid for SIX months. However, the tenderers may specify their validity not 

less than six months from the date of opening of tender. 

6.  The contractor should at all times, during execution of work, keep Paradip Port Authority 

indemnified against all loses/expenses etc. on account of compensation payable to the 

contractors workers, cost of any law suit etc. and the contractor shall have to bear all such 

expenses. 

7.  The contractor shall at his own cost provide all materials required for the work. All materials 

to be provided by the contractor shall be conformity with the specification laid down in the 

contract and the contractor shall if required furnish the proof regarding the specification at 

his own cost to the Engineer-in-charge. 

8.  The contractor shall have to use own equipment for the execution of the work. 

9. No mobilization & demobilization charges for any plant/machineries is payable under 

this contract. 
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APPENDIX-I 

 
NOTES: The Appendix forms part of the Tender. Tenderers are required to be fill up all the 

blank spaces in this Tender Form and Appendix. 

 
PROFORMA OF AGREEMENT 

Gentlemen, 

 

 THIS AGREEMENT  made this ………………… day of ……....... two thousand twenty-two 

BETWEEN the Board of Paradip Port Authority for the Port of Paradip, a statutory body 

constituted under Major Port Authorities Act, 2021 under the rules there under and statutory 

modification thereto having Registered office at Paradip Port Authority, Paradip, Jagatsinghpur – 

754142 (hereinafter called “EMPLOYER” which expression unless excluded by or repugnant to 

the context be deemed to include his successor/s in office) on the one part and 

........................................ ........................................... (hereinafter called the “CONTRACTOR” 

which expression shall unless excluded by or repugnant to the context he deemed to include his 

heirs, executors, administrators, representative, successor in officer and permitted assigns) to 

the other part. 

WHEREAS the Board is desirous of executing the work “………………………… 

………………………………………………....……....” at ____________ and WHEREAS the Contractor 

..................................................................... has offered to execute, complete and maintain such 

work in perfect condition till handing over to the Board and whereas the Board has accepted the 

tender of the contractor for an amount of Rs..................... (Rupees .................... 

.........................................................) only for execution/supply/maintenance and WHEREAS the 

Contractor has agreed to take up the above work in accordance with the conditions of contract 

and to the entire satisfaction of the Board of Paradip Port Authority. 

 

NOW THIS AGREEMENT WITNESSETH as follows:- 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in General Conditions of Contract, hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.:- 

i) The e-Tender Call Notice. 

ii) The Drawing (if any). 

iii) Bill of Quantities. 

iv) General Conditions of Contract, Special Conditions of Contract, Technical Specification 

and Tender Conditions as uploaded by the Bidder. 

v) Letter of Acceptance and Letter of Intent. 

vi) Work Order. 

vii) Any other letter(s) exchanged between Contractor and Paradip Port Authority in 

connection with the relevant tender till issuance of work order. 
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3.  The Contractor hereby covenant with the Board of Paradip Port Authority to execute, 

complete and maintain the Work till handing over to the Board in conformity in all 

respects with the provisions of Contract. 

 

4.  The Board of Paradip Port Authority hereby covenants to pay to the contractor in 

consideration of such execution, completion and maintenance of the works, the Contract 

Prices at the times and in the manner prescribed in the Contract. 

 

IN WITNESS whereof the parties hereunto have caused their respective common seals to 

be hereunto as fixed (or have set their respective hands and seals) the day and year first 

above written. 

Have executed these presents on the day and year first above written. 

 

 

 

CHIEF ENGINEER, 

PARADIP PORT AUTHORITY. 

For & on behalf of the Board of PPA. 
 

 

Signature of the Contractor 

 

 

Witness: 1) 

 

 

 

2) 
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APPENDIX-II 

 
 

 

Sl. 

No. 
Particulars Beneficiary Details 

01 PAN AALP0055A 

02 Name Paradip Port Authority 

03 Date of Incorporation/Birth 01.06.1965 

04 e-Mail ID facao@paradipport.gov.in 

05 Contract No. 9937979753 

06 Legal Constitution Local Authority 

07 Registered Office Address Paradip, Dist: Jagatsinghpur, 

Odisha. 

08 Registered Office Address Pin Code 754 142 

09 Communication Address Paradip, Dist: Jagatsinghpur, 

Odisha. 

10 Communication Address Pin Code 754 142 

11 Business Unit Code  

12 Contract Reference No.  

13 Vendor Code  

14 ePortal ID (GeM ID)  

 
  

mailto:facao@paradipport.gov.in
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BANK GUARANTEE FORMAT FOR _________________________________________ 

To 

Paradip Port Authority. 

IFSC : ICIC0000776, 

Branch: Paradip. 

Ref : Name of the Work : ________________________________________________________ 

T.C.N No.__________________________________________________ date: ______________ 

WHEREAS _______________________________________________________ (herein 

after called “the Bidder”) has/have submitted his/their bid dated ________________ for 

___________________________________________________ (herein after called “the Bid”). 

KNOWN ALL MEN by these presents that we ________________________________ 

_________________ of ______________________________ having our registered office at 

_______________________________ (hereinafter called “the Bank”) are bound onto 

Paradip Port Authority (hereinafter called Paradip Port Authority) in the sum of 

Rs.__________________ (Rupees _________________________________________________) 

only, for which payment will and truly to be made to the said purchaser, the Bank binds 

itself, its successors and assigns, by these presents. Sealed with the Common Seal of the 

Bank this _______________ day of ___________20______. 

THE CONDITIONS under which the e-BG shall be forfeited are as under : 

1.  If the documents submitted by a bidder proves to be fake at any point of time during 

execution of work. 

2. If the Bidder adopts corrupt or fraudulent practices and try to influence the 

Department during tender processing. 

3. In case of a successful Bidder, if the Bidder fails to Sign the Agreement or to deposit 

the ISD within the specified time limit. 

We undertake to pay to Paradip Port Authority the above amount, according to 

and upon receipt of their first written demand, without Paradip Port Authority having to 

substantiate their demand, provided that in their demand Paradip Port Authority will 

note that the amount claimed by them is due to them owing to the occurrence of any one 

or all of the above stated conditions, specifying the occurred condition or conditions. 

This Bank Guarantee shall be payable on submission of a request letter for 

revocation at ___________________________________________ Branch with Code No. 

________ at Paradip in case there is a Branch at Paradip and in case there is no Branch at 

Paradip, then at a Branch nearest to Paradip strictly following the guidelines issued by 

RBI from time to time. (The detailed Postal Address of the Branch of the Bank where the 

e-BG can be encashed is to be mentioned). 

THIS GUARANTEE will remain in force upto and including Dt.___________ and any 

demand in respect thereof should reach the Bank not later than such date. 

The above reference (TCN No.) must be used for all correspondences on this 

Electronic Bank Guarantee (e-BG). 

 

(Name of the Bank) 

By _______________ 

Title 

Authorised Representative 

   (Signature of Witness) 

Name & Address of witness: 
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DETAILED INFORMATION ABOUT BANK GUARANTEE 

a)  The Bank Guarantee (e-BG) must be issued by a scheduled Bank. If the issuing Bank has a 

branch at Paradip, then it has to ensure that the e-BG can be encashed at Paradip only. In 

case the issuing Bank does not have a Branch at Paradip, it has to ensure that the e-BG can 

be encashed at the nearest possible branch of the bank to Paradip. The issuing Branch of 

the bank must ensure that the e-BG is encashed immediately on invocation without any 

delay and demur. In encashing the e-BG the bank must strictly adhere to the RBI 

Guidelines issued from time to time. The issuing Branch of the bank must clearly mention 

the complete address of the Branch where the e-BG can be encashed when required. 

b)   The original e-BG should be sent by the issuing Branch of the bank to the beneficiary 

directly under Registered Post/Speed Post/Courier cover with Acknowledgement. In 

exceptional cases only, where the e-BG is handed over to the customer for any genuine 

reasons, the issuing Branch of the bank should immediately send an unstamped duplicate 

copy of the e-BG by Registered Post/Speed Post/Courier to the beneficiary with a covering 

letter requesting the beneficiary to compare the original e-BG received from the customer 

and conform that it is in order. 

c)  One officer should be specially designated by respective department with the 

responsibility for verification timely renewal and timely encashment of e-B.Gs. 

d)  In this regard, the revised e-BG format is enclosed and the same is to be made as a part of 

the Tender Document being issued henceforth. Also, in the case of tenders already floated 

where the leftover time for submission of offer is 7 days or more, necessary corrigendum 

may be issued to incorporate the new e-BG format. In all other cases the existing practice is 

to be followed. 

Further, if any deviation in the e-BG submitted by the participant is noticed when 

compared to the format made available in the tender, the offer is not to be considered. 
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APPENDIX –III 

 

FORM FOR PRELIMINARY CERTIFICATE OF COMPLETION 

 

TO 

 M/s._____________________________ 

 _________________________________ 

 _________________________________ 

 

PRELIMINARY CERTIFICATE OF COMPLETION 

Dear Sirs, 

 

This is to certify that the following work : 

Name of works : 

Allocation: 

Contract No. 

Resolution.: 

And. : 

Meeting No.: 

Which was carried out by you, is in the opinion of Engineer is complete in every respect on the 

____________________________________________________ in connection with the terms of the 

contract and you are to maintain the work in connection with the terms of the contract and you 

are to maintain the work in accordance with the Conditions of contract for a period of 

_____________________ months _______________________ from the _____________________ 

20________ To ______________ 20 _______. 

                                                                                        

Yours faithfully, 

 

 

CHIEF ENGINEER, 

PARADIP PORT AUTHORITY 
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APPENDIX –IV 

 

FORM FOR FINAL COMPLETION 

 

TO 

 

 M/s._____________________________ 

 _________________________________ 

 _________________________________ 

 

 

 
CERTIFICATE OF FINAL COMPLETION 

 

Dear Sirs, 

  

This is to certify that the following work VIZ. 

Name of works : 

Contract No. 

Resolution.: 

 

Which was carried out by M/s ________________________________________________________ 

is now complete in every respect in accordance with the terms of the contract and that all the 

obligations under the contract have been duly fulfilled by the Contractor. 

                                                                                        

 

     Yours faithfully, 

 

 

              CHIEF ENGINEER, 

PARADIP PORT AUTHORITY 
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APPENDIX –V 

 

FORM FOR REFUND OF EMD/EASD 

 
1. Name of the Contractor   : 

 

 

2. Name of the work    :   

 

 

3. Bank Acknowledgement with other  :  

details. 

 

4. Reasons for the refund   :  

 

 

 

Amount of the EMD/EASD   :  

 

Passed for Rs. 

 

 

 

Executive Engineer, 

Harbour Works Division No.II, 

Paradip Port Authority. 

 

Received   Rs. 

(Rupees                                                                                                     ). only 

 

 

 

Signature of the Contractor 

With full Address 

(Affix a revenue stamp) 
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APPENDIX –VI 

 

BILL FOR REFUND OF SD/ ISD 

 

1. Name of work :  

 

2. Name of the Contractor :  

 

3. Date of Commencement :  

4. Date of Completion :  

5. Was the work completed in 

time? If not, whether the 

compensation recoverable was 

under the contract has been 

waived or recovered already 

may please be indicated. 

:  

6. If the work done satisfactorily?   

7. Agreement No. and Date.   

8. Payment Vr. in which recoveries 

now proposed to be refunded 

were made. 

:  

9. Amount to be refunded. :  

10. Indicate, if the final bill was paid 

if so quote Vr. No. 

:  

11. Was any defect found during 

maintenance ? 

:  

12. State whether :  

13. Remarks, if any. :  

 

M.B. No.    

   In 

Page No. 

Certified that no dues are outstanding against the Contractor for recovery. 

Passed for Rs………………………………………………………………………………… only. 

 

 

 

Asst. Executive Engineer (C)/ 

Executive Engineer. 

 

Passed for Rs. …………………….. (Rupees ……………………………………………………………… 

…………………………………………………………………….) only. 

 

Executive Engineer, 

Harbour Works Division No.II, 

Paradip Port Authority. 

Receipt   Rs………………….………. (Rupees ……………………………………………………….. 

………………………………………………) only. 

         Signature of the Contractor. 
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APPENDIX –VII 

SCHEDULE OF PORT AUTHORITY RECOVERY RATES 

 

 

NAME OF MATERIALS RECOVERY RATE 

1. Water  (a) On metering basis- Rate will be as per prevailing 

rate and as per rate fixed by PPA from time to time.  

 

(b) Ferrule  Connection: Rate will be as per 

prevailing rate on monthly basis and as per rate fixed by 

PPA from time to time.  

2. Power (Electricity)  Rate/ Unit will be as per prevailing rate and as per 

charges fixed by PPA from time to time.  

3. GST GST would be applicable @ 18% for works contract and 

will be paid extra. 

4. Income Tax Income Tax would be applicable as per prevailing rate 

from time to time. 

5.Cess(As per As per the 

provisions of building & other 

construction workers (Regulation 

of employment & conditions of 

service) Act, 1996) 

@ 1% of the executed amount. 

6. Ground Rent As fixed from time to time by the Estate Wing/ Traffic 

Department of Paradip Port. 

 

 

NB:  The rates are subject to change from time to time as approved by Paradip Port or 

the appropriate Authority. 
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APPENDIX-VIII 
 

UNDERTAKING 

 

  I/We undertake and declare that I/we am/are not having disputes / blacklisting 

/debarred/ ban of business with any government/Quasi Govt./Public Sector undertaking in 

India/any Port Authority. I/We am/are not blacklisted by any Central /State Government 

(incl. its department/agency), PSUs/Port Authority or was not declared ineligible by the 

Government of India/State/PSUs/Port Authority for corrupt and fraudulent practices. 

 

 

Authorized signatory 

(Name of the Firm entity with full Address and Seal). 
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APPENDIX –IX 

 
TO WHOM IT MAY CONCERN 

 

We have verified the TDS Certificate (26AS) during the FY(s) 

…………………………………………………………………………….., work allotment letter 

and other related documents by (Name of the firm/agency)……………………………… 

having its registered office at (Office address) ……………………………………… and 

certified that TDS deducted during FY(s) ………………………. is in respect of the 

work “(Name of the works) ………………………………………..” as per the details 

below. 

 

Year Gross Value TDS Amount 

   

   

   

   

   

   

   

Total:    

 
 

 

Chartered Accountant 
 

Sign and Seal with UDIN No. 

 

 

 

 

 

 

 

 

 

 
 

 

  



78 

 

APPENDIX –X 

SPECIAL TERMS & CONDITIONS OF TENDERERS 

PART-A (PREFERENCE TO MAKE IN INDIA) 
 

Make in India & sharing land border with India conditions: 

INTIMATION TO TENDERERS: 

i) Format of certificate for Local content declaration & Self declaration under Rule 

153(iii) of the General Financial Rules (GFR’s) 2017. 

ii) Format of certificate for tenders for works under Rule 144(xi) in the General 

Financial Rules (GFRs) 2017. 

iii) Accordingly 06 nos. of Annexures are attached. 

Bidders-Eligibility and Preferential Policies 

A. Provisions of Public Procurement (Preference to Make in India) OM No. Order 

OM No.P-45021/2/2017-PP(BE- II) dated.16.09.2020. 

i. The Provisions contained in Public Procurement (Preference to Make in India) 

Order2017 as amended by OM No.P-45021/2/2017-PP(BE-I1), dtd.16.09.2020 further 

as amended from time to time if any, shall be applicable to this tender. 

ii. The margin of purchase preference applicable is 20% or as decided by the relevant 

Nodal Ministry for the item from time to time. 

iii. The minimum local content for Class-I and Class-II local suppliers shall be 50% and 

20% respectively or as decided by the relevant Nodal Ministry for the item. 

iv. Procurements where the estimate value is less than Rs.5.00 lakhs shall be exempted 

from this order. 

v. Verification of local content: 

a. For procurement value upto Rs.10.00 crores: The Class-I local supplier/Class-

II local supplier at the time of tender, bidding or solicitation shall be obliged to 

indicate percentage of local content and provide Self-Certification (as per the 

format enclosed) that the item offered meets the local content requirement for 

Class-I local supplier/ Class-II local supplier as the case may be. They shall also 

give details of the location(s) at which the local value addition is made. 

b. For procurement value above Rs.10.00 crores: The Class-I local 

supplier/Class-II local supplier at the time of tender, bidding or solicitation shall 

be required to provide certificate from the statutory auditor or cost auditor of the 

company (in case of companies) or from a practicing cost accountant or 

practicing chartered accountant (in respect of suppliers other than companies) 

giving the percentage of local content. 

vi. Purchase preference: 

a) Subject to the provisions of this order and to any specific instructions issued by 

the Nodal Ministry or in pursuance of this order, purchase preference shall be 

given to Class-I local supplier in procurements undertaken by procuring 

entities in the manner specified here under. 

b) In the procurements of goods or works which are covered by Para-3(b) above 

and which are divisible in nature, the Class-I local supplier shall get purchase 

preference over Class-II local supplier as well as Non-local supplier, as per 

following procedure. 

i) Among all qualified bids, the lowest bid will be termed as L1 if L1 is Class-I 

local supplier, the contract for full quantity will be awarded to L1. 

ii) If L1 bid is not a Class-I local supplier 50% of the order quantity shall be 

awarded to L1. Thereafter, the lowest bidder among the Class-I local 

supplier will be invited to match the L1 price for the remaining 50% quantity 

subject to the Class-I local supplier’s quoted price falling within the margin 
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for purchase preference, and contract for that quantity shall be awarded to 

such Class-I local supplier subject to matching the L1 price. In case such 

lowest  eligible Class-I local supplier fails to match the L1 price or accepts 

less than the offered quantity, the next higher Class-I local supplier within the 

margin of purchase preference shall be invited to match the L1 price for 

remaining quantity and so on, and contract shall be awarded accordingly.  In 

case some quantity is still left uncovered on class-I local suppliers, then such 

balance quantity may also be ordered on the L1bidder. 

c)   In the procurements of goods or works, which are covered by para 3(b) above 

and which are not divisible in nature, and in procurement of services where the 

bid is evaluated on price alone, the lass-I local supplier shall get purchase 

preference over class-II local supplier as well as Non-local supplier as per 

following procedure. 

i.  Among all qualified bids, the lowest bid will be termed as L1. If L1 is Class-I 

local supplier, the contract will be awarded to L1. 

ii.  If L1 is not Class-I local supplier the lowest bidder among the Class-I local 

supplier will be invited to match the L1 price subject to Class-I local 

supplier’s quoted price failing within the margin of purchase preference, and 

the contract shall be awarded to such Class-I local supplier subject to 

matching the L1 price. 

iii.  In case such lowest eligible Class-I local supplier fails to match the L1 price, 

the Class-I local supplier with the next higher bid within the margin of 

purchase preference shall be invited to match the L1 price and so on and 

contract shall be awarded accordingly. In case none of the Class-I local 

supplier within the margin of purchase preference matches the L1 price, the 

contract may be awarded to the L1 bidder. 

(d)  “Class-II local supplier will not get purchase preference in any procurement, 

undertaken by procuring entities. 

B. Restrictions under Rule 144 (xi) of General Financial Rules 2017 (order Public 

Procurement No.1) of DOE, Public Procurement Division, No.F.No.6/18/2019-

PPD) dated 23.07.2020) and amendments / clarifications issued subsequently by 

DOE. 

The provisions contained in Order (Public Procurement No.1 of DOE, Public 

Procurement Division No.F.No.6/18/2019PPD) dated:23.07.20 and as amended/clarified 

from time to time shall be applicable to this tender. 

i) Any bidder from a country which shares a land border with India will be 

eligible to bid against the tender only if the bidder is registered with the 

Competent Authority specified in Annexure-II of Order (Public Procurement 

No.1) dated.23.07.2020. 

ii) "Bidder"(including the term tenderer,' consultant 'or' service provider ’in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons or firms or 

companies), every artificial juridical person falling in any of the descriptions of 

bidders stated herein before including any agency branch or office controlled 

by such person, participating in procurement process. 

iii) "Bidder from a country which shares a land border with India" for the purpose of 

this order means: 

a. An entity incorporated, established or registered in such country :or 

b. A subsidiary of an entity incorporated, established or registered in such a 

country :or 

c. An entity substantially controlled through entities incorporated, established 

or registered in such a country :or 

d. An entity whose beneficial owner is situated in such a country :or 
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e. An Indian (or other) agent of such an entity :or 

f. A natural person who is Citizen of such a country :or 

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

iv) The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is 

the natural person(s), who, whether acting alone or together, or through one 

or more juridical person, has a controlling ownership interest or who 

exercises control through other means. 

Explanation:- 

a) “Controlling ownership interest" means ownership of or entitlement to 

more than twenty five percent of shares or capital or profits of the company; 

b) “Control" shall include the right to appoint majority of the directors or to 

control the management or Policy decisions including by virtue of their 

share holding or management rights or share holder's agreements or voting 

agreements. 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s) who, whether acting alone or together, or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profits of such association or 

body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the 

beneficial owner is the relevant natural person who holds the position of 

senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or 

ownership. 

v. An agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 

vi. [To be inserted intenders for works contracts, including turnkey contracts] The 

successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered 

with the Competent Authority. 
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Annexure-I 

 

 

Model Certificate for Tenders (for transitional cases as stated in Para-3 of this order) 

 

 

"I have read the clause regarding restrictions on procurement from a 

bidder of a country which shares a land border with India; I hereby certify 

that this bidder is not from such a country and is eligible to be considered." 

 

 

 

Authorized signatory 

(Name of the Firm entity) 

 

 

 

 

 

 

Annexure-II 

 

 

Model Certificate for Tenders 

 

“I have read the clause regarding restrictions on procurement from a 

bidder of a Country which shares a land border with India; I certify that this 

bidder is not from such a country, or if from such a country, has been 

registered with the Competent Authority. I hereby certify that this bidder 

fulfils all requirements in this regard and is eligible to be considered. 

[where applicable, evidence of valid registration by the Competent 

Authority shall be attached] 

 

 

 

 

Authorized signatory 

(Name of the Firm entity). 
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Annexure-III 

 

 

Model Certificate for Tenders for Works involving possibility of sub-contracting 

 

"I have read the clause regarding restrictions on procurement from a bidder of 

a country which shares a land border with India and on sub-contracting to 

contractors from such countries; I certify that this bidder is not from such a 

country or, if from such a Country, has been registered with the Competent 

Authority and will not sub-Contract any work to a contractor from such countries 

unless such contractor is registered with the Competent Authority. I hereby 

certify that this bidder fulfils al1 requirements in this regard and is eligible to 

be considered. [where applicable, evidence of valid registration by the 

Competent Authority shall be attached] 

 

 

 

Authorized signatory 

(Name of the Firm entity). 

 

 

 

Annexure-IV 

 

 

Model Certificate for GeM: 

I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India; I certify that this vendor/ bidder 

is not from such a country, or if from such a country, has been registered with 

the Competent Authority. I hereby certify that this vendor/ bidder fulfils all 

requirements in this regard and is eligible to be considered for procurement on 

GeM [where applicable, evidence of valid registration by the Competent 

Authority shall be attached] 

 

 

Authorized signatory 

(Name of the Firm entity). 
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Annexure-V 

 

Local content Declaration & Self Certification as per the Government of India Order towards 

Public Procurement (preference to Make in India) vide LetterNo.P-45021/2/2017-PP(BE-

II),(revised) Dated.16.9.2020) 

 (TO BE PROVIDED ON BIDDERS COMPANY/FIRM LETTER HEAD) 

I, ______________________ (Name of the Person(s), S/o.___________________ at 

________________________________(Address), 

Working as _____________________________________ (Designation and name of the 

firm/Company/partnership/Joint venture), and I have been authorized to sign the 

Declaration/Self-Certification on behalf of firm /Company/partnership/Joint venture do 

hereby solemnly affirm and declare as under:  

That I will agree to abide by the terms and conditions of the policy of Government towards 

Public Procurement (preference to Make in India) vide Letter No.P-45021/2/2017-PP(BE-II) 

(revised)Dated.l6.9.2020. 

That the information furnished hereinafter is correct to be of my knowledge and belief and I 

undertake to produce relevant records before the procuring entity or any authority so 

nominated for the purpose of assessing the Local Content. 

That the local content for all inputs which constitute the said equipment has been verified by 

me and I am responsible for the correctness of the claims made therein. 

That in the event of the domestic value addition of the product mentioned herein is found to 

be incorrect and not meeting the prescribed value addition norms based on the assessment 

of an authority so nominated for the purpose of assessing the Local Content, action will be 

taken against me as per the notification P-45021/2/2017-PP(BE-II), (revised), Dated.16.9.2020. 

I agree to maintain the following information in the company's record for a period of 8 years 

and shall make this available for verification to my statutory authority. 

The Details of the location(s) at which the local value addition is made 

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued. 

iii. Product for which the certificate is produced 

iv. Percentage of local content =    _______% (___________________ percentage) 

 

Signed by me at ________________ on _____________ 

 

 

 

Authorized signatory 

(Name of the Firm entity). 
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Annexure-VI 

 

Tenderers shall submit Declaration as per Annexure VIII in their technical bid. 

 

Format of Certificate for Tenders for Goods/Services/ Works under Rule144(xi) in the General 

Financial Rules (GFRs),2017 

 

To 

 

(Name and address of Tender Inviting Authority) 

 

 

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 

 

Dear Sir. 

 

Ref: Your Tender No._____________________________ dated ________________ 

 

I/We the undersigned, __________________________ (full name), do hereby declare, in my 

capacity as ________________ of M/s.____________________________________ (name of bidder 

entity), that: 

 

1. I have read the Orders (Public Procurement No.1, 2 & 3) dtd. 23rd  July 2020 & 24th July, 

2020 on the subject of Restrictions under Rule 144 (xi) of the General Financial Rule 

(GFRs), 2017 regarding restrictions on procurement from a bidder of a country which 

shares a land border with India. 

2. I/we certify that M/s.____________________________ (name of bidder entity). 

a. is not from such a country, I hereby certify that this bidder fulfils all requirements in 

this regard and is eligible to be considered. OR, 

b. is from such a country (strikeout whichever is not applicable) and has been 

registered with the Competent Authority. I hereby certify that this bidder fulfils all 

requirements in this regard and is eligible to be considered. [Where applicable, 

evidence of valid registration by the Competent Authority is attached). 

3. I / We the Bidder agree and undertake that if the contract is awarded to us, we will not 

sub-contract or outsource any work and / or any part thereof to a contractor from such 

countries, unless such contractor is registered with the Competent Authority and proof of 

same is obtained. I /we hereby certify that this bidder fulfils all requirements in this 

regard and is eligible to be considered and I/We submit the proof of registration 

herewith 

[Wherever applicable, evidence of valid registration by the Competent Authority shall 

be attached] 
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4. I understand that the submission of incorrect data and / or if certificate / declaration 

given by M/s. __________________________ (name of bidder/entity) found to be false, this 

would be a ground for immediate termination and further legal action in accordance with 

law as per Clause 12 of Public Order on Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFR's), 2017. 

5. This declaration cum undertaking is executed by us through our Authorized 

Signatory/ies after having read and understood the Office Memorandum and Order 

(Public Procurement No.1, 2, 3) dated 23rd and 24thJuly 2020 of Ministry of Finance, 

Department of Expenditure, Public Procurement Division, Government of India including 

the words defined in the said order which shall have the same meaning for the purpose of 

this declaration cum undertaking. 

 

 

Executed at ______ on this the________ day of _________. 

 

 

By Authorised Signatory 

 

(Signature and Name) 

Seal of the Bidder 

 

 

 

*  Note: Where applicable, evidence of valid registration by competent 

Authority shall be attached. 
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SPECIAL TERMS & CONDITIONS OF TENDERERS 
PART-B (ACTION PLAN FOR DRAIN CLEANING WORK.) 

 

01.  The cleaning of the designated area should be made by the contractor engaged under 

Harbour Works Division No.II (HWD-II) and the cleanliness should be maintained 

throughout the year. However, first time cleaning will be completed satisfactorily by the 

contractor within 60 days time from issue of the work order. 

The contractor shall carry out the drain cleaning operation at the identified 

locations inside Harbour area from 0800 hours to 1700 hours round the year or as 

directed by Engineer in charge. However, the time and duration may be changed as & 

when required by the Department. 

02.  The Cargo Handling agencies will be informed by Traffic Deptt. for proper stacking of 

their cargo; so that sliding will be minimum. Particularly near the Railway Track/Road/ 

drain side stacks; sufficient attention is necessary to avoid any disruption in Port 

operation. There should be sufficient clearance of stack from the Road/ drain. The 

contractor has to aware up themselves to curve the optimum situation. 

03.  In the subject tender, provision has been kept for deployment of machineries and 

vehicles to carry out the work as per site condition, during the contract period. In case, 

any additional machineries and vehicles are required; then the contractor has to arrange 

the same which will be duly recorded in log book and jointly signed by contractor & PPA 

and paid. 

04.  The Excavator & Tractor must have in good running condition and relevant 

documents. Driver must have valid Driving License. The documentary evidence must be 

submitted to the Office of HWD-II. 

05.  The maintenance of all the machineries & vehicles etc., engaged for the work is the 

responsibility of the contractor. The contractor shall have to ensure availability of all the 

machineries in excellent running condition, during the entire contract period. In case any 

machinery is taken out for any repair work during the working period; a substitute shall 

have to be provided by the contractor under intimation to Engineer in charge. 

06.  PPA is at liberty to ask the contractor for stoppage of the work during any particular day 

or may instruct to increase/decrease numbers of machineries /vehicles etc. basing on 

the cleaning requirement. For the above acts of PPA; Contractor cannot claim any 

additional payment/idle charges. 

07.  If the contractor fails to meet the requirement and complete the pro-rata part or whole of 

the desired work within given/specified time, action will be initiated as per relevant 

conditions of contract. 

08.  The contractor must go through this “Action Plan” prior to bidding that, he/they read the 

action plan & fully aware of the fact and site condition and quote their price, taking into 

account the optimum conditions. Any failure will be attributable to him/them. 

09.  All expenses for compliance of the points for the above action plan for drain cleaning 

works shall be borne by the contractor. 

10.  No mobilization & demobilization charges for any plant and machineries will be paid to 

the contractor. 

11.  This will be considered as part of the Tender Documents. 






