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PORT RAILWAY DIVISION 
ENGINEERING 

DEPARTMENT PARADIP 
PORT AUTHORITY 

*** 

No.:CE/PRD/ACCTS-12/26/335 Date: 06.11.2026 

e-Tender Call Notice 
(1) e-Tenders are invited in Single Stage Two Bid System in Item Rate Basis for the 

following work on behalf of Paradip Port Authority from the experienced Bidders 
meeting the pre-qualifying criteria through on-line bidding on the website 
https://eprocure.gov.in/eprocure/app having Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA. 

(2) (a) The bidder must have ESI Code and EPF Registration Certificate. 
(b) The bidder must have GST Registration Certificate. 
(c) The bidder should have PAN Card & Income Tax Return of preceding three years 

(3) The bidders may submit bids for the following works. 
 

Description of work 
Estimated Cost 
of work (in Rs.) 

Earnest Money 
Deposit 
(in Rs.) 

Cost of Tender 
Fee 

(non-refundable) 
(in Rs.) 

Period of 
Completion 

Construction of additional two 
lane Concrete Road leading from 
JSW Tippler to Sub Station-3 (SS-
3) junction and MCHP Settling 
Pond to Transport Tower-4(TT-
4) of MCHP inside Harbour area. 

23,04,90,704.36 
(excluding GST) 

33,04,908/- 10,000/- 12 
(Twelve) 
Months 

Scope of work: 
(1) This work comprises of Construction of Concrete Road (PQC).  The major items involved in the 

work are earthwork in excavation, dismantling of cement concrete,   IRC Gr-II stone aggregates, 
Construction of Dry Lean Concrete in sub-base layer, CC (M-30) of PQC for Concrete Road, 
PCC(1:3:6), RCC (M-20), supplying and forming of contraction joints, expansion joints & 
longitudinal joints in concrete road, Fe 500 Tor/TMT steel, centering & shuttering, carng, 
sealcoating, laying of polythene sheet, engagement of machineries, etc. 

(2) The contractor must quote his rate duly considering the Clause No.9.4 of ‘Special 
Conditions of Contract’ (Page No.55), Clause -15 (e) of Technical Specification (Page 
No.68 & 69) and Clause No.16.13 of Technical Specification (Concrete Specification) of 
Tender Document (Page-75) while uploading the tender. 

(3) During execution of work, PPA may deploy a Third Party Quality Assurance (TPQA) Agency
to monitor the quality of work. The agency need to provide all required supports to the TPQA 
agency throughout the contract period. 

(4) The agency has to comply all relevant clauses and statutory rules of new Labour  Code-2019-
20.  If the agency fails to comply the new Labour Code; penalty as per relevant clauses of the Code will 
be recovered from the R/A bill of the agency. 

N.B.: 
(i)  The bidder who has been Blacklisted/Terminated/Debarred in any other organization as 

well as PPA shall not be considered for bid evaluation. 
(ii) The bidder shall upload the documentary evidence for Sl. No. 2(a), (b) & (c) above along 

with the Technical Bid. 

(iii) The deposit of cost of Tender Fee and E.M.D by the participating bidder will be made by 
National Electronic Fund Transfer (NEFT)/Real Time Gross Settlement (RTGS) only to the 
Account mentioned as at 4.1(B) (Bid Information). A scanned copy of acknowledgement 
towards cost of Tender Fee must be uploaded along with the Technical Bid. 

(OR) 
Any Firm registered with National Small Industries Corporation Ltd. (NSIC), Micro & Small 
Enterprises, 2012 to all MSE’s registered with District Industries Centers (DIC)/Khadi & Village 
Industries Commission (KVIC)/Khadi & Village Industries Board (KVIB)/Coir Board/Directorate of 
Handicrafts and Handloom or any other body specified by Ministry of Micro, Small & Medium 
Enterprises (MoMSME)/ Udyog Aadhar Memorandum (UAM), irrespective of relevance of the 
product category shall be exempted towards deposit of EMD and Tender Fee for the subject tender. 
Such registration certificate must be uploaded by the bidder along with the Technical Bid failing 
which the tender shall not be considered. 
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4. TIME SCHEDULE OF TENDER: 

 

Sl. 
No. Particulars Date Time 

1 Tender e-Publication date 06.11.2026 17:00 Hrs. 

2 
(a) Document download start date 06.11.2026 17:00 Hrs. 
(b) Document download end date 06.12.2026 17:00 Hrs. 

3 
(a) Start date for seeking Clarification on-line 06.11.2026 17:30 Hrs. 
(b) Last date for seeking Clarification on-line 16.11.2026 17:00 Hrs. 

4. Date of Pre-Bid meeting & Site visit 18.11.2026 11:00 Hrs to 
12:00 Hrs. 

5. Date of uploading response to Clarifications sought 25.11.2026 17:00 Hrs. 

6. 
(a) Bid Submission start date 06.11.2026 17:00 Hrs. 
(b) Bid Submission end date 06.12.2026 17:00 Hrs. 

7. Tender Opening Date. 07.12.2026 11:00 Hrs. 

4.1 CONTRACT DATA 

(A) GENERAL INFORMATION: 
 

SL. 
No. Item Details 

1 Name of the work Construction of additional two lane Concrete Road 
leading from JSW Tippler to Sub Station-3 (SS-3) 
junction and MCHP Settling Pond to Transport 
Tower-4(TT-4) of MCHP inside Harbour area. 

2 Employer Paradip Port Authority. 
3 Executing Authority Executive Engineer, Port Railway Division, Paradip 

Port Authority. 
4 Estimated cost put to Tender: Rs.23,04,90,704.36 

5 Accepting Authority Chairman, Paradip Port Authority. 
(B) BID INFORMATION: 

 

1 Intended completion period/ 
Time period assigned for 
Completion 

 
12 (Twelve) Months  

2 Last Date & Time of submission of 
Bid 

Date : 06.12.2026 
Time: 17:00 Hrs. 

3 Date of opening 07.12.2026 at 11:00 Hrs. 
4 Tender Fee and Earnest Money 

Deposit 
Rs.10,000/- and Rs. 33,04,908/- respectively to 
be deposited separately by NEFT/RTGS only to 
the Bank Account as detailed below : 
A/C No. : 0254104000169615 
In favour of : Paradip Port Authority. 
Type of A/C : Saving 

(iv) The bidder shall upload the experience certificate for completed similar work(s) having 
Schedule Date of Commencement & Completion, Actual Date of Completion, Contract 
Value, Actual Executed Value etc. In addition to this, Bidder should upload the Work 
Order(s) & Bill of Quantity(ies) in respect of the completed similar work(s), Contact address 
of the organization/ Contact person with Mobile No., Landline No., email, Postal Address 
etc. who has issued such certificate(s). 

(v) Bidders to note that the clauses for EMD, Security Deposit, Retention Money and variations 
depicted in the Special Conditions of Contract supersede the corresponding clauses in 
Conditions of Contract (Civil Works, 2004). 

(vi) 1. The Bidder must go through the “Special Terms and Conditions of Tenderers (Preference 
to Make in India)” at Page-94 to 101 of the tender document before bidding and fill up all 
the Annexures as per format. 

2. The bidder, at the time of bidding shall be obliged to indicate the percentage (%) of 
Local Content & provide self-certification as per the format enclosed as 
Annexure-V. 
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  Branch : IDBI Bank Ltd., Madhuban, 
Paradip. 

IFSC : IBKL0000254 
The EMD also accepted in form of Insurance Surety 
Bond from any Commercial Bank. 

5 Bid validity period 180 Days from the date of opening of the bid. 
6 Currency of Contract Indian Rupee 
7 Language of contract English 

5. Bidders with the following eligibility criteria only may participate: 

 Financial Criteria: 

Average Annual Turnover during the last three financial years ending with March’ 2026 
should not be less than Rs.6,91,47,212/- (Scanned copy of the original Audited balance 
sheets with Profit & Loss account statement shall be uploaded in proof of turnover). 

 Similar work executed criteria: 
Scanned copy of original experience certificate of having successful completion of 
similar type of work(s) during the last 07 (Seven) years ending last day of month previous 
to the one in which applications are invited should either of the followings: 
Either (i) 03 (Three) completed works each costing not less than 40% of the estimated 

cost put to tender i.e. Rs.9,21,96,282/- (Excluding GST). 
(OR) 

(ii) 02 (Two) completed works each costing not less than 50% of the estimated 
cost put to tender i.e. Rs.11,52,45,353/- (Excluding GST). 

(OR) 
(iii) 01 (One) completed works each costing not less than 80% of the estimated 

cost put to tender Rs.18,43,92,564/-(Excluding GST). 

N.B:(1) Similar work in this case shall be defined as General Civil Works. 

(2)  (i)  Scanned copy of Original TDS Certificate must be uploaded along with Technical 
Bid, if the work certificate from any Private Organization is submitted for the above 
purpose, failing which the bid shall not be considered. 

(ii)  The TDS amount claimed for the particular work need to be certified by a Chartered 
Accountant in the format furnished at APPENDIX-VIII. 

6. Bid documents consisting of e-Tender Notice, Information to Bidders for e-procurement, 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Technical 
Specifications & Bill of Quantity (BOQ) in prescribed .xls format and the set of terms and 
conditions of contract and tender details can be seen in the website: 
https://eprocure.gov.in/eprocure/app. 

7. For effecting the Bid, the online Bidder shall deposit the cost of Tender Fee, and EMD 
separately to the A/C mentioned at 4.1(B) (Bid Information) through National Electronic 
Fund Transfer (NEFT) / Real Time Gross Settlement (RTGS) and obtain the 
acknowledgement of the said transaction. A scanned copy of these acknowledgements 
should be uploaded by the Bidder while submitting the tender in respect of documents 
regarding cost of Tender Document & EMD. 

The Bidder should ensure that the transaction shall be within stipulated bidding period 
for that tender. No previous dues of the bidder shall be adjusted towards the above 
transaction of cost of Tender Fee and EMD. The bidder shall not use the same transaction in 
more than one tender, otherwise his bid will be rejected. 

The account from which the cost of Tender Fee and EMD will be deposited should be in 
the name of Contractor/authorized person of the firm who have digitally signed the bid. 
Refund of EMD in respect of unsuccessful bidders will also be made to that specific account 
of the bidder. 

The standard form for refund of EMD is available in the Tender documents under 
heading “APPENDICES”, so as to facilitate the bidder for applying refund of EMD. Refund 
of EMD in respect of unsuccessful bidder will only be made to that account from which it 
was deposited by the Bidder. 

8. The Bid documents will be available in the website: https://eprocure.gov.in/eprocure/app 
from 06.11.2026 to 06.12.2026 upto 17:00 Hours for online bidding. 
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9. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or 
Class-III. 

10. All Bids are to be submitted online on the Website https://eprocure.gov.in/eprocure/app. 
No Bid shall be accepted off-line. The Bids shall be received only “online” on or before 
06.12.2026 upto 17:00 Hours. 

11. The copies of the valid EPF & ESI Registration, GST Registration, PAN card, ITRs etc. 
should be uploaded by the Bidder while submitting the Tender (as per the Checklist 
enclosed). 

12. In the e-Tender System, after uploading the Bid; the bidder need not send any documents 
(Hard copy) to the Tender inviting Authority before opening of Technical Bid (in case of 
Two Stage Bid). After opening of the Bid, the Authenticity of the uploaded documents as 
per requirement of the e-Tender document will be verified by the Tender Inviting 
Authority. 

13. After evaluation of bid, all the bidders will get the information regarding their 
eligibility/pre-qualification on website. Thereafter, a system generated e-mail 
confirmation will be sent to all successful bidders. The bidders can check the same from 
the portal. 

14. The Price-bid of the successful bidders (qualified in Technical-bid) will be decrypted and 
opened on-line, on the scheduled date and after the pre-scheduled time by the Bid 
Openers with their Digital Signature Certificate (DSC). The bidders can view bid opening 
remotely on their personalized dash board under “Bid Opening (Live)” link. The 
bidders will get the information regarding the status of their financial bid and ranking of 
bidders on website. 

15. Extra Additional Security Deposit (EASD) wherever applicable will be collected from the 
successful bidder along with the Initial Security Deposit (ISD) after issuing the Letter of 
Intent (LOI). Back-out from the offer by the participating bidder after opening of Technical 
Bid (in case of two stage bid) or price bid (in case of single stage bid) OR non deposit of 
EASD by the successful bidder will liable for forfeiture of EMD and suitable action shall be 
taken up against the bidder as per decision of competent authority of PPA. EASD may 
be accepted in form of Demand Draft, Bankers Cheque, e-Bank Guarantee in favour of 
Paradip Port Authority, IFSC: ICIC0000776, Paradip and must be drawn on any 
scheduled Bank located at Paradip. The Initial Security Deposit (ISD)/Extra Additional 
Security Deposit (EASD)/ Performance Security Deposit (PSD) can also be furnished in the 
form of Insurance Surety Bonds. The EASD & SD will be deposited as per Clause No.10(a), 
(b) & (c) of Informatation to Bidders (ITB). 

16. If there is a tie between two or more bidders for deciding the L-1 Offer, then the 
designated Tender Committee will finalize the tender by a transparent lottery system 
through video recording in presence of the L-1 bidders or their authorized 
representatives. Even if any or all L-1 bidders or their authorized representatives fail to be 
present at scheduled date and time of lottery, duly informed to them, the lottery system 
shall be carried out by the committee to finalize the L-1 bidder. 

17. The authority will not be held responsible for any technical snag or network failure during 
on-line bidding. It is the bidder’s responsibility to comply with the system requirement i.e. 
hardware, software and internet connectivity at bidder’s premises to access the e-Tender 
website. Under any circumstances, PPA shall not be liable to the bidders for any 
direct/indirect loss or damages incurred by them arising out of incorrect use of the e- 
Tender system or internet connectivity failures 

18. The authority reserves the right to reject any or all tenders without assigning any reasons 
thereof and shall also not be bound to accept the lowest tender. 

19. Bidders are advised to visit the site of work prior to submission of their bid. Bidder 
shall get himself thoroughly familiarized with the site conditions, existing road facilities for 
carrying materials etc. before submission of the e-tender. The bidder may contact the 
Executive Engineer, Port Railway Division for site visit or any other query. In this 
regard, non-compliance of the same will no way relieve the successful bidder of any of his 
obligations in performing the work in accordance with this Bid Document within the quoted 
price. 
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20. The Board of Paradip Port Authority is not bound to accept the lowest or any Tender and 
reserve the right to accept a tender in full or in part and / or reject a tender in full or in part 
without assigning any reason thereof. 

21. VALIDITY: 

The tender shall remain open for acceptance for a period of 6 months from the date of 
opening of techno-commercial bid. If before expiry of this validity period, the Bidder 
amends his quoted rates or tender, making them unacceptable to the Board of Paradip Port 
Authority and /or withdraws his tender, the Earnest Money deposited shall be liable to 
forfeiture at the option of the Board of Paradip Port Authority /sanctioning Authority. 

22. Bidders to note that any shortfall documents or clarifications sought by PPA as per Clause 
No. 7.5 of ITB shall be uploaded within the system specified timeline in the e-procurement 
portal, failing which the bid will liable to be rejected. 

 
 
Sd/-06.11.2026 

Executive Engineer, 
Port Railway Division, 
Paradip Port Authority 

 
C.C. to:- 

1. All HODs, PPA / Commandant, CISF Unit, Paradip for kind information and with request to 
give wide publicity to the tender call notice in the Notice Board. 

2. Dy. CE, PPA / S.E.(H), PPA for kind information. 

3. All EEs of Engineering Department except EE, PRD for wide circulation / Sr. Dy. Director, 
EDP Cell, PPA for favour of information. 

4. Notice Board for wide publication. 
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CHECK LIST TO BE UPLOADED BY THE BIDDER 
Name of Work: Construction of additional two lane Concrete Road leading from JSW Tippler to 

Sub Station-3 (SS-3) junction and MCHP Settling Pond to Transport Tower-
4(TT-4) of MCHP inside Harbour area. 

 

Sl. 
No 

 
Descriptions 

Reference to Clause 
No. 

Uploaded 
(Yes/No) 

If Yes, 
Page 

Reference 

1 (a)  Scanned  copy  of  acknowledgement 
towards Cost of Tender Document/ 
Exemption Document 

Clause No.6.1(A) 
of ITB 

  

 (b) Scanned copy of acknowledgement 
towards EMD /Exemption Document 

Clause No.6.1(A) 
of ITB 

  

2 Scanned copy of Audited Balance Sheet with Profit & Loss Account 

F.Y. - 2023-24  
Clause No.6.1(A) 

of ITB 

  

F.Y. - 2024-25   

F.Y. - 2025-26   

3 Scanned copy of original experience certificate of having successful completion of similar 
type of work(s) during the last 07 (Seven) years ending with last day of month previous to the 
one in which applications are invited. 

 
a) 

Three similar completed works costing not 
less than (40%) of estimated cost put to 
tender Rs.9,21,96,282/- each OR 

 
 
 

Clause No.6.1(A) 
of ITB 

  

 
b) 

Two similar completed works costing not 
less than (50%) of estimated cost put to 
tender Rs.11,52,45,353/- each OR 

  

c) One similar completed works costing not 
less than (80%) of estimated cost put to 
tender Rs.18,43,92,564/-. 

  

4 Scanned copy of Original TDS Certificate, if 
the work certificate is obtained from any 
Private Organization including certificate of 
Chartered Accountant. 

Clause No.6.1(A) 
of ITB 

  

5 Scanned copy of EPF Certificate Clause No.6.1(A) 
of ITB 

  

6 Scanned copy of ESI Certificate Clause No.6.1(A) 
of ITB 

  

7 Scanned copy of PAN Card Clause No.6.1(A) 
of ITB 

  

8 Scanned copy GST Registration Clause No.6.1(A) 
of ITB 

  

9 Scanned copy of Power of Attorney 
certificate, if any. 

Clause No.6.1(A) 
of ITB 

  

10 Copy of Income Tax Return (Last 03 Assessment Years) 

F.Y. - 2023-24 (A.Y: 2024-25)  
 

Clause No.6.1(A) 
of ITB 

  

F.Y. - 2024-25 (A.Y: 2025-26) 
  

F.Y. - 2025-26 (A.Y: 2026-27) 
  

11 Self-declaration of the Bidder that, the 
Bidding firm is presently not debarred/ 
delisted by any Govt./Quasi Govt./ Public 
Sector  undertaking  in  India/  any  Port 
Authority. 

To be uploaded 
separately as per 
Annexure-IX of 

Tender Document 
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INFORMATION TO BIDDERS (ITB) 
TABLE OF CONTENT 

 
Sl. No. TITLE PAGE NO. 

1. General information. 09 
2. Qualifying Requirement. 09 
3. Bid Validity. 09 
4. Earnest Money Deposit (EMD). 09 
5. Submission of Offer. 09&10 
6. Submission, Opening & Evaluation. 10&11 
7. Award of Contract (AOC). 11 
8. Fraud & Corruption. 12 
9. Security Deposit: ISD & Retention Money. 12 

10. Termination of Contract. 12&13 
11. Time Schedule. 13 
12. Right of the Board to accept / reject tender. 13 
13. Refund of EMD 13 
14. Tax Recoveries 14 
15. Retired Govt. or Company Officer. 14 
16. Security requirements. 14 
17. Legal Jurisdiction. 14 
18. The Tender. 14 
19. Signing of the Contract. 14 
20. General Tender to form part of Agreement. 15 
21. Integrity Pact. 15 
22. Miscellaneous. 15 
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INFORMATION TO BIDDERS (ITB) FOR e-PROCURMENT 
 

1. GENERAL INFORMATION: 
This section of the bidding documents provides the information necessary for bidders to 
prepare online responsive bids, in accordance with the requirements of the Tender 
Inviting Authority. It also provides information on online bid submission, opening, 
evaluation and contract award. 

1.1 INSTRUCTIONS FOR ONLINE BID SUBMISSION: 
The bidders are required to submit soft copies of their bids electronically on the Central 
Public Procurement (CPP) Portal, using valid Digital Signature Certificates. The 
instructions given below are meant to assist the bidders in registering on the CPP Portal, 
prepare their bids in accordance with the requirements and submitting their bids online 
on the CPP Portal. 

1.2 SUBMISSION OF BIDS 
(i) Bidder should log into the site well in advance for bid submission so that he/she/ 

they upload the bid in time i.e. on or before the bid submission time. 

(ii) While submitting the bids online, the bidder shall read the terms & conditions (of 
CPP portal) and accepts the same in order to proceed further to submit their bid. 

(iii) In the e-tender system, after uploading the Bid, the Bidder need not to send any 
documents (hard copy) to the tender inviting authority before opening of 
Technical Bid (in case of two stage bid) or Price Bid (in case of single stage bid). 
After opening of the bid, the authenticity of the uploaded documents will be 
verified by the tender inviting authority. 

(iv) Bidder shall digitally sign and upload the required bid documents one by one as 
indicated in the tender details according to specified cover. 

(v) Bidders shall note that the very act of using DSC for downloading the tender 
document and uploading their offers is deemed to be a confirmation that they 
have read all sections and pages of the tender document without any exception 
and have understood the complete tender document and are clear about the 
requirements of the tender document. 

(vi) Bidders shall download the Bill Of quantity, in .xls format and save it without 
changing the name of the file. Bidder shall quote their rates in figures only in 
green background cells, thereafter save and upload the file in financial bid cover 
(Price bid) only. The bidders are cautioned that uploading of financial bid. Macros 
must be enable to see the word representation of figures. 

(vii) Bidders shall submit their bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of delay or 
the difficulties faced during the submission of bids online by the bidders. 

(viii) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 
portal), the bidders shall take print out of system generated acknowledgement 
number and keep it as a record of evidence for online submission of bid. 

(ix) Bidder should follow the server time being displayed on bidder’s dashboard at 
the top of the tender site, which shall be considered valid for all actions of 
requesting, bid submission, bid opening etc., in the e-tender system. 

(x) All the documents being submitted by the bidders would be encrypted using PKI 
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 
data. The data entered cannot be viewed by unauthorized persons until the time of 
bid opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. 

(xi) The bidders will have to produce the original documents or any additional 
documents, if asked for, to satisfy the authority. 

Even though the bidders meets the above qualifying criteria, they are subject to 
be disqualified if they have made misleading or false representations in the forms, 
statements and attachments submitted in proof of qualification requirements and 
their EMD will be forfeited for such action. 
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xii)  Scanned copies of Original document defining the Constitution or Legal Status for 
Business of Company of Firm or Partnership or if a Joint Venture of each party 
thereto constituting the Tenderer. 

2.0 QUALIFYING REQUIREMENT:- 

The bidder shall upload the following documentary proof for fulfilling qualifying 
criteria as per Clause No.5 of e-TCN. 

i) Contact address of the organization/ Contact person with Mobile No., Land Phone 
No., email, Postal Address etc. who has issued such certificate(s). 

3.0 BID VALIDITY: The validity of offer shall be 180 days from the date of opening of 
tender. A bid valid for a shorter period may be rejected by the Board of Paradip Port 
Authority as being non-responsive. In exceptional circumstances, prior to expiry of the 
original tender validity period, the PPA may request the bidder, in writing, for a specified 
extension in the period of validity. 

4.0 The unit rates in Bill of Quantities shall be quoted strictly in figures only and macros must 
be enable to see the word representation of figures. 

5.0 EARNEST MONEY DEPOSIT: - 

5.1 The Bidder shall deposit EMD of Rs. 33,04,908/- (Rupees Thirty Three Lakh Four 
Thousand Nine Hundred Eight) only through NEFT/RTGS/Insurance Surety Bond as 
mentioned in Table No.4.1 (B). 

(OR) 

Any Firm registered with National Small Industries Corporation Ltd. (NSIC), Micro & 
Small Enterprises, 2012 to all MSE’s registered with District Industries Centers 
(DIC)/Khadi & Village Industries Commission (KVIC)/Khadi & Village Industries Board 
(KVIB)/Coir Board/Directorate of Handicrafts and Handloom or any other body specified 
by Ministry of Micro, Small & Medium Enterprises (MoMSME)/ Udyog Aadhar 
Memorandum (UAM), irrespective of relevance of the product category shall be 
exempted towards deposit of EMD and Tender Fee for the subject tender. Such 
registration certificate must be uploaded by the bidder along with the Technical Bid 
failing which the tender shall not be considered. 

5.2 Any Bid not accompanied with proper EMD or documents in support of EMD exemption 
shall be rejected summarily as being non-responsive and the Price Bid will not be 
opened. 

5.3 The EMD of the unsuccessful bidders will be returned without interest, after finalisation of 
tender. The A/C from which the tender paper cost and EMD has been transferred to PPA 
A/C. should be in the name of Contractor/Authorised person of the firm who has digitally 
signed the Bid. Refund of EMD in respect of unsuccessful bidders will be made to that 
specific account of the Bidder. 

5.4 The EMD (bid security) will be forfeited: 

a) If the documents submitted by a bidder proves to be fake at any point of time 
during execution of work. 

b) If the Bidder adopts corrupt or fraudulent practices and try to influence the 
Department during tender processing. 

c) In case of a successful Bidder fails to Sign the Agreement or to deposit the 
ISD/EASD within the specified time limit. 

6.0 SUBMISSION OF OFFER :- 

6.1 The tender shall be submitted online in Two Cover system duly scanned and digitally 
signed by the firm / authorized representative of the bidder as follows: 

(A) Cover -1 (Technical Bid) 

Online bids should be submitted containing original scanned copy of following document 
in Cover-1. 

i) Checklist 

ii) Acknowledgement copy for Cost of the Tender Document deposited or scanned 
copies of valid NSIC/MSME etc. certificates. 



11  

iii) Acknowledgement copy for Earnest Money Deposit (EMD) fee deposited or 
scanned copies of valid NSIC/MSME, etc. certificates. 

iv) EPF Registration Certificate. 

v) ESI code Certificate. 

vi) PAN card. 

vii) GST Registration Certificate. 

viii) Income Tax Return of preceding three assessment years i.e. 2024-25, 2025-26 & 2026-
27. 

ix) Power of Attorney certificate, if any 

x) Experience certificate for completed similar work(s) having Schedule Date of 
Commencement & Completion, Actual Date of Completion, Contract Value, Actual 
Executed Value etc. In addition to this, Bidder should upload the Work Order(s) & 
Bill of Quantity(ies) in respect of completed similar work(s), Contact address of 
the organization/ Contact person with Mobile No., Land Phone No., e-mail, Postal 
Address etc. who has issued such certificate(s). 

xi) Original audited balance sheets with Profit & Loss account statement for last three 
years ending 31st March 2026. 

xii) Scanned copy of original TDS Certificate if the work completion certificate has 
been obtained from any Private Organization including the certificate from the 
Chartered Accountant in the format attached as APPENDIX-VIII. 

N.B.: The verified acknowledgement for Sl.(ii) & (iii) above will be a part of 
agreement in case of the successful bidder and will be used for refund of 
EMD and EASD (if any) in case of unsuccessful bidder. 

 

(B) Cover-2 (PRICE BID) 

i) Online bids containing the Price Bids for the work in the Bill of Quantity [BoQ] 
format. In the e-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel 
format shall be made available to the bidder. For Item rate tenders the bidder shall 
fill in rates in figures and should not leave any cell blank. The line item total in 
words and the total amount shall be calculated by the system and shall be visible to 
the bidder. He has to only write (type) the figures, the words will be self generated 
(Enabling macros). 

7.0 SUBMISSIONS, OPENING & EVALUATION: 

7.1 The bid should be submitted online at website: https://eprocure.gov.in/eprocure/app 
only, by the due date mentioned in e-Tender Notice. The Server Date & Time as 
appearing on the website: https://eprocure.gov.in/eprocure/app shall only be 
considered for the cut-off date and time for submission of bids. Offers sent through post, 
telegram, fax, telex, e-mail, and courier or by any other mode will not be considered. In 
case of date of opening is declared as holiday tender will be opened on next working 
day. 

7.2 The system shall consider only the last bid submitted through the e-Procurement portal. 
Conditional bids shall be rejected out-rightly. 

7.3 For this tender, withdrawal of bid is not allowed. 

7.4 Only those bidders shall be considered qualified by PPA, who has submitted all the 
documents as specified in the check list, accept all the terms & conditions of the tender 
document unconditionally and meet the qualifying requirement stipulated in the Tender 
document. The decision of the PPA shall be final and binding in this regard. 

7.5 During evaluation and comparison of the bids, the Paradip Port Authority may, at its 
discretion, ask the bidder for clarification on the bid. The request for clarification will be 
uploaded on the e-procurement Portal, asking the tenderer to respond by a specified date, 
and if the tenderer does not comply or upload the shortfall documents/clarifications by the 
date as per system specified timeline in the e-procurement portal, his tender will liable to 
be rejected. Tenderer shall upload the shortfall document(s) strictly through the “Shortfall 
of Tech Documents” option available in the e-procurement portal using the designated 
online functionality. Submission of shortfall document(s) through manual correspondence, 
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physical mode or external e-mail shall not be entertained under any circumstances. 
Depending on the outcome, such tenders are to be ignored or considered further. No 
change in prices or substance of the bid shall be sought, offered or permitted. No post-bid 
clarification at the initiative of the bidder shall be entertained. The shortfall 
information/documents should be sought only in case of historical documents which pre-
existed at the time of the tender opening and which have not undergone change since then. 
(Example: if the Permanent Account Number, registration with GST has been asked to be 
submitted and the tenderer has not provided them, these documents may be asked for 
with a target date as above). So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has submitted a 
supply order without its completion/ performance certificate, the certificate can be asked 
for and considered. However, no new supply/work order should be asked for so as to 
qualify the bidders.The bidder shall bear all cost associated with the preparation & 
submission of its bid and the PPA  will  in  no  case  be  responsible  or liable for these cost, 
regardless of the conduct or outcome  of  the tendering process. 

7.6 The bidder shall bear all cost associated with the preparation & submission of its bid 
and the PPA will in no case be responsible or liable for these cost, regardless of the 
conduct or outcome of the tendering process. 

7.7 Bid opening dates are specified during tender creation or can be extended vide 
corrigendum. 

Note: Any addendum/corrigendum thus issued shall be notified in the website 
eprocure.gov.in/e-procure/app, notice board and through paper publication. 

7.8 The Bid openers; who have been pre-defined shall log on to the portal with their 
respective DSC. Unless all the Officers who have been declared as Opening officers, log 
on the portal with their DSC the Tender cannot be opened 

7.9 After opening of the Bid, the authenticity of the uploaded documents as per requirement 
of the e-Tender Document will be verified by the Tender Inviting Authority. 

7.10 After evaluation of bid, all the bidders will get the information regarding their eligibility 
on website. 

7.11 Price Bid will be opened after 72 (Seventy Two) hours of uploading of details of 
prequalification of bidders and the date of price bid opening would be intimated to the 
prequalified bidders through e-Procurement Portal. 

7.12 The Price Bid will be opened & evaluated on the notified date & time by the Bid Openers 
with their Digital Signature Certificate (DSC) in the presence of bidders or their 
authorized representative who wish to be present. The Financial bid of the bidders shall 
be opened one by one by the bid Openers. The system shall auto generate the 
Comparative Statement. The bidders can view bid opening remotely on their 
personalized dash board under “Bid Opening (Live)” link. 

7.13 After evaluation of bid, all the bidders will get the information regarding their eligibility 
on website. Thereafter, a system generated e-mail confirmation will be sent to all 
successful bidders. The bidders can check the same from the portal. The bidder will get 
the information regarding the status of their financial bid and ranking of bidders on 
website. 

8.0 AWARD OF CONTRACT (AOC). 

8.1 The bidder whose bid has been accepted will be notified for the award by the PPA prior 
to expiration of the Bid validity period through the “Letter of Intent”, which will state the 
sum that the PPA will pay to the Contractor in consideration of the execution, completion 
by the Contractor as prescribed in the Contract. The work order will be issued 
thereafter. 

8.2 The Bidder shall promptly check their e-mailbox registered with CPP Portal for receipt of 
any information/clarification/ correspondence in respect of their bid. PPA shall not be 
responsible for non-receipt/failure of e-mail to the bidders. 

8.3 If any of the information furnished by the bidder is found to be incorrect, the Bid/ contract 
is liable to be rejected/terminated and the EMD will be forfeited. 



13  

8.4 PPA reserves the right to cancel the tender without assigning any reason thereof. 

8.5 Conditional offers are liable for rejection. 

8.6 Bids from those bidders who have not submitted their offer as per e-Tender Notice will 
not be considered. 

9.0 FRAUD AND CORRUPTION: 
9.1 The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 

recommended for award has been engaged in corrupt or fraudulent practices in 
competing for the contract in question. He will report to the Officer Inviting Bid / next 
higher authority. 

9.2 Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited & the tenders submitted by the contractors who resort to canvassing will be 
liable for rejection 

9.3 The details of work to be carried out and its scope are given in the “Tender Document” of 
these documents, which also indicate a brief description of the Project where work is to 
be executed. The tenderers are advised to study the same carefully before tendering and 
they shall be deemed to have full acquainted themselves with the same. 

9.4 The bidders; in their own interest, are advised to inspect and examine the site and its 
surrounding and satisfy themselves, before submitting their tenders, in respect of the site 
conditions including but not restricting to the following which may influence or effect the 
work or cost thereof under the contract. 

9.5 If any earlier fraud or corrupt cases was found against any bidder, the Board of Paradip 
Port Authority have the right to cancel the Bid for the corrupt/fraudulent bidder and may 
also debar him from participating in future tenders. 

10. SECURITY DEPOSIT :- 

Initial Security Deposit (ISD) and Retention Money: 

A sum of 10% accepted value of the tender shall be deposited by the successful tenderer 
(Contractor) as Security Deposit (SD). This may be deposited initially 1% value of the 
contract as initial security deposit (ISD) after issue of Letter of Intent & after deducting the 
EMD and ISD from the stipulated Security Deposit, the balance amount may be recovered 
in installment through deduction at the rate of 10% of the value of each running account 
bill subject to attaining the required amount by the last running bill. EMD of the 
successful bidder may be refunded to the bidder after receiving an equivalent amount of 
irrevocable e-Bank Guarantee only after issue of work order. 

Note:- 
a) e-Bank Guarantee should contain the name, reference of works, supplies or orders for 

which the guarantees are given as per the prescribed format given at APPENDIX-II. 
b) The e-bank guarantee should preferably be issued from any of the branches of a 

scheduled bank functioning at Paradip in the name of Paradip Port Authority, IFSC: 
ICIC0000776, Paradip. In case the e-bank guarantee cannot be given from a schedule 
bank functioning at Paradip then the e-bank guarantee should be en-cashable in a 
branch of a schedule bank functioning at nearest possible branch of the bank to 
Paradip. The e-bank guarantee itself should provide the encashability and be 
countersigned by the branch in-charge on presentation of the e-bank guarantee. 

c) (i) The ISD / EASD will be deposited within 30(Thirty) days from the date of issue of the 
Letter of Intent (LoI).  The delay condonation for deposit of ISD/EASD/PSD will be for a period 
of 15(Fifteen) days beyond schedule date mentioned in LoI at the written request of the 
contractor on genuine grounds acceptable to Port with an additional Security Deposit /eBG of 
5% over the original (as per LoI) Security Deposit /eBG value. 
(ii) The above period can be further extended for another 15(Fifteen) days at the written 
request of the contractor on genuine grounds acceptable to Port with an additional Security 
Deposit/eBG of 10% over the original (as per LOI) Security Deposit/eBG value in additional to 
above 5% (i.e. total 15% extra). 
(iii) If the contractor fails to deposit ISD/EASD/PSD even within the extended period of 30 
days after the scheduled date as mentioned in Letter of Intent (LOI), his bid shall be summarily 
rejected and the bidder will be debarred from participating PPA tenders for a period of 2 
years apart from forfeiting his tender EMD.  In case of MSME bidders, as there is no EMD, 
MSME Authority will be informed for necessary action at their end. 
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d) The ISD/EASD/PSD are also accepted in form of Insurance Surety Bonds issued from any 
commercial bank along with options mentioned in the Clause No.10(a), (b) & (c) 
above.  
 

11. 0 TERMINATION OF CONTRACT:- 

Without being liable for any compensation to the contractor, the employer/ Board of 
Paradip Port Authority may after giving 14 Days notice in writing to the contractor, can 
terminate the contract and enter upon the site and expel the contractor therefore for any 
of the following reasons and decisions of the Board of Paradip Port Authority in this 
respect, as communicated by the Engineer, shall be final and conclusive. 

(i) Has abandoned the contractor 

(ii) Without reasonable excuse has failed to commence the works or has suspended the 
progress of the works for 28 days after receiving from the Engineer written notice to 
proceed or 

(iii) Has failed to remove materials from the site or to pull down and replace work for 28 
days, after receiving from the Engineer written notice that the said materials or work has 
been condemned and rejected by the Engineer under these conditions or. 

(iv) If not executing the works in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract or 

(v) Has to determent of good workmanship or in defiance of the Engineer’s instructions to 
the contrary sub-let any part of contract, then the Employer may after giving 14 days 
notice in writing to the contractor enter upon the site and the works and expel the 
contractor there from without thereby avoiding the contract or releasing the contractor 
from any of his obligations or liabilities under the contractor or affecting the rights 
and powers conferred on the Employer or the Engineer by the contract and may 
himself complete the works or may employ another contractor to complete the works 
and the employer or such other contractor may use for such completion so much of the 
constructional plant temporary work and materials which have been deemed to be 
reserved exclusively for the construction and completion of the works under the 
provisions of the contract as he or they may think proper and the employer may at any 
time sell any of the said constructional plant temporary works and unused materials 
and apply the proceeds of sale in or towards the satisfaction of any sums due or which 
may become due to him from the contractor under the contract. 

(vi) In the opinion of the Engineer, either the progress of work is not satisfactory or the 
work is not likely to be completed within the agreed period on account of 
Contractor’s lapses. 

(vii) Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor any officer, servant or representative of the Board of 
Paradip Port Authority or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 

(viii) The contractor is adjusted insolvent or enters into composition with his creditors 
or being a company goes into liquidation either compulsory or voluntary. 

12.0 TIME SCHEDULE: 

(i) The time allowed for carrying out the work is 12 (Twelve) Months from the date of 
commencement including Rainy Season and obtaining Design Mix from the Port approved 
Laboratory. 

(ii) Extension of Time:- The agency has to submit the Extension of Time (EoT) 
application in proper format before 15 days of the stipulated/extended date of 
completion of the work. Further Clause No.9.4 of Conditions of Contract may be 
referred regarding details about Extension of Time. 

12.1 Bar Chart : The L-1 tenderer shall submit a realistic Bar Chart within 15 days from date of 
issue of Work Order based on “Schedule of Construction” showing commencement and 
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completion times of various sections of the proposed works including supply and 
delivery of all important items of his contract. 

 

 

13.0 RIGHT OF THE BOARD TO ACCEPT OR REJECT TENDER: 

The board does not bind itself to accept the lowest tender and reserves to itself the 
authority to reject any or all the tenders received without assigning any reason 
whatsoever. 

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the tenderer(s) who resort to canvassing will be liable to rejection. 

GST would be applicable @ 18% for Works contract and will be paid extra. The 
contractor has to upload the GST Registration Certificate along with the tender document. 

14.0 Refund of Earnest Money: 

The Earnest Money received, will be refunded/released within 15 days, as the case may 
be, to the unsuccessful bidders without any interest after opening of the price bid of the 
e-tender document. 

15.0 During Techno-Commercial Evaluation of tender, an offer shall be considered 
nonresponsive in case: 

(i) is not accompanied by requisite earnest money, or relevant documents in case of 
exemption. 

(ii) is not accompanied by requisite tender paper cost. 

(iii) it does not meet the Qualification Criteria as stipulated in the NIT. 

(iv) the bidder submits conditional offer/impose own terms & conditions/does not 
accept tender conditions completely. 

(v) 6 months validity from date of opening of Techno-Commercial bid is not 
accepted/agreed to as per tender condition. 

(vi) offer/tender is submitted with any deviation from the tender terms & conditions. 

In addition to above, a bidder may be disqualified if: 

(a) The bidder provides misleading or false information in the statements and 
documents submitted. 

(b) Record of unsatisfactory performance during the last seven years. 
The decision of Paradip Port Authority in this regard shall be final and binding on 
the Bidder. 

16.0 An amount of Cess calculated at the rate of 1% of the billed amount shall be 
progressively recovered from each running bill as well as from the Final Bill of the 
Contractor for onward transmission of the same by the appropriate authority. Other 
statutory deductions will also be made as applicable at the time of payment. 

17.0 TAX RECOVERIES AT SOURCE: 

Any type of taxes applicable to the subject contract, duties, service charges, rents, etc. as 
may be deductible would be deducted at source from the running payments of the 
contractor/firm by Paradip Port Authority at the time of effecting payments as contained 
in the provisions of relevant Acts/Laws. 

As per law, if there is any provision for reimbursement/payment of any type of taxes by 
the employer, the same shall be done accordingly. 

GST :- GST would be applicable @ 18% for Works contract and will be paid extra. The contractor has to 
upload the GST Registration Certificate along with the tender document. 

18.0 RETIRED GOVERNMENT OR COMPANY OFFICERS: 

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 
Administrative duties in Engineering Department of the State/Central Government or the 
Paradip Port Authority is allowed to work as a contractor for the period of two years after 
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his retirement from Government service or from the employment of the Paradip Port 
Authority without the previous permission of the State/Central Government/Paradip Port 
Authority, as the case may be. The contract, if awarded, is liable to be cancelled if either 
the contractor or any of his employee is found at any time to be such a person, who had 
not obtained the permission of the State/Central Government or the Paradip Port 
Authority as aforesaid, before submission of tender or engagement in the contractor’s 
service as the case may be. 

19.0 SECURITY REQUIREMENTS: 

Where the works are to be carried out within the prohibited area of the Port, the 
contractor(s) is required to obtain necessary permits/passes for his men and materials 
and vehicle for entering the Security Zone at his own cost on deposit of required fees with 
Paradip Port Authority. He is also required to comply with the Port Security requirement 
as may be notified from time to time. 

20.0 LEGAL JURISDICTION: 

All disputes are subject to exclusive jurisdiction of courts at Kujanga, Odisha only. 

21.0 THE TENDER: 

The amount quoted by the tenderer in the schedule of quantities and rates shall be 
inclusive of all costs excluding GST. No additional claim for extra cost etc. will be 
entertained unless specified in the tender. 

22.0 SIGNING OF THE CONTRACT: 

The successful tenderer shall be required to execute an agreement in the proforma 
attached with the tender documents as APPENDIX-I with Odisha State Stamp paper of 
proper value within 30 days from the date of issue of the work order. 

23.0 GENERAL TENDER TO FORM PART OF AGREEMENT: 

This general e-Tender Notice, Information to bidders shall be deemed to form part of the 
Agreement. 

24.0 INTEGRITY PACT: 

All the works, procurement / contracts with threshold value of Rupees five crores and above 
may be included in the Integrity Pact as detailed out in the format given at APPENDIX-IX and 
accordingly entrusted to the Independent External Monitor (IEM) for effecting transparency and 
maintaining quality. Shri Pramod Shripad Phalnikar, IPS (Retd.), Sadbhav, Plot No.15, 
Rhythm-1, Nanded City Township, Sinhagad Road, Pune-411 068, has been appointed as IEM 
for Paradip Port Authority by CVC. 

25.0 MISCELLANEOUS: 

(i) Bidder shall submit his/her/their offer for complete scope of work, strictly in 
accordance with the tender documents. Any deviation from the tender documents 
and/or any incomplete tender shall not be considered. 

(ii) The bidder shall not impose his/her/their own terms and conditions in his/her/their 
offer or quote his/her/their rates based on his/her/their own terms & conditions, 
such e-Tenderers are liable to rejection at the option of the Board of Paradip Port 
Authority without further reference to the bidder. 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the 
best and approved quality conforming to relevant specifications. The successful 
bidder shall also arrange for the supply of all labour, tools & plants as stipulated in 
the Special Conditions of Contract, required for efficient execution of the work. 

(iv) All measuring units are in Metric System and rates and sums in the tender are in 
Indian Currency. The language used throughout shall be in English. 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of 
Tender and Form of Tender shall be required to be complete, duly filled in and 
signed and uploaded. 

(vi) Contractor has to furnish a valid Mobile number and email for official 
communication. 
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(vii) The bidder shall give a declaration about the names of their relations employed in 
Paradip Port Authority. It is not the intention to debar the Contractors from working, 
if their relatives are working in PPA, but such a declaration is necessary in the 
interest of the Board of Paradip Port Authority against any possible lapses.  

(viii) The agency has to obtain Labour License for engagement of Labours from the 
Competent Licensing Authority. 

 

 
 

 

 
SIGNATURE OF THE TENDERER 

Sd/- 
Executive Engineer, 
Port Railway Division, 
Paradip Port Authority. 

Paradip- 754142 
Dist- Jagatsinghpur 

Odisha 
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CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
PART: 1 GENERAL CONDITIONS 

DEFINITION AND INTERPRETATION 
 

DEFINITIONS : 1.1 In the Contract (as herein after defined) the following words and 
expressions shall have the meaning hereby assigned to them, except 
where the context otherwise requires. 

(a) “Employer” means the party named in Part-II who has called for Tenders 
to build or construct, erect or deliver the works and who will employ the 
Contractor and the legal successors in title to the Employer but not 
(except with the consent of the Contractor) any assignee of the Employer. 

(b) “Contractor” means the persons, firm or company whose tender has been 
accepted by the Employer and includes the contractor’s personal 
representatives, successors and permitted assigns. 

(c) “Engineer” means the Chief Engineer/Chief Mechanical Engineer/Chief 
Engineer (Mech./Elect.) designated as such in Part-II). 

(d) “Consultant” means the person or persons, firm or company designated 
as such in Part-II. 

(e) “Engineer’s Representative” means any Representative or the Engineer to 
perform such duties as mentioned in Clause 2.1 and 2.2. thereof whose 
authority shall be notified in writing to the Contractor by the Engineer. 

(f) “Works” means the works to be executed in accordance with the 
Contract. 

(g) “Contract” means the notice inviting the tender, the tender and 
acceptance thereof and the formal agreement, if any, executed between 
the Employer and the Contractor together with the documents referred to 
therein including these Conditions, with appendices and any special 
conditions, the specifications, designs, drawings period schedule/bills of 
quantities and schedule of rates. All these documents taken together shall 
be deemed to from one contract and shall be complementary to one 
another. 

(h) “Contract Price” means the sum named in the Tender subject to such 
additions there to or deductions there from as may be made under the 
provisions hereinafter contained. 

(i) “Constructional Plant” means all appliances or things of whatsoever 
nature required in or about the execution, completion or maintenance of 
the Works or Temporary Works (as hereinafter defined) but does not 
include materials or other things intended to form or forming part of the 
permanent work. 

(j) “Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the work. 

(k) “Drawings’ means the drawings referred to in the specification and any 
modification of such drawings approved in writing by the Engineer and 
such other drawings as may from time to time be furnished or approved in 
writing by the Engineer or in case of contractor’s alternate designs, 
drawings submitted by the contractor and approved by the Engineer. 

(l) “Site” means the lands and other places on under in or through which the 
works are to be executed or carried out and any other lands or places 
provided by the Employer for the purpose of the contract together with 
such other places as may be specifically designated in the Contract as 
forming part of the Site. 

(m) “Approved” means approved in writing including subsequent written 
confirmation of previous verbal approval and “approval” means approval 
in writing including as aforesaid. 

(n) “Market Rate” means the rate as decided by the Engineer on the basis of 
the cost of materials and labour to the contractor at the Site where the 
works are to be executed, plus the percentage mentioned in schedule to 
cover all overheads and profit. 
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(o) “Prime Cost” & “Prime Cost Sum” means the amount actually paid by the 
contractor for any article, commodity or special work and shall include all 
proper charges for packing, carriage and delivery to Site after deduction 
of all trade discounts, rebates and allowance & the discount obtainable for 
cash in so far as such discount for cash exceed 2½ percent. 

(p) “Nominated Subcontractor” means all specialists, merchants, tradesmen 
and others executing any special work or supplying any materials for 
which provisional or prime cost sum are included in the contract, who may 
have been or be nominated or selected or approved by the 
Employer/engineer and shall be deemed to be employed by the 
contractor. 

(q) “Provisional Sum” or “Provisional Lumpsum” means a lumpsum included 
by the Employer in the tender documents and shall represent the 
estimated value of work for which details are not available at the time of 
issue of tender. 

(r) “Schedule(s) referred to in these conditions shall mean the relevant 
Schedule(s) annexed to the tender paper issued by Employer. 

(s) “A Week” means, seven days without regard to the number of hours 
worked in any day in the week. 

(t) “A Day” means a day of 24 hours from midnight to the next midnight 
irrespective of the number of hours worked in that day. 

(u) “A month” means month according to Gregorian Calendar. 
Singular & Plural 1.2 Words Importing the singular only also include the plural and vice versa 

where the context requires. 
Marginal 

Headings or 
Notes 

 
Duties and 
Power of 

Engineer’s 
Representative 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Assignment Sub- 

Letter 

1.3 The marginal headings or notes in these General Conditions shall not be 
deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the Contract. 
ENGINEER’S REPRESENTATIVES 

2.1 The duties of the Engineer’s Representative are to watch and supervise 
the works and to test and examine any materials to be used on 
workmanship employed in connection with the works. He shall have no 
authority to relieve the contractor of any of his duties or obligations under 
the contract nor except as expressly provided hereunder or elsewhere in 
the contract to order any work involving delay or any extra payment by 
the employer nor to make any variation of or in the works. 

2.2 The Engineer may from time to time in writing delegate to the Engineer’s 
Representative any of the Powers and authorities vested in the Engineer 
and shall furnish to the contractor a copy of all such written delegations of 
powers and authorities. Any written instruction or approval given by the 
Engineer’s Representative to the contractor within the terms of such 
delegation (but not otherwise) shall bind the contractor and the Employer 
as though it had been given by the Engineer. Provided always as follows:- 

(a) Failure of the Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter 
disapprove such work or materials and down, removal or breaking up 
thereof. 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or very such decision. 
ASSIGNMENT AND SUBLETTING 

3.1 The contractor shall not assign the contractor or any part thereof or any 
benefit or interest therein or there under without the prior written consent 
of the Employer. 

3.2 The contractor shall not sublet the whole of the works, except where 
otherwise provided by the contract, the contractor shall not sublet any 
part of the works without the prior written consent of the Engineer (which 
shall not be unreasonably withheld) and such consent if given shall not 
relieve the contractor from any liability or obligation under the contract 
and he shall be responsible for the facts defaults and neglects of any sub- 
contractor, his agents, servants, or workmen, provided always that the 



21  

provisions of labour on piecework basis shall not be deemed to be a 
subletting under this clause. 
EXTENT OF CONTRACT 

4.1 The contract comprise the construction, completion and maintenance of 
the works and except in so far as the contract otherwise provides, the 
provisions of all labour, materials, constructional plant, Temporary works 
and everything whether of a temporary or permanent nature required in 
and for such construction completion and maintenance so far as the 
necessity for providing the same is specified in or reasonably to be 
inferred from the contract. 
CONTRACT DOCUMENTS 

Languages 5.1.1 The language or languages which the contract documents shall be drawn 
up shall be English. 

Documents 
Mutually 

Explanatory 
 
 
 
 
 
 
 
 
 
 
 
 

 
Custody of 
Drawing 

 
 
 
 
 
 
 
 
 
 
 

 
One copy of 

Drawings to be 
kept on site 

 
 
 

Further 
Drawings and 

Instructions 
 
 
 

Contract 
Agreement 

5.1.2 Except if and to the extent otherwise provided by the contract the 
provisions of the General conditions and conditions of particular 
applications shall prevail over those of any other document forming part 
of the contract. Subject to the forgoing the several documents forming the 
contract are to be taken as mutually explanatory of one another but in 
case of ambiguities or discrepancies the same shall be explained and 
adjusted by the Engineer who shall there upon issue to the contractor 
instructions directing in what manner the work is to be carried out. 

5.1.3.1 If there are varying or conflicting provisions made in any one document 
forming part of the contract, the contract, the Engineer shall be the 
deciding authority with regard to the intention of the document. 

5.1.3.2 Any error in description, quantity or rate in schedule or works/items or 
Bill of Quantities or any commission there from shall not vitiate the 
contract or release the contractor from the execution of the whole or any 
part of the works comprised therein according to Drawing and 
specifications from any of his obligations under the contract. 

 The Drawing shall remain in the sole custody of the Engineer but two copies 
thereof shall be furnished to the contractor free of cost. The contractor shall 
provide and make at his own expense any further copies required by him. At 
the completion of the contract the contractor shall return to the Engineer all 
drawing provided under the contract, if so desired by the Engineer. The 
contractor shall give adequate notice in writing to the Engineer or the 
Engineer’s Representative of any further drawing or specification that may be 
required for the execution of the works or otherwise under the contract. 

In case of alternative design submitted by the contractor is accepted by 
the Engineer and works executed as per alternative design, the original 
tracing and copies of drawings which may be with the contractor, shall be 
handed over to the Engineer on completion of the work and such tracing 
and drawing shall become the property of the Engineer. 

 One copy of the drawings furnished to the contractor or prepared by the 
contractor and approved by the Engineer in case of contractor’s alternative 
designs as aforesaid shall be kept by the contractor on the site and the same 
shall at all reasonable items be available for inspection and use by the 
Engineer and the Engineer’s Representative and by any other person 
authorised by the Engineer in writing. 

 The Engineer shall have full power and authority to supply to the 
contractor by the Employer, from time to time during the progress of the 
works such further Drawings and instructions as shall be necessary for the 
purpose of the proper and adequate execution and maintenance of the 
work and the contractor shall carry out and be bound by the same. 
GENERAL OBLIGATIONS 

6.1 The contractor will be required to enter in to a formal agreement with the 
Employer incorporating the conditions of contract in the form prescribed 
by the Engineer with such modifications as may be necessary at the cost 
of contractor. All costs, charges and expenses including stamp duty 
incurred in connection with the contract as well as preparations and 
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completion of agreement/shall be borne by the contractor. Until such 
contact is executed the acceptance of the tender in terms of the contract 
as defined in clause 1.1 (g) shall be binding upon the parties and shall be 
contract. 

Earnest Money 6.2.01 (a) For works, estimated cost put to tender up to Rs.10.0 Crores: 
2% (Two percent) of the estimated cost put to tender should be 
collected as EMD. 

(b) For works, estimated cost put to tender more than Rs.10.0 
Crores: Rs.20.0 Lakhs plus 1% (one percent) of the cost in 
excess of Rs.10.0 Crores, should be collected as EMD. 

Security Deposit, 
Initial Security 
Deposit, 
Retention Money 
& Extra 
Additional 
Security Deposit 

6.2 .1 A A sum of 10% of the accepted value of the tender shall be 
deposited by the successful tenderer (Contractor) as Security 
Deposit (SD). This may be deposited initially 1% value of the 
contract as Initial Security Deposit (ISD) after issue of Letter of 
Intent (LOI) and deducting the EMD & ISD from the stipulated 
Security Deposit, the balance amount may be recovered in 
installment through deduction at the rate of 10% of the value of 
each running account bill subject to attaining the required amount 
by the last Running Bill. EMD of the successful bidder may be 
refunded to the bidder after receiving an equivalent amount of             
e - Bank Guarantee in favour of Paradip Port Authority, IFSC: 
ICIC0000776, Branch: Paradeep from any scheduled Bank 
located at Paradip only after issue of Work Order. 

6.2.2 Contractors can furnish the Initial or Total Security Deposit amount 
through a e-Bank Guarantee or Demand Draft from any schedule 
Bank located at Paradip only in the form prescribed in Appendix- 
II in favour of the Paradip Port Authority, IFSC: ICIC0000776, 
Branch: Paradeep. 

6.2.3 One half of the Security Deposit for the job concerned shall 
become due and shall be paid to the contractor when the CE shall 
certify in writing that the works have been substantially completed 
and the other half shall be paid to the contractor within twenty 
eight days after the expiration of the period of maintenance 
notwithstanding that at such time where may be outstanding claims 
by the contractor against the Board. Provided always that if at such 
time there shall remain to be executed by the contractor any 
works ordered during such period pursuant to Clause-10.2 & 15.2 
hereof the CE shall be entitled to withhold payment until the 
completion of such works of so much of the second half of the 
Security Deposit as shall in the opinion of the CE represent the 
cost of works so remaining to be executed. Provided further that in 
the event of different parts of the works pursuant to Caluse-9.8 
hereof, the expression “expiration of the period of Maintenance” 
shall for the purpose of this clause be deemed to mean the 
expiration of the latest of such periods. 

6.2.4 If the Contractor/ Sub-Contractor or their employees shall break, 
deface or destroy any property belonging to the Board or others 
during the execution of contract, the same shall be made good by 
the contractor at his own expenses and in default thereof, the C.E. 
may cause the same to be made good by other agencies and 
recover expenses from the contractor (for which the certificate of 
the CE shall be final). 

6.2.5 Extra Additional Security Deposit (EASD) & Its Calculation : 
Over and above the E.M.D, tenderer quoting the rebate more than 
15% on the cost of work put to tender shall have to pay an ‘Extra 
Additional Security Deposit’ (E.A.S.D) separately. EASD wherever 
applicable will be collected from the successful bidder along with 
the Initial Security Deposit (ISD) after issuing the Letter of Intent 
(LOI). Back-out from the offer by the participating bidder after 
opening of Technical Bid (in case of two stage bid) or price 
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bid (in case of single stage bid) OR non deposit of EASD by the 
successful bidder will liable for forfeiture of EMD and suitable 
action shall be taken up against the bidder as per decision of 
competent authority of PPA. EASD may be accepted in form of 
Demand Draft/Bankers Cheque/e-Bank Guarantee in favour of 
Paradip Port Authority, IFSC: ICIC0000776, Branch: Paradeep and 
must be drawn on any scheduled Bank located at Paradip. 

Extra Additional Security Deposit (E.A.S.D) =  A  x cost of work put 
to tender 100 
Where A = Percentage rebate quoted on the cost of work put to 
tender by the tenderer minus 15 (Fifteen). 
Example: If the tenderer desires to quote percentage rebate 25% 

(Twenty five) percent, then the Extra Additional Security 
Deposit (E.A.S.D) shall be worked out as under. 

E.A.S.D Amount =   (25 – 15) x cost of work put to tender. 
100 

Note :1. The Demand Draft/ Banker’s Cheque/ e - Bank Guarantee 
shall be initially valid upto scheduled completion and 
subsequently be extended upto actual completion. 

2. The E.A.S.D will be released on satisfactory completion of 
the work. 

Inspection of Site 6.3 The Tender shall be deemed to have been based on such date regarding 
hydrological climate and physical conditions nature of ground and 
underlying strata as shall have been supplied by the Employer in the 
documents furnished to the contractor by the Employer for the purpose of 
tendering. The contractor shall never the less inspect and examine the site 
and its surroundings and shall satisfy himself before submitting his Tender 
as to the from and nature of the site the quantities and nature of work and 
materials necessary for the completion of the work and the means of 
access to the accommodation be may require and in general shall himself 
obtain all necessary information as to risks contingencies and other 
circumstances which may influence or effect his Tender. 

Sufficiency of 
Tender 

 
 
 
 
 
 
 
 

 
Work to be 

Satisfaction of 
Engineer 

 
 
 
 

Programme to 
be Furnished 

6.4.1.1 The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works 
and of the Rates and prices stated in Price Bill of Quantities and the 
Schedule of Rates and Prices (if any) which Rates and prices shall except 
in so far as it is otherwise provided in the contract cover all his obligations 
under the contract and shall cover matters and things necessary for the 
proper completion and maintenance of the works. 

6.4.1.2 If the contractor suggests alternative designs he shall be deemed to have 
collected all relevant information and conducted all necessary tests 
required for the proper execution of the work based on his alternative 
design before tendering. 

6.5 The contractor shall execute complete and maintain the works in strict 
accordance with the contract to the satisfaction of the Engineer and shall 
comply with and adhere strictly to the Engineer’s instructions and 
directions on any matter (Whether mentioned in the contact or not) 
touching or concerning the works. The Contractor shall take instructions 
and direction only from the Engineer or (Subject to the limitations 
referred no in Clause 2 here of from the Engineer’s Representative. 

6.6.1 The execution of the work shall be so planned as to cause little 
impediment as practicable to the working of the Port in General. 

6.6.2 The contractor shall submit to the Engineer, within one month or further 
period as may be permitted by the Engineer after receipt of the 
acceptance letter for the tender, a detailed PERT/CPM network based 
programme for completion of work in the form of a detailed network and 
Bar Charts both in triplicate. The network shall include the various 
activities involved in the execution of the work and their 
interdependencies and the time required for completion of the different 
activities. The progress of the work shall be periodically reviewed and the 
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network will be up-dated by the contractor every three months and three 
copies of this shall be supplied expeditiously to the Engineer. The 
contractor shall submit to the Engineer during the first week of every 
calendar month the up-to-date progress and the progress made during 
the previous month on important sections or portions of the work in 
relation to the network programme. 

6.6.3 The contractor shall submit the Engineer within one month or further 
period as may be permitted by the Engineer after the receipt of the 
acceptance letter for the tenders, a statement indicating his estimates, 
based on the detailed and approved network, of the gross and the net 
amounts that would become payable to him at the end of each month 
during the progress of the works, to enable the employer to arrange for 
the required funds. In case a revision of such an estimate is considered 
necessary by the Contractor he will be allowed to furnish a revised 
estimate based again on approved network, provided it is received 
sufficiently in advance of the actual date payment of a monthly certificate. 

6.6.4 The contractor shall submit to the Engineer for his approval full details 
and drawings for the design or any Temporary works which he proposes 
to construct sufficiently in advance as directed by the Engineer 
depending on the nature of the work before work on the erection of any 
such Temporary works commences on the site. 

6.6.5 The submission to and approval by the Engineer or Engineer’s 
Representative of such programme or the furnishing of such particulars 
shall not relieve the contractor or any of the duties or responsibilities 
under the contract in connection with the works or Temporary Works. 

6.7 The contractor shall give or provide all necessary superintendence during 
the execution of the works and as long thereafter as the Engineer may 
consider necessary for the proper fulfilling of the contractor’s obligations 
under the contract. The contractor or competent and authorized agent or 
representative approved of in writing by the Engineer (which approval 
may at any time be withdrawn) is to be constantly on the works and shall 
give his whole time to the superintendence of the same. If such approval 
shall be withdrawn by the Engineer the contractor shall as soon as is 
practicable after receiving written notice of such withdrawal remove the 
agent from the site and shall not thereafter employ him again on the site in 
any capacity and shall replace him by another agent approved by the 
Engineer such authorized agent or representative shall receive on behalf 
of the contractor directions and instructions from the Engineer or (subject 
to the limitations of clause 2 Hereof) the Engineer’s Representative. 

6.8.1 The contractor shall provide and employ on the site connection with the 
execution and maintenance of the works. 

(a) Only such technical assistants as are skilled and experienced in their 
respective callings and such sub-agents foremen and leading hand as are 
competent to give proper supervision to the work they are required to 
supervise and. 

(b) Such skilled, semiskilled and unskilled labour as is necessary for the 
proper and timely execution and maintenance of the works. 

6.8.2 The Engineer shall be at liberty to object to and require the contractor to 
remove forthwith from the works and person employed by the contractor 
in or about the execution or maintenance of the works who in the opinion 
of the Engineer misconduct himself or is incompetent or negligent in the 
proper performance of his duties or whose employment is otherwise 
considered by the Engineer to be undesirable of the Engineer. Any 
persons so removed from the works shall be replaced as soon as possible 
by a competent, substitute approved by the Engineer. 

6.8.3 The Employer shall be at liberty to terminate the contract if the successful 
tender himself or any of his partners/employees or any of his directors 
who having held class I post in the Port Authority prior to his retirement 
has failed to obtained the Chairman’s Port Authority specific permission to 
undertake any outside employment before the expiry of two years from 
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the date his retirement, in accordance with the provisions of the 
… ........................................ Port Authority Class I employees. (Acceptance 
of employment after retirement) Regulations 1975. 

Setting Out 6.9 The contractor shall be responsible for the true and proper setting out of 
the works in relation to original point lines and level of reference given by 
the Engineer in writing and for the correctness (subject as above- 
mentioned) of the position levels dimensions and alignment of all parts of 
the works and for the provision of all necessary instruments appliances 
and labour in connection therewith. If at any time during the progress of 
the works any error shall appear or arise in the position levels dimension 
or alignment of any part of the works the contractor on being required so 
to do by the Engineer or Engineer’s Representative shall at his own 
expense rectify such error to the satisfaction of the Engineer or Engineer’s 
Representative. The Checking of any setting out or of any line or level by 
the Engineer or the Engineer’s Representative shall not in any way relieve 
to contractor of his responsibility for the correctness thereof and the 
contractor shall carefully protect and preserve all benchmarks site-rails 
pages and other things used in setting out the works. 

Borehole and 
Exploratory 
Excavation 

 
 
 

Watching and 
Lighting 

6.10 If at any time during the execution of the works the Engineer shall require 
the contractor to make boreholes or to carry out exploratory excavation 
such requirement shall be ordered in writing and shall be deemed to be 
an addition ordered under the provisions of clause 11.1.1 and 11.1.2 
hereof unless a provisional sum in respect of such anticipated work shall 
have been included in the Bill of Quantities. 

6.11.1 The contractor at his own cost shall make such provisions for the lighting 
the works, materials and plant whether on shore or a float and shall 
provide all such works and lights as may be required by Engineer or the 
Employer or any other authority having jurisdiction in connection with the 
site together with all labour stores and services required for their efficient 
working and use at any item of day and night and all buoys and other 
works required for the proper indication of submerged work and of 
mooring for his vessels. He shall also provided at his own cost every 
description of watching and maintenance required in connection with the 
foregoing and all other services and for protecting and securing all places 
dangerous whether to the contractor workmen or to other persons until 
the work shall have been handed over to the Employer unless the 
Engineer shall decide that such services are not longer required. 

6.11.2 All lights provide by the contractor shall be placed or screened so as not 
to interfere with any signal lights on the Employer’s railways or with any 
navigational lights or with any traffic or signal lights of any local or other 
authority. 

Care of Works 6.12.1 From the commencement to the completion of the works the contractor 
shall take all responsibility for the care thereof and of temporary works 
and in case any damage loss or injury shall happen to the works or to any 
part thereof or to any Temporary works from any cause whatsoever (save 
and except the Excepted Risk as defined in Clauses 6.12.2) shall at his 
own cost repair and make good the same so that at completion the works 
shall be in good order and condition and in conformity in every respect 
with requirements of the contract and the Engineer’s instructions. In the 
event of any such damage loss or injury happening from any of the 
Excepted Risks the contract shall if and to the extend required by the 
Engineer and subject always to the provisions of clause 17 hereof repair 
and make good the same as aforesaid at the cost of the Employer. The 
contractor shall also be liable for any damage to the works occasioned by 
him in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause 10.1.1 to 10.1.4 hereof. 

6.12.2 The “Excepted Risk” are war hostilities (Whether war be declared or not) 
invasion act of foreign enemies rebellion revolution insurrection or 
military or usurped power civil war or (otherwise than amount the 
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contractor’s own employee’s) riot communion or disorder or use or 
occupation by the Employer or any portion of the works in respect of 
which a Certificate of completion has been issued or a cause solely due to 
the Engineer’s design of the works or any such operation of the forces of 
nature as reasonable foresight and ability on the part of the contractor 
could not foresee or reasonable provide against (all of which are herein 
collectively referred to as “The Excepted Risks”) 

6.13 Without limiting his obligations and responsibilities under Clauses 6.12.1 
and 1.2.2 hereof the contractor shall insure in the joint names of the 
Employer and the contractor against all loss or damage from whatever 
cause arising (other than the Excepted Risks) for which he is responsible 
under the terms of the Contract and in such manner the Employer and 
Contractor are covered during period of construction the works and are 
also covered during the period of Maintenance for loss or damage arising 
from a caused occurring prior to the commencement of the period of 
Maintenance and for any loss or damage occasioned by the contractor in 
the course of any operations carried out by him for the purpose of 
complying with his obligations under clauses 10.1.1 to 10.1.4 hereof. 

(a) The works and the Temporary Works to the full value of such works 
executed from time to time. 

(b) The materials Constructional Plant & other things brought on the Site by 
the Contractors to the full value of such materials Constructional Plant and 
other things. 

(c) As in case of sinking of constructional Plant and equipment for the cost of 
salvage of the same to aggregate limit of Rs .............................Lakhs. 

6.13.1 The insurance applies only to contracts the estimated value of which is 
Rs.25 lakhs or above. Such insurance shall be effected with an insurance 
and in terms approved by the Employer & the Contractor shall whenever 
required produce to the Engineer or the Engineer’s Representative the 
policy or policies of insurance and the receipts for payment of the current 
premium provided always that without limiting his obligation and 
responsibilities as aforesaid nothing in the Clause contained shall render 
the Contractor liable to insure against the necessity for the repair or 
reconstruction of any work constructed with materials of workmanship not 
in accordance with the repairments of the contract. 

 
6.14.1 The contractor shall (except if and so far as the specification provide 

otherwise) indemnify and keep indemnified the employer against all 
losses and claim for injuries or damage to any persons or any property 
whatsoever (other than surface or other damage to land being or crops 
being on the site suffered by tenants or occupiers) which may arise out of 
or in consequence of the construction & maintenance of the works and 
against all claims demands proceeding damages costs charges and 
expenses whatsoever in respect of or in relation there to that nothing 
herein contained shall be deemed to render the Contractor liable for in 
respect of or to indemnify the employer against any compensation or 
damages. Provided further that for the purpose of this clause the 
expression “The Site” shall be deemed to be limited to the area defined in 
the specification or shown on the drawings in which land and crops will be 
disturbed or damaged as an inextensible consequence of the carrying out 
of the Works. 

6.15.1 Before commencing the execution of the Works the contractor (but 
without limiting his obligations and responsibilities under Clause 6.14.1) 
shall insure against any damage loss or injury which may occur to any 
property (including that of the Employer or to any person (including any 
employee of the employer) by or arising out of the execution of the Works 
or temporary works or in the carrying out of the Contract otherwise than 
due to the matters referred to in the provision to clause 6.14.1 hereof. 

6.15.2 Such insurance shall be effected with an insurance and in terms approved 
by the Employer and for at last the amount stated in the Tender and 
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Party Insurance Contractor shall whenever required produce to the Engineer or the 
Engineer’s Representative the policy or policies or insurance and the 
receipt for payments of the current premiums. 
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6.16.1 The Employer not be liable for or in respect of any damages or 
compensation payable at Law in respect or in consequence of any 
accident or injury to any Workman or other person in the employment of 
the Contractor any sub-contractor and the Contractor shall indemnify and 
keep indemnified the employer against all which damages and 
compensation and against all claims demands proceedings cost charges 
and expenses whatsoever in respect thereof or in relation thereto. 

6.16.2 The contractor shall insure against such liability with an insurer approved 
by the Employer and shall continue such insurance during the whole of 
the time that any persons are employed by him on the Works and shall 
when required produce to the Engineer or the Engineer’s Representative 
such policy of insurance and the receipt for payment of the current 
premium. Provided always that in respect of any persons employed by 
any subcontractor the Contractors obligations to insure as aforesaid under 
this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that the 
Employer is indemnified under the Policy but the Contractor shall require 
such sub-contractor to produce to the Engineer or ‘Engineer’ 
Representative when required such policy of insurance and the receipt for 
payment or the current premium. 

6.17 If the Contractor shall fail to effect and keep in force in insurance referred 
to in Clause 6.13, 6.15 and 6.16 hereof or any other insurance which he 
may be required to effect under the terms of the contract then and in any 
such case the employer may effect and keep in force any such insurance 
and pay such premium or premiums as any be necessary for the purpose 
and from time to time deduct the amount so paid by Employer with 
interest as stated in part II as aforesaid from any moneys due or which 
may become due to the contractor or recover the same as a debt due from 
the contractor. 

6.18.1 The Contractor shall give all notices and pay all fees required to be given 
or paid by any national or State Statute Ordinance or other Law or any 
Regulation or Bye-law of any local or other duly constituted authority in 
relation the execution of the works or of any Temporary works and by the 
rule regulations of all public bodies and companies whose property or 
rights are affected or may be affected in any way by the works or any 
Temporary works. 

6.18.2 The Contractor shall conform in all respects with the provisions of any such 
Statute Ordinance or Law as aforesaid and the Regulations or bye-laws of 
any local or other duly constituted authority which may be applicable to 
the works or to any Temporary works and with such rules and regulations 
of public bodies and companies as aforesaid and shall keep the Employer 
indemnifying against all penalties and liability of every kind for breach of 
any such statute Ordinance or Law Regulations or a Bye-Law provided 
always that the Employer will repay or allow to the contractor all such sums 
as the Engineer shall certify to have been properly payable and paid by 
the contractor in respect of such fees, other than fees which the contract 
requires the contractor to pay which fees shall be included in the rates and 
prices entered in the price Bill of quantities. 

Fossils etc. 6.19 All fossils coins articles or value of antiquity and structures and other 
remains or things of geological or archaeological interest discovered on 
the site of the works shall as between the Employer and the contractor be 
deemed to be absolute property of the Employer and the contractor shall 
take reasonable precautions to prevent his workmen of any other persons 
from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the 
Engineer’s Representative of such discovery and carry out at the expense 
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of the Employer the Engineer’s Representative’s order as to the disposal of 
the same. 

6.20 The contractors shall save harmless and indemnify the Employer from and 
against all claims and proceedings for or on account of infringement of any 
patent rights design trade mark or name or other protected rights in 
respect of any constructional Plant machine work or material used for or in 
connection with the works or temporary works or any of them and from 
and against all claims demands proceeding damages costs charges and 
expenses whatsoever in respect thereof or in relation thereto. Except 
where otherwise specified the contractor shall pay all tonnage and other 
royalties rent and other payments or compensation (if any) for getting 
stones, and gravel, clay or other materials required for the works or 
Temporary works or any of them. 

6.21.1 All operations necessary for the execution of the works and for the 
construction of any Temporary works shall, so far as compliance with 
requirements of the contract permits, be carried on so as not to interfere 
unnecessarily or improperly with the public convenience or the excess to 
use and occupation or private roads and footpaths or to or of properties, 
Whether in the possession of the Employer or of any other person and the 
contractor shall save harmless and indemnify the Employer in respect of 
all claims demands proceedings damage costs charges and Expenses 
whatsoever arising out of or in relation to any such materials in so far as the 
contractor is responsible therefor. 

6.21.2 The works and Temporary works shall be carried out in such manner as 
not to interfere with ships or other vessels using the port or endanger 
interfere with traffic whether by road rail or water and other normal 
operation of the ports. 

6.21.3 The Employer will afford the contractor reasonable facilities to enable him 
to carry out the contract but the contractor must strictly observe any rules, 
regulations or instructions which he may from time to time receive from the 
Employer or the Engineer or any person or persons authouised by them 
for the safety and protection of persons, traffic whether by road, rail or 
water and property on the site or the land adjacent to the site. 

6.21.4 The contractor shall take all possible precautions to secure the efficient 
protection of the Docks, Harbours and all other waterways against 
pollution of any kind during the execution, completion and maintenance of 
the works and he shall ensure that no oil organic matter, refuse, rubbish or 
other things of whatsoever nature are allowed to sweep or be supplied or 
thrown into the water ways by him, his employees or sub-contractors or 
any other agency or his. 

6.22.1 “The contractor shall use every reasonable means to prevent any of the 
highways or bridges communicating with or on the routes to the site form 
being damaged or injured by any traffic of the contractor or any of his sub- 
contractors and in particular shall select routes choose and use vehicles 
restrict and distribute loads so that any such extraordinary traffic as will 
inevitable excise from the moving of plant and material from and to the site 
shall be limited as far as reasonably possible and so that no unnecessary 
damage or injury may be occasioned to such highways and bridges. 

Special Loads 6.22.2 Should it be found necessary for the contractor to move one or more loads 
of constructional plant machinery or reconstructed Units of parts of units or 
work over part of highway or bridge failing with the jurisdiction of the 
Employer the moving whereof is likely of damage any highway or bridge 
unless special protection or strengthening is carried out then the 
contractor shall before moving the load on to such high way or bridge give 
notice to the Engineer of Engineer’s Representative of the weight and 
other particulars of the load to be moved and his proposals for protecting 
or strength or the said highway or bridge. Unless within fourteen days of 
the receipt of such notice the Engineer shall be counter-notice direct that 
such protection or strengthening is unnecessary than the contractor will 
carry out such proposal or any modification thereof that the engineer shall 
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require. At his own cost. 
6.22.3 Where the nature of the works is such as to require the use by the 

contractor or waterborne transport the foregoing provisions of this clause 
shall be construed as though “highway” included a lock, dock, sea wall or 
other structure related to a waterway and “vehicle” included craft, and 
shall have effect accordingly. 

6.23 The contractor shall in accordance with the requirements of the Engineers 
afford all reasonable opportunities for carrying out their work to any other 
contractors employed by the Employer and their workmen and the 
workmen of the employer and of any other duly constituted authorities who 
may be employed in the execution on or near the site of any work not 
included in the contract of any contract which the Employer may enter into 
in connection with or ancillary to the works. If however the contractor shall 
on the written request of the Engineer of the Engineer’s Representative 
make available to any such other contractor or to the Employer or any such 
authority any roads or ways for the maintenance of which the contractor is 
responsible for to permit the use by any such of the contractors scaffolding 
or other plant on the site or provide any other service of whatsoever nature 
for any such the Employer shall pay to the contractor in respect of such use 
or service such sum of sums as shall in the opinion of the Engineer be 
reasonable provided also that if the contractor avails of similar services 
from such other or the Employee the Employer shall be entitled to recover 
from the contractor in respect of such service such sum or sums as shall in 
the opinion the Engineer be reasonable. The decision of the engineer shall 
be final. 

6.24 Except where otherwise specified the contractor shall at his own expense 
supply and provide all the Constructional Plant Temporary Works 
materials both for Temporary and for permanent works labour (including 
the supervision thereof) transport to or from the site and in and about the 
works and other things every kind required for the construction 
completion and maintenance of the works. 

6.25.1 “Materials which the Employers is prepared to supply are shown in the 
schedule, soon after the acceptance or tender, the contractor shall give in 
writing a phased requirement of material according to the programme of 
execution of works with regard to issue of materials.” 

6.25.2 If the contractor desires the Employer to supply materials other than those 
mentioned in the schedule, such as materials may be supplied by the 
Employer. If available in the matter, at rates to be fixed by the Employer. 

6.25.3 For material listed in Schedule …………………………………… which the 
contractor does not stipulate to supply himself but requires the Employer 
to supply he shall give a reasonable notice in writing of his requirements 
to the Engineer in accordance with the agreed phased programme. Such 
materials shall be supplied for the purpose of contract only and the value 
of materials so supplied at the rate specified in the aforesaid schedule 
shall be set off or deducted, as and when materials are consumed in items 
for work for which payment is being made to the contractor, from any 
sums then due or which may there after become due to the contractor, 
under the contract. At the time of submission of bills contractor shall 
certify that balance of materials supplied is available at site. 

6.25.4 The contractor shall bear the cost of loading, transporting, storing to site, 
unloading under cover as required, assembling and joining the several 
parts together as necessary and incorporating and fixing materials in the 
works including all preparatory work of whatever description as may be 
required, and of closing, preparing loading and returning empty cases or 
containers to the place of issue. 

6.25.5 All materials issued to the contractor by the Employer for incorporation or 
fixing in the works (including preparatory work) shall, on completion or 
on before closure of works, be returned by the contractor at his expense, 
at the place of issue, after making due allowances for actual consumption, 
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reasonable wear and tear and/ or waste if the contractor is required to 
delivery such materials at a place other than the place of issue, he shall do 
so and the transportation charges from the site to such place, less the 
transportation which would have been incurred by the contractor has such 
materials been delivered at the place of issue shall be borne by the 
Employer. 

6.25.6 Surplus materials returned by the contractor shall be credited to him by 
the Engineer at rates not exceeding those at which those were originally 
issued to him after taking into consideration any deterioration or damage 
which may have been caused to the said materials whilst in the custody of 
the contractor. 

6.25.7 If on completion of works the contract fails to return surplus materials out 
of those supplied by the Employer that in addition to any other liability 
which the contractor would incur, the Engineer may, by a written notice to 
the contractor require him to pay within a fortnight or receipt of the notice 
for such un-returned surplus materials at double the issue rates. 

6.26 On completion of the works the contractor shall clear away and remove 
from site all constructional plant surplus materials rubbish and Temporary 
works of every kind and leave the whole of the site and Works clean and 
in a workman like condition to the satisfaction of the Engineer. If not done 
the cost of clearing etc. will be recovered from any money due to the 
contractor. 

6.26.1 All excavated materials, debris etc. arising from the demolition or 
removal or properties, buildings or structures the work site and all other 
materials, or things of whatsoever nature found or being upon or 
excavated from the site shall remain the property of the Employer and 
shall not be removed by the contractor from the site or used in the works 
until permission for such renal or use has been given by the Engineer in 
writing. 

2.26.2 “Except as specifically authorised in writing by the Engineer no 
photographs shall be taken nor shall any photograph articles or 
description or the work or the site or any part thereof be published nor 
shall any details of the drawings furnished to him or part thereof be 
disclosed, by the contractor his employees contractors agents and 
representatives. 

6.27 The contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (fleeting or otherwise) belonging to him or to 
any subcontractor employed by him (including also any plant which is 
held by the contractor any subcontractor under agreement for hire or 
hire, purchase) which may be sunk in the course of the construction, 
completion or maintenance of the works or otherwise deal with the same 
as the Engineer may direct and until the same shall be raised & removed 
the contractor shall set all such buys and display at nigh such lights & do 
all such things for the safety of navigation as may be required by the 
Engineer or by this Employer, in the event the contractor not carrying out 
the obligation imposes’ upon him by this clause the Employer may buoy 
and light such sunken craft or plant and raise and remove the same and 
the contractor shall reimburse to the Employer all costs incurred in 
connection there with. 

6.28 Should the contractor for the purpose of the contract desire to provide the 
temporary moorings for this craft and floating plant he will be allowed to 
do so in positions and manner approved by the Engineer. The contractor 
shall not lay such mooring so as to interfere with traffic in the waterways 
and such moorings shall be removed if and when required by the 
Engineer. The contractor shall pay all docks, port, customers and 
wharfage charges, bounder charges other fees, charges, dues 
assessments and outgoing as may become payable in the course of 
execution of the contract works and the contractor would be deemed to 
have made allowances for these charges in the contract price quoted by 
him in his tender. 
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6.29 The contractor shall provide and maintain upon the works sufficient 
proper and efficient life saving appliances and first aid equipment to the 
approval of the Engineer and in accordance with the requirements of I.L.O 
Convention No.62. The appliances and equipment shall be available for 
use at all times. For work carried out within the dock area or in the vicinity 
of any wharf or quay, of quay, the contractor shall abide by all the 
provisions of the dock workers (safety, health and welfare) scheme 1961. 
The Contractor’s particular attention is drawn to Clause 43 of the said 
Regulation in respect of erection and maintenance of staging. 

6.30 Any bribe, commission gift or advantage given promised or offered by or 
on behalf of the contractor or his partner, agent or servant or anyone on 
his or their behalf to any officer, servant, representative or agent of the 
Engineer or to any person on his behalf in relation to the obtaining or to 
the execution of this or any other contract with the Employer shall in 
addition to any criminal liability which he may incur, subject to the 
contractor to the cancellation of this and all other contractor with 
Employer and also the to payment or any loss or damage resulting from 
any such cancellation. And the Employer shall be entitled to deduct the 
amounts so payable from any money otherwise due to the contractor 
during this or any other contract Any question or dispute as to the 
commission of any offence under the present Clause shall be settled by 
the Engineer, in such manner and on such evidence or information as he 
shall think fit and consider sufficient and his decision shall be final and 
binding on the contractor. 

6.31.1 Every precaution as directed by the Engineer shall be taken by the 
contractor to prevent the breeding of mosquitoes on the site and all 
receptacles used for the storage of water must be suitably protected for 
this purpose and must be applied at the close of work every day. 

6.31.2 Every precaution shall be taken by the contractor to prevent air and water 
pollution resulting from his operations as per requirements of the 
appropriate authorities. 

6.32. The Employer reserves to himself the right any time or times to carry out 
any works he thinks necessary or proper in the vicinity of the site or 
elsewhere. 

Use of Explosives 6.33 Except as may be provided in the specification or approved by the 
Engineer, the contractor shall not use explosives. The contractor shall 
only permit handling and use of explosive to be carried by men fully 
qualified and experienced in the storage, handling and use of the types of 
explosive to be used. He shall comply with the provision of Indian 
Explosive Act. 
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6.34 The contractor shall comply with all the regulations imposed by the 
customs and port security Authorities in respect of the passage of plant 
vehicles. Materials and personal through Custom’s barriers. 

6.35 In addition to the land at site of works proper, the contractor shall be 
allotted suitable land for the purpose of lying out his work area, stores etc. 
free or any rental charges as shown in the contractor drawing in case he 
needs additional land the same would be given if it can be conveniently 
spared and he will be charged rent for the additional land at the rates 
fixed by the Engineer. The contractor, however, shall fix all electrical, 
water supply and drawings installation, as per existing Municipal 
regulations and pay charges for consumption of electrical energy and 
water. On execution of the works the site shall be handed over to the 
Engineer in good state with such a date as may be intimated to him by the 
engineer. 

6.36 The contractor shall provide all assistance. Instrument machines, labour 
and materials as are normally required for taking levels & sounding for 
the preparation of level charts and corrections before commencement of 
work and after execution of works. The contractor shall provide at his own 
expense experienced attendants for the Engineer or the Engineer’s 
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Representative to assist him in taking levels and checking of alignments. 
6.37 The contractor shall comply with all central and local regulations in 

respect of safe storage of all Inflammable stores, or other materials 
involving risk to third parties and shall take submit to the Engineer for 
approval all drawings and documents required for the construction of 
storage shed or other accommodation and shall build all such storage 
sheds to the proper requirements. 

Apprentices 6.38 The contractor shall during the term of this contract comply with the 
provisions of the Apprentices Act. 1961 and maintain as part of his 
organization a system or apprenticeship for training craftsmen. Failure on 
the part of the contractor to observe the conditions and stipulations of this 
clause shall be deemed to be a failure to employ a sufficient number or 
proper and efficient workmen within the meaning of clause 6.8 above and 
all the rights and remedies of the Employer there in provided including 
the power to determine the contract shall applicable in such case. 
LABOUR 

Engagement of 
labour 

7.1.1. The contractor shall make his own arrangements for the engagement of all 
labour, local or otherwise, and save in so far as the contract otherwise 
provides for the transport housing feeding and payment thereof. 

Supply of Labour 7.1.2. The contractor shall so far as is reasonably practicable having regard to 
local conditions provide on the site to the satisfaction of the Engineer’s 
Representative as adequate supply of drinking and other water for the use 
of the contractor’s staff and work people. 

Alcoholic Liquor 
of Drugs 

7.1.3 The contractor shall not otherwise than in accordance with the statutes 
Ordinance and Government. Regulations or orders for the time being in 
force import sell give barter or otherwise dispose of any alcoholic liquor 
or drugs or permit or suffer any such important in sale gift barter or 
disposal by his sub-contractors agents or employee. 

Arms & 
Ammunition 

Festival & 
Religious 
Customs 

7.1.4. 
 
 

7.1.5. 

The contractor shall not give barter or otherwise dispose of to any person 
or persons any arms or ammunition of any kind or permit or suffer the 
same as aforesaid. 
The contractor shall allow his labour the Govt. notified National and local 
festival holidays and also such closed holidays for the Port declared by 
the employer and also have due regard to local religious and social 
customs in respect or labour employed by him. 

Epidemics 7.1.6 In the event of any outbreak of illness or an epidemic nature the contractor 
shall comply with and carry out such regulation orders and requirements 
as may be make by the government or the local medical or sanitary 
authorities for the purpose of dealing with and overcoming the same. 

Disorderly 
Conduct, etc. 

 
 

Observance by 
sub-contractors 

7.1.7 The contractor shall at all times take all reasonable precautions to prevent 
any unlawful riotous or disorderly conduct by or amongst his employees 
and for the prevention of peace and protection of persons and property in 
the neighborhood of the works against the same. 

7.1.8 The contractor shall be responsible for observance by his contractors of 
the foregoing provisions. 
The contractor shall at all times during the continuance of the contract. So 

Compliance with 
Regulations etc. 

7.1.9. far it may be necessary comply with all existing enactment’s including 
central and state legislation as well as, any applicable bylaws of any local 
authority regarding labour particularly the minimum wages Act. Factories 
Act. Workmen’s Compensation Act, Employees provident Fund and family 
pension fund Act., Employees state insurance Act., Contract labour 
(Regulation & Abolition) Act., Payment or wages Act. Maternity Benefit Act. 
National Festival Holidays Act, Shop & Establishment Act, and shall keep 
the employer indemnified against any action that may be taken against him 
for the contravention of the provision of the above said enactment’s by the 
contractors. The rates quoted by the contractor in schedule of quantities 
and Rates (SQ & R) shall be deemed to include all expenses whatsoever 
the contractor may be require to incur for the compliance with the 
provisions of the above said legislation. The contractor shall make 
necessary arrangement for the employer to witness the payments make by 
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the contractor to his staff and labour. 
7.1.10 Should the contractor find that suitable qualified and Experienced 

personnel required for the works are not available in India in sufficient 
numbers and should the contractor wish to employ personnel Nationalities 
other than Indian the contractor must obtain the necessary permits form 
the central government to permit foreign personnel to enter India and to 
work in India for this work. The contractor shall keep the employer fully 
informed, of application made by him for the work permits for foreign staff 
and/or approvals by the Indian authorities. 

Fair wages 7.1.11 The contractors shall pay the labour engaged by him on the work not less 
than fair wages which expression shall mean whether for the time or piece 
work the labour rates or wages as fixed by the central Public works 
Department as fair wage of the state payable to the different categories of 
labours or those as notified under the Minimum wage Act. For the district 
for corresponding employees of the employer of whichever may be 
higher. That the contractor shall pay the labour engage by him on the work 
not less than the minimum wages notified under any central or state law as 
applicable to the Port and he shall not engage persons below the minimum 
age fixed under any such law applicable. 

Wage Records 7.1.12 The contractor shall maintain records of wages and other remuneration 
paid to his employees in such forms as may be convenient and to the 
requirements of the engineer & conciliation Officer, Central Ministry of 
Labour, Government of India of such other authorised persons appointed 
by the state Government. The contractor shall also exhibit the different 
notices as required under the Minimum Wages Act. 1949, payment of 
wages Act. 1936 and other Acts, Rules and Regulations make there under 
from time to time. 

Inspection of 
Wages Records 

7.1.13.1 The Engineer or the engineer’s Representative or any other person 
authorised by them on their behalf shall have power to make inquiries with 
a view to ascertain a proper observance of the Fair Wage Clause. He shall 
have the power to investigate into any compliance regarding any default 
made by the contractor sub-contractor regard to such provisions and also 
the provisions made in the contract labour Act. 

7.1.13.2 The Engineer shall have right to deduct from the moneys due to the 
contractor any sum required or estimated to be required by making good 
the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of 
wages or of deductions make from his or their wage which are not justified 
by their terms of the contract or non-observance of the regulations. 

Accidents 7.1.14 The contractor shall within 24 hours of the occurrence of any accident at or 
about the site or in connection with execution of the work report such 
accidents to the Engineer/Engineer’s Representative. The contractor Shall 
also report such accidents to the competent authorities to whom such 
report is required bye-law. 

7.1.15 Any other conditions affecting labour and wages shall be as set out in Part- 
II, in sub-clauses numbered 7.1.16, 7.1.17 etc. as may be necessary. 

Wage book and 
wage slips 

7.1.16 That the contractor shall maintain : 
 

(1) A wage book of each in such forms as may be convenient but the same 
shall include the following particulars :- 

(i) Rate of daily or monthly wages. 
(ii) Nature of work on which employed. 
(iii) Total number of days worked during each wage period. 
(iv) Total amount payable for the work during each wage period. 
(v) All deductions made from the wages with an indication in each case of the 

grounds for which the deduction is made. 
(vi) Wage actually paid for each wage period. 
(2) A wage slip for each worker employed on the work provided that the 

Engineer may grant exemption for the maintenance of the wage slip, if in 
his opinion not more than 19 persons are likely to be employed directly on 
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the work, but in case he will have to maintain wage books as specified in 
7.1.16. (1) above. 

7.1.17 The wage books and wage slips shall be preserved for a period of not less 
than 12 months after the date of the last entry made in it. 

7.2 The contractor shall if required by the Engineer delivery to the Engineer’s 
Representative or at his office a return in detail in such from and at such 
intervals as the Engineer may prescribe showing the supervisory staff & 
the numbers of the several classes of labour from time to time employed 
by the contractor on the site and such  information  inspecting 
constructional plant as the engineer’s Representative may require. 
ADDITIONAL LABOUR CLAUSE AS PER ADMINISTRATIVE 
OFFICE LETTER NO. AD-LO-16/85 Dt.02.07.85 

7.3.1 (i) That, no clearance certificate will be issued to you by the labour Officer 
of the Port Authority. Unless you produce satisfactory proof before him to 
the effect that you had notified in a publication in the news paper having 
wide local circulation about the completion of your work in respect of this 
contract, inviting claims of the workmen in respect of unpaid wages/dues if 
any. of such workmen and that the time limit of such claim has expired or 
that claims made have been fully and finally settled by you. You have to 
furnish a copy of the news paper where in such publication was make and 
the particulars of claims if any, made and settled by you. 
(ii) That, without prejudice and in addition to the above precondition, you 
shall have to give an undertaking that in case at any subsequent time, a 
claim is made by worker against you before any competent court or 
authority in respect of his unpaid dues in connection with the execution of 
work, irrespective of whether the Port Authority has been made a party to 
such claim before the above authority or court or not in the event of the 
workmen succeeding to get an order from such court or authority 
decreeing his claim in full or in part, the Port Authority will have the right 
to receive from you the expense towards litigation if the Port Authority, has 
been made a party there to and also indemnify itself form you for the 
amount of dues thus decreed by such court or authority and paid by the 
Port Authority to the concerned workman/workmen. The Port Authority 
authorities shall always have the right to recover the above expenses and 
payments from you from your dues. If any, lying in the hands of the Port 
Authority whether in respect of this contractor of any other contract and 
failing to do so to realise such amount from you through appropriate court 
of lay as a debt due on you. 
MATERIALS AND WORKMANSHIP 

8.1.1 All materials and workmanship shall be of the respective kinds described 
in the contract and in accordance with the Engineer’s instruction and shall 
be subjected from time to time such tests as the Engineer may direct at the 
place of manufacture of fabrication or on the Site of at all or any of such 
places or any of the approved test hours. The contractor shall provided 
such assistance instruments machines labour and materials as are normally 
required for examining measuring and testing and work and the quality 
weight or quality of any materials used and shall supply samples of 
materials before incorporation in the works for testing as may be selected 
and required by the Engineer. 

Cost of Samples 8.1.2 All samples required for testing and compression shall be supplied by the 
contractor at his own cost at the places indicated by the Engineer if the 
supply thereof is clearly intended by or provided for in the specification or 
Bill of Quantities. 

Cost of Tests 8.1.3 The cost of marking any test shall be borne by the contractor if such test is 
clearly intended by or provided for in the specification or bill of Quantities 
and (in the cases only of a test under load or of a test to ascertain whether 
the design of any finished or partially finished work is appropriate for the 
purpose which it was intended to fulfil is particularized in the specification 
or Bill of Quantities in sufficient detail to enable the contractor to price or 
allow for the same in his Tender. In case specifications for a particular item 
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are no the tender documents, relevant I.S. specification will apply. 
8.1.4 If any test is ordered by the Engineer which is either. 

 
(a) Not so intended by or provided for or 
(b) (in the case above mentioned) is not so particularized or 
(c) Through so intended or provided for is ordered by the engineer to be 

carried ut by an independent person at any place other that the site or the 
place of manufacture of fabrication of the materials tested than the cost of 
such test shall be borne by the contractor if the test shows the 
workmanship or materials not to be in accordance with the provisions of 
the contract or the Engineer’s instructions but otherwise by the Employer. 

General 8.2.1 Materials required for the works, whether brought by the contractor or 
supplied by the employer shall be stored by the contractor only at places 
approved by the Engineer, Storage and safe custody of materials shall be 
the responsibility of the contractor. 
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8.2.3 All materials brought to the site shall become and remain property of the 
Employer and shall not be removed off the site without the prior written 
approval of the Engineer. But whenever the work are finally completed 
and advance, if any in respect of any such materials is fully recovered the 
contractor shall at his own expense forth with remove from the site all 
surplus materials originally supplied by him and upon such removal, the 
same shall revert in and become the property of the contractor. 

8.4.1. No work shall be covered up or put out of view without the approval of the 
Engineer of the Engineer’s Representative and the contractor shall afford 
full opportunity for the Engineer or Engineer’s Representative to examine 
and measure and work which is about to be covered up or putout of view 
and to examine foundations before permanent work is placed thereon. The 
contractor shall give due notice to the Engineer’s Representative 
whenever any such work or foundations is or are ready or about to be 
ready for examination and the Engineer’s Representative shall without 
unreasonable delay unless be considers it unnecessary and advises the 
contractor accordingly attend for the purpose of examining and measuring 
such work or of examining such foundations. 

8.4.2 The contractor shall uncover any part or parts of the works or make 
openings in or through the same as the Engineer may from time to time 
direct and shall reinstate and make good such parts to the satisfaction of 
the engineer. If any such part of parts have been covered up or put out of 
view after compliance with the requirements of clause 8,4,1, and are found 
to be executed in accordance with the contract the expenses of uncovering 
making openings in or though reinstating and making goods the same 
shall be borne by the Employer but in any other case all such expenses 
shall be borne by the contractor and shall be recoverable from him by the 
Employer or may be deducted by the Employer form any money due or 
which may become due to the contractor. 

8.5.1 The Engineer shall during the progress of the works have power to order 
in writing from time to time. 

(a) The removal from the site within such time or times as may be specified in 
the order of any materials which in the opinion of the engineer are not in 
accordance with the contract. 

(b) The substitution of proper and suitable material and 
(c) The removal and proper re-execution (not withstanding any previous test 

thereof or interim payment there-for) or any work which in respect of 
materials or workmanship is not in the opinion of the Engineer in 
accordance with the contract. 

8.5.2 In case of default on the part of the contractor in carrying out such order 
the employer shall be entitled to employ and pay other persons to carry 
out the same and all expenses consequent there on or incidental there to 
shall be borne by the contractor and shall be recoverable form him by the 
employer or may be deducted by the Employer form any monies due to 
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which may become due to the contractor. 
8.6.1.1 The contractor shall on the written order of the engineer suspend the 

progress of the works or any part thereof for such time or times and in such 
manner as the engineer may consider necessary and shall during such 
suspension properly protect and secure the work so far as is necessary in 
the opinion of the engineer. The extra cost including all running wages to 
be paid on the site salaries depreciation and maintenance of plant site on 
costs and general overhead costs of contract incurred by the contractor in 
giving effect to the Engineer’s overhead costs of contract incurred by the 
contractor in giving effect to the Engineer’s instructions under this clause 
shall be borne and paid the Employer unless such suspension is. 

(a) Otherwise provided for in the contractor 
(b) Necessary for the proper executions of the work or by reason of whether 

conditions affecting the safety or quality or the works or by some default 
on the part of the contractor or 

(c) Necessary of the safety of the works or any part thereof. 
8.6.1.2 Provided that contractor shall not be entitled to recover any such extra cost 

unless he gives notice in writing of his intention to claim to the engineer 
within 20 days of the Engineer’s order. The Engineer shall settle and 
determine such extra payment to be made to the contractor in respect of 
such claim as shall be the opinion of the Engineer be fair and reasonable. 
COMMENCEMENT TIME AND DELAYS 

9.1 The contractor shall commence the works on site within the period named 
in the Tender after the receipt by him of an order in writing to this effect 
from the Engineer and shall proceed with the same with due expedition 
and without delay except as may be expressly sanctioned or ordered by 
the Engineer or be wholly beyond the contractor’s control. 

Possession of site 9.2.1 Save in so far as the contract may prescribe the extent of portions of the 
site of which the contractor is to be given possession from time to time and 
the order in which such portions shall be made available to him and 
subject to any requirement in the contract as to the order in which the 
works shall be executed the employer will with the Engineer’s written 
order to commence the works give to the contractor possession of so much 
of that site as may be required to enable the contractor to commence and 
proceed with the construction of the works in accordance with the 
programme referred to in clause 6 hereof (if any) and otherwise in 
accordance with such reasonable proposals of the contractor as he shall by 
notice in writing to the Engineer make and will from time to time as the 
works proceed give to the contractor possession of such further portions of 
the site as may be required to enable the contractor to proceed with the 
construction of the works with due dispatch in accordance with the said 
programme or proposals (as the case may be). If the contractor suffers 
delay from failure on the part of the Employer to give possession in 
accordance with the terms of this clause the Engineer shall grant an 
extension of times for the completion of the works. 

Way-leave etc. 9.2.2 The contractor shall bears all expenses and charges for special or 
temporary way leaves required by him in connection with access to the 
site. The contractor shall also provide at his own cost any additional 
accommodation outside the site required by him for the purposes of the 
works. 
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9.3 Subject to any requirement in the specification as to completion of any 
portion of the works before completion of the whole of the works shall be 
completed within the time stated in the Tender calculated from the last day 
of the period name in the Tender as that within which the works are to be 
commenced or such extended time as may be allowed under clause 9.4 
hereof. 

9.4 Should the amount of extra or additional work of any kind or other special 
circumstances of any kind whatsoever which may occur be such as fairly to 
entitle the Contractor to an extension of time for the completion of the 
Work the Engineer shall determine the amount of such extension provided 
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that the Engineer is not bound to take into account any extra or additional 
work or other special circumstances unless the Contractor has within 28 
days after such work has been commenced or such circumstances have 
arisen or as soon thereafter as is practicable delivered to the Engineer’s 
Representative full and detailed particulars of any claim to extension of 
time to which he may consider himself entitled in order that such claim 
may be investigated at that time. 

9.5 Subject to any provision to the contrary contained in the contract none of 
the permanent work shall save as hereinafter provided be carried on 
during the night or on Sundays (if locally, recognized as days of rest) or 
their locally recognized equivalent without the permission in writing of the 
Engineer’s Representative save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of 
the works in which case the contractor shall immediately advise the 
Engineer’s Representative. Provided always that the provisions of this 
clause shall not be applicable in case of any work which it is customary to 
carry out by rotary or double shifts. 

Rate of Progress 9.6 The whole of the materials plant and labour to be provided by the 
contractor under clause 4.1 hereof and the mode manner and speed of 
execution and maintenance of the works are to be of a kind and conducted 
in a manner to the satisfaction of the Engineer. Should the rate of progress 
of the works or any part thereof be at any time in the opinion of the 
Engineer too slow to ensure the completion of the works by the prescribed 
time or extended time for completion the Engineer shall so notify the 
Contractor in writing and the contractor shall thereupon take such steps as 
the contractor may think necessary and the Engineer may approve to 
expedite progress so as to complete the works by the prescribed time or 
extended time for completion. If the work is not being carried on by day 
and night and the contractor shall request permission to work by night as 
well as by day, the Engineer shall consider grant of such permission but 
the contractor will not be entitled for any additional payment for so doing 
if, however, the Engineer refuses such permission, the contractor shall not 
be entitled for any extension of time on the contract on account of such 
refusal. All work at night shall be carried out without unreasonable noise 
and disturbance. The contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other disturbance 
created while or in carrying out the work and from and against all claims, 
demands proceedings costs charges and expenses whatsoever in regard 
or in relation to such liability. 
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9.7.1 If the contractor shall fail to complete the works within the time prescribed 
by clause 9.3 thereof or extended time then the contractor shall pay to the 
Employer the sum stated in Part-II as liquidated damage and not as a 
penalty for such default for every week or part of a week which shall else 
between the time prescribed by clause 9.3 of extended time as the case 
may be and the completion of the works. The Employer may without 
prejudice to any other method of recovery deduct the amount of such 
damages from any amounts in its hands due to which may become due to 
the contractor, Provided that the total amount of such damages to be paid 
shall not exceed the sum started in Part-II. The payment of such damages 
shall not relive the contractor of his obligation to complete the works or 
from may other of his obligations or liabilities under the contract. 

9.7.2 If before the completion of the whole of the works any part of the works has 
been certified by the Engineer as completed pursuant to clause 9.8 hereof 
and occupied or used by the Employer the liquidated damages for delay 
shall for any period of delay after such certification be reduced in the 
proportion which the value of the part so certified bears to the value of the 
whole of the works. 

9.7.3 “All rent, demurrage another charges incurred as a result of the 
contractor’s failure to load or unload wagons of the Employer, the Indian 
Railways or of any other authority or company or to clear goods from 
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quays, godowns or elsewhere within the prescribed free time shall be 
borne by the contractor, when called upon to do so contractor shall pay all 
such charges according to the scales in force and if he fails to do so the 
charges shall be deducted from any sum which may be due to him by the 
Employer”. 

9.8 As soon as in the opinion of the Engineer the works shall have been 
substantially completed and shall have satisfactorily passed any final test 
that may be prescribed by the contract the Engineer shall on receiving a 
written undertaking by the contractor to finish any outstanding work 
during the period of maintenance issue a certificate of completion in 
respect of the works and the period of maintenance of the works shall 
commence from the date of such certificate. Provided that the Engineer 
may given such a certificate with respect to any part of the works before 
the completion of the whole of the works and shall upon the written 
application of the contractor give such certificate respect to any substantial 
part of the works which has been both completed to the satisfaction or the 
Engineer and occupied or used by the Employer and when any such 
certificate is given in respect of a part of the works such part shall be 
considered as completed and the period of maintenance of such part shall 
commence from the date of such certificate. Provided also that a certificate 
of completion given in accordance with the forgoing provisions of any part 
of the works occupied and used as aforesaid shall not be deemed to certify 
completion of any ground or surfaces requiring reinstatement unless such 
certificate shall expressly so state. 
MAINTENANCE AND DEFECTS 

10.1.1 In these conditions the expression period of maintenance shall mean the 
period of maintenance named in the tender calculated from the date of 
completion of the works certified by the Engineer in accordance with 
clause 9.8 hereof or in the event of more than one certificate having been 
issued by the Engineer under that said clause from the respective dates so 
certified and in relation to the period of maintenance the expression “The 
Works” shall be constructed accordingly. 

10.1.2 To the intent that the works shall at or as soon as practicable after the 
expiration of the period of maintenance be delivered up to the Employer is 
as good and perfect a condition (fair wear and tear excepted) to the 
satisfaction of the Engineer as that in which they were at the 
commencement of the period of maintenance the contractor shall execute 
all such work of repair amendment reconstruction rectification and making 
goods of defects imperfections shrinkages or other faults as may be 
required of the contractor in writing by the Engineer during the period of 
maintenance or within fourteen days after its expiration as a result of an 
inspection by or on behalf of the Engineer prior to its expiration. 

10.1.3 All such work shall be carried out by the contractor at his own expense if 
the necessity thereof shall in the opinion of the Engineer be due to the use 
of materials or workmanship not in accordance, with the contractor or to 
neglect or failure on the part of the contractor to comply with any 
obligation expressed or implied on the contractor’s part under the contract 
if in the opinion of the Engineer such necessity shall be due to any other 
cause the value of such work shall be ascertained and paid for as if it were 
additional work. 

10.1.4 If the contractor shall fail to do any such work as aforesaid required by the 
Engineer, the Employer shall be entitled to carry out such work by his own 
workmen or by other contractors and if such work is a work which the 
contractor should have carried out at the contractor’s own cost shall be 
entitled to recover from the contractor the cost thereon or may deduct the 
same from any monies due or that may become due to the contractor. 

10.2. The contractor shall if required by the Engineer in writing search for the 
cause of any defect imperfection of fault under the direction of the 
Engineer. Unless such defect imperfection of fault shall be one for which 
the contractor is liable under the contract, the cost of the work carried out 
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by the contractor in searching as aforesaid shall be borne by the 
Employer. But if such defect imperfection or fault shall be one for which the 
contractor is liable as aforesaid the cost of the work carried out in 
searching as aforesaid shall be borne by the contractor and he shall in 
such case repair rectify and make good such defect imperfection or fault at 
his own expense in accordance with the provision of clause 10.1.1. to 
10.1.4. hereof. 
ALTERATIONS ADDITIONS AND OMISSION 

Variations 11.1.1 The Engineer shall make any variations of the from quality or quantity of 
works or any part hereof that may in his opinion necessary and for that 
purpose or if for any other reason it shall in his opinion be desirable shall 
have power to order the contractor to do and the contractor shall do any of 
the following :- 

(a) Increase or decrease the quantity of any work included in the contractor. 
(b) Omit any such work. 
(c) Change the character or quality or kind of any such work. 
(d) Change the level lines positions and dimensions of any part of the works, 

and 
(e) Execute additional work of any kind necessary for the completion of the 

works, and no such variation shall in any way vitiate or invalidate the 
contract but value (if any) of all such variations shall be taken in to account 
in ascertaining the amount of the contract price. 
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11.1.2 No such variation shall be made by the contractor without as order in 
writing of the Engineer. Provided that no order in writing shall be required 
for increase or decrease in the quantity of any work where such increase 
or decrease in not the result of an order given under this clause but is the 
result of the quantities exceeding or being less than those stated in the bill 
or Quantities. Provided also that if for any reason the engineer shall 
consider it desirable to give any such order verbally the contractor shall 
comply with such order and any confirmation in writing of such verbal 
order given by the Engineer whether before or after the carrying out of the 
order shall be deemed to be an order in writing within the meaning of this 
clause Provided further that if the contractor shall confirm in writing to the 
Engineer any verbal order of Engineer and such confirmation shall not be 
contradicted in writing by the Engineer it shall be deemed to be an order 
in writing by the Engineer. 

11.2.1 The Engineer shall determine the amount (if any) which in his opinion 
should be added to or deducted from the sum named in the tender in 
respect of any extra or additional work done or work omitted by his order. 
All such work shall be valued at the rates set out in the contract if in the 
opinion of the Engineer the same shall be applicable. If the contract shall 
not contain any rates applicable to the extra or additional work then 
suitable prices shall be agreed upon between the Engineer and the 
contractor. In the event of disagreement the Engineer shall fix such prices 
as shall in his opinion be reasonable and proper. 

11.2.2.1  Provided that if the nature of amount of any omission or addition relative to 
the nature of amount of the whole of the contract work or to any part 
thereof shall be such that in the opinion of the Engineer the rate or price 
contained in the contract for any item of the works is by reason of such 
omission or addition rendered unreasonable or inapplicable than a 
suitable rate or price shall be agreed upon between the engineer and the 
contractor, in the event of disagreement the Engineer shall fix such other 
rate or price as shall in his opinion be reasonable and proper having 
regard to the circumstances. 

11.2.22  Provided also that no increase of the contract price under clause 11.2.1. or 
variation or rate or price under clause 11.2.2.2. shall be made unless as 
soon after the date of the order as is practicable and in the case of extra or 
additional work before the commencement of the work or as soon 
thereafter as is practicable notice shall have been given in writing :- 

(a) By the contractor to the Engineer of his intention to claim extra payment or 
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11.2.3 If the net effect of all variations (other than those arising by reason of any 

clause relating to variations in price of materials and/or labour) shall be 
found on completion of the whole of the works to result in a reduction or an 
addition greater than as stated in Part-II the amount of the contract price 
shall be amended by such sum as shall be agreed upon between the 
Engineer and contractor. In the event of disagreement the Engineer shall 
fix such sum as shall in his opinion be reasonable and proper regard being 
had to all material and relevant factors including the contractor’s on costs 
and overheads. 

Day Work 11.2.4.1   The Engineer may if in his opinion it is necessary or desirable order in 
writing that any additional or substituted work shall be executed on a day 
work basis. The contractor shall then the paid for such work under the 
conditions set out in the Day work schedule in the Bill of Quantities and at 
the rates and prices affixed there to by him in his tender. 

11.2.4.2 The contractor shall furnish to the engineer such receipts or other 
vouchers as may be necessary to prove the amounts paid and before 
ordering materials shall submit to the Engineer quotations for the same for 
his approval. 

11.2.4.3 In respect of all work executed on a day work basis the contractor shall 
during the continuance of work deliver each day to the engineer’s 
Representative an exact list the duplicate of the names occupation and time 
of all workmen employed on such work and a statement also in duplicate 
showing the description and quantity of all materials and plant used 
thereon or therefore (other than plant which is included in the percentage 
addition in accordance with the schedule herein before referred to). One 
copy of each list and statement will if correct or when agreed be signed by 
the Engineer’s Representative and returned, to the contractor. At the end 
of each month the contractor shall deliver to the Engineer’s Representative 
a priced statement of the labour material and plant (except as aforesaid) 
used and the contractor shall not be entitled to any payment unless such 
lists and statements have been fully and punctually rendered. Provided 
always that if the Engineer shall consider that for any reason the sending of 
such list or statement by the contractor in accordance with the foregoing 
provision was impracticable he shall nevertheless be entitled to authorise 
payment for such work either as day work. (On being satisfied as to the 
time employed and plant and materials used on such work) or at such 
value therefore as shall in his opinion be fair and reasonable. 
The contractor shall send to the Engineer’s Representative once in every 

Claims 11.2.5 month an account giving particulars (as full and detailed as possible) of all 
claims for any additional expense to which the contractor may consider 
himself entitled and or all extra or additional work ordered by the 
Engineer which he has executed during the preceding month and no claim 
for payment for any such work will be considered which has not been 
included in such particulars. 

PLANT ETC. 
Exclusive use for 

the work 

PLANAT TEMPORARY WORKS & MATERIALS 
12.1.1 All constructional Plant Temporary works and materials provided by 

contractor shall when brought on to the site be deemed to be exclusively 
intended for the construction and completion of the works and the 
contractor shall not remove the same or any part hereof (save for the 
purpose of moving it from one part of the site to another) without the 
consent in writing of the Engineer which shall not be unreasonably 
withheld provided that nothing contained in these conditions shall prevent 
the Employer from retaining on the site for the due completion of the 
works, and any item of constructional Plant Temporary works and 



41  

 
 

 
Removal of Plant 

etc. 
 
 
 
 
 
 

 
Employer not 

liable for 
Damage to Plant 

etc. 
Employer’s Plant 

& Equipment 
 
 
 
 
 
 

Re-export of 
Plant etc. 

 
 
 
 

Customs 
Clearances 

Conditions of 
Hire of 

Constructional 
Plant 

 
 
 
 
 
 
 
 
 
 
 

 
Hire purchase 

Payment by the 
Employer 

 
 
 
 
 

Cost of purpose 
of Clause 16.1.1 

materials after the happening of any event which gives to the Engineer the 
right to exclude the contractor from site and proceed with the completion 
of the works. 

12.1.2.1 Upon completion of the works, the contractor shall remove from the site all 
the said constructional Plant and Temporary works remaining thereon any 
unused material provided by the contractor. 

12.1.2.2 If the contractor fails to remove any such constructional plant Temporary 
Works or unused materials within such reasonable time, after the 
completion of works, as may be allowed by the Engineer then the 
Employer may sell the same and shall after deducting form the proceeds 
costs, charges and expenses of and in connection with such sale pay the 
balance if any, to the contractor. 

12.1.3 The Employer shall not at any time be liable for the loss of or injury to any 
of the said constructional plant Temporary works or materials save as 
mentioned in clauses 6.12.1., 6.12.2. and 17 hereof. 

 
12.1.3.1 The contractor may be permitted the use of the employer’s cranes and 

other mechanical equipment (If the same can be conveniently spared) only 
on payment of deposit and such charges as may be determined by the 
Engineer provided these equipments could be spared while using the 
equipment the contractor shall carry out such directions as may be given 
by the Engineer or other officer in charge of such equipment and pay to 
the employer the charges that are due but in the event of his failure to do 
so the amounts due shall be recovered by deductions from the bills. 

12.1.4 In respect of any constructional Plant which contractor shall have imported 
for the purpose of the works the employer will assist the contractor where 
required in procuring any necessary government consent to the re-export 
of such constructional plant by the contractor upon the removal thereof as 
aforesaid. In such case the contractor shall indicate, wherever possible re- 
export commitment in the tender itself. 

12.1.5 The Board will provided only recommendatory assistance to the contractor 
were required in obtaining clearance through the customs of 
constructional plant materials & other things required for the works. It is 
however contractor’s responsibility to satisfy all the Rules and Regulations 
in this regard. 

12.1.6 With a view to securing in the event of a forfeiture under clause 16.1.1 
hereof the continued availability for the purpose of executing the works of 
any essential Hired plant the contractor shall not bring on to the site any 
essential Hired plant unless the agreement for hire thereof contains a 
provision that the owner thereof will on request in writings made by the 
Employer within seven days after the date on which any such forfeiture has 
become effective and on the Employer undertaking to a pay all hire 
charges in respect thereof from such date hire Essential Hired Plant to the 
Employer on the same terms in all respects as the same was hired to the 
contractors save that the employer shall be entitled to permit the use 
thereof by any other contractor employed by him for the purpose of 
completing the works under the terms of the clause 16.1. 

12.1.7 The Employer shall in order to avoid seizure by the owner of any Hire 
Purchase Plant be entitled to pay to such owner the amount of any overdue 
installment for other sum payable under any agreement for hire purchase 
and in the event of his doing so any amount so paid by him shall be debt 
due from the contractor to the employer and may be deducted by the 
Employer form any moneys due or that may become due to the contractor 
under the contract or may be recovered by the employer form the 
contractor at law. 

12.1.8 In the event the Employer entering into any agreement for hire of Essential 
Hired Plant pursuant to the provisions of Clause 12.1.7. all sums properly 
paid by the Employer under the provisions of any such agreement and all 
expenses incurred by him (including stamp duties) in entering into such 
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agreement shall be deemed for the purpose of clause 16.1.1. hereof to be 
part of the cost completing the work. 

12.1.9 The contractor shall upon request made by the Engineer at any time in 
relation to any item of Essential Hired Plant forth with notify to the Engineer 
in writing the name and address of the owner thereof and shall certify that 
the agreement for the hire thereof contains provision in accordance with 
requirements of clause 12.1.6 and 12.1.7. The contractor shall also upon 
request as aforesaid give a like notification (but without certificate) in 
regard to any Hire Purchase Plant. 

12.1.10 The contractor shall obtain all relevant information regarding the 
procedure for the imports and subsequent re-export of his constructional 
Plant and materials form the chief controller of imports and Exports and the 
Ministry of Transport. New Delhi and shall have informed himself on the 
details of custom’s charges and drawback regulations applicable to the 
items of construction plant. The contractor shall provide the necessary 
guarantee bonds when these are required by the customs notwithstanding 
that in port licence may be granted in the name of the Employer. 

12.1.11 The contractor shall pay (and the rates and prices named by him in the 
priced bill of quantities shall include) all customs or other import duties. 
Harbour dues port rates, tolls, pilotage, landing charges wharfage and 
local imports and dues and all other costs charges and imports whatsoever 
in respect of any material whether for the Permanent or Temporary works, 
plant and other things imported into India or exported there from in 
connection with the works either in the name of contractor or the 
Employer. 

12.2 The operation of clause 12.1.1. to 12.1.1. hereof shall not be deemed to 
imply any approval by the Engineer of the materials or other matters 
referred to therein nor shall it prevent the rejection of any such materials at 
any time by the Engineer. 
MEASUREMENT 

Quantities 13.1. The quantities set out in the Bill of Quantities are the estimated quantities of 
the work but they are not to be taken as the actual and correct quantities of 
the works to be executed by the contractor in fulfillment of his obligations 
under the contract. 
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13.2 The Engineer shall except as otherwise stated ascertain and determine be 
admeasurements the value in accordance with the contract of work done in 
accordance with the contract. He shall when the requires any part or parts 
of the works to be measured give notice to the contractor’s authorized 
agent or representative shall forthwith send or attend a qualified agent to 
assist the Engineer or the Engineer’s Representative in making such 
measurement and shall furnish all particulars required by either of them. 
Should the contractor not attend or neglect or omit to send such agent then 
the measurement make by the Engineer of approved by him shall be taken 
to be the correct measurement of the work. For the purpose of measuring 
such permanent work as is to be measured by records and drawings the 
Engineers Representative shall prepare records and Drawings month by 
month or such work and the contractor as and when called upon to do so in 
writing shall within 14 days attend to examine and agree such records and 
drawings with the Engineers Representative and shall sign the same when 
so agreed and if the contractor does not so attend to examine and agree 
any such record and Drawings they shall be taken to be correct. If after 
examination of such records and drawings the contractor does not agree 
the same or does not sign the same as agreed they shall nevertheless to be 
taken to be correct unless the contractor shall within 14 days of such 
examination lodge with the Engineer’s Representative for decision by the 
Engineer notice in writing of the respects in which such records and 
drawings are claimed by him to be incorrect. 

13.3 The work shall be measured not withstanding any general or local custom 
except where otherwise specifically described or prescribed in the 
contract. 
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PROVISIONAL AND PRIME COST SUMS 
Provisional Sums 14.1.1 Every provisional sum (other than P.C. prices under the clause 14.1.2.) set 

out in the Bill of Quantities (whether for work to be executed by the 
contractor which has not been specified in detail when the contract is 
entered into or for work to be executed by a Nominated subcontractor as 
hereinafter defined) together with the charges and profits (if any) which 
the contractor shall have added to such sums shall be deducted from the 
contractor price and in lieu thereof there shall be added to the contract 
price :- 

(a) Where work to which the provisional sum relates has been order by the 
Engineer and executed by the contractor the value of the work so 
executed valued in accordance with clauses 11.2.1., 11.2.2. and 11.2.3. 
hereof and. 

 
(b) Where work to which the provisional sum relates has been ordered by the 

Engineer and executed by Nominated sub-contractor (as hereinafter 
defined) the sum or sums actually paid (subject however to the provision 
of clause 14.1.5) by the contractor to such sub-contractor on the direction 
of the engineer and (if the contractor shall have added to the provisional 
sum to which the work relates any sums in respect of charges and profits) a 
sum in the same proportion to the sum so actually paid as the said charges 
and profits bear to the said provisional sum. 

Prime Cost Items 14.1.2 Every sum in the Bill of Quantities which contains either as the whole or 
part of the sum a prime cost (P.C.) price for goods or materials to be 
supplied for or for incorporation into the works shall be varied by the 
substitution for the prime cost price of the actual price (subject however to 
the provisions of clause 14.1.5. hereof) paid by the contractor for the goods 
or materials on the direction of the Engineer and the contract price shall be 
increased or decreased (as the case may be) by the amount by which the 
sum to the bill of quantities is increased or decreased by such substitution. 
No variation shall made to or in respect of any sum added for labours to the 
prime cost price on account of the said actual price being greater or less 
than the prime cost price but in respect of all order charges and profit 
there shall be added or deducted as the case may be a sum representing 
such percentage as is provided in the Bill of Quantities in relation to the 
particular item or prime cost concerned or (if none) as is inserted by the 
contractor in the form of Tender as the percentage for the adjustment of 
prime cost sums. 
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14.1.3 All sums set out in the Bill of Quantities which shall be stated to be stated to 
be provisional or for contingencies shall be used only at the direction and 
discretion of the Engineer and if not used either wholly or part shall as to 
the amount not used be deducted from the contract price. 

14.1.4.1 The contractor shall when required by the Engineer produce all quotation 
invoices, vouchers and accounts or receipts in connection with 
expenditure in respect of provision or prime cost items. 

14.1.4.2 If instructed by the Engineer the contractor shall obtain quotations from 
approved sub-contractors or suppliers for the execution of the works 
under a provisional sum or the supply of goods or materials under a prime 
cost sum. The contractor shall submit these quotations to the Engineer 
together with such other information as the engineer may required and 
upon receiving instruction from Engineer he shall place his order for the 
execution of such work of the supply of such goods or materials with the 
subcontractor or supplier nominated by the Engineer. 

Cash Discount 14.1.5 In so far any sum is paid by the contractor to a nominated subcontractor (as 
hereinafter defined) by direction of the Engineer under clause 14.1.1 (B) or 

14.1.2. before the contractor shall have received payment of that sum from 
the Employer there shall for the purpose of adjusting the contract price 
under clause 14.1.1 or 14.1.2 hereof (as the case may be) added to the 
actual sum paid by the contractor as aforesaid 2.5% of the amount of such 
actual payment and the benefit of any cash discount whether availed off or 
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not by the contractor allowed in respect thereof shall be passed to the 
Employer. 

14.1.6 In the event of a Nominated Subcontractor (as hereinafter defined) having 
undertaken towards the contractor in respect of work executed or the 
goods or materials supplied by such nominated sub-contractor any 
continuing obligation extending for a period exceeding that of the period 
of maintenance under this contract the contractor shall at any time after the 
expiration of the period of maintenance assign to the Employer at the 
Employer’s request and cost the benefit of such obligation for the 
unexpired duration thereof. 

14.2.1 All specialists merchants tradesmen and other executing any work or 
supplying any goods for which provisional or prime cost sums are 
included in the Bill of Quantities who may have been or be nominated or 
selected or approved by the Employer or the Engineer and all persons to 
whom by virtue of the provisions of the Bill of Quantities of Specification 
the contractor is required to subject any work shall in the execution of such 
work or that supply of such goods be deemed to be sub-Contractors 
employed by the contractor and are hereinafter referred to as Nominated 
Sub-Contractors Provided always that the contractor shall not be required 
by the Employer or the engineer or be deemed to be under any obligation 
to employ any nominated subcontractor who shall decline to enter into a 
sub-contractor with the contract containing provisions. 

(a) That is respect of the work or goods the subject of the sub-contract 
nominated sub-contractor will undertake towards the contractor the like 
obligation and liabilities arises as are imposed upon the contractor 
towards the Employer by the terms of the contract and will save harmless 
and indemnify the contractor from and against the same and from all 
claims demands proceedings damages cost charges and expenses 
whatsoever arising out of or in connection therewith or arising out of or in 
connection with any failure to perform such obligations or to fulfill such 
liabilities and. 

(b) That the Nominated sub-contractor will save harmless and indemnify the 
contractor from and against any negligence by the nominated sub- 
contractor his agents workmen and servants and from and against any 
misuse by him or them of any constructional plant or Temporary Works 
provided by the contractor for the purpose of the contract and from all 
claims as aforesaid. 

14.2.2 .1 Before issuing under clauses 15.1.1 to 15.1.7 hereof any certificate which 
includes any payment in respect of work done or goods supplied by any 
nominated sub-contractor the Engineer shall be entitled to demand from 
the contractor responsible proof that all payments (less retentions) 
included in previous in certificated in respect of the work or goods of such 
nominated sub-contractor have been paid or discharged by the contractor 
in default whereof unless the contractor shall. 

(a) Inform the Engineer in writing that he has reasonable cause for 
withholding or refusing to make such payment and 

(b) Produce to the Engineer reasonable proof that he has so informed such 
nominated sub-contractor in writings. 

14.2.2.2 The Employer shall be entitled to such nominated sub-contractor direct 
upon the certificate of the Engineer all payments (less retentions) which 
the contractor has failed to make to such nominated sub-contractor and to 
deduct by way of set-off the amount so paid by the Employer from any sum 
due or which become due from the Employer to the contractor. 

14.2.2.3 Provided always that where the Engineer has certified and the employer 
has paid direct as aforesaid the Engineer shall in issuing any further 
certificate in favour of the contractor deduct from the amount thereof the 
amount so paid direct as aforesaid but shall not withhold or delay the issue 
of the certificate itself when due to be issued under the terms of the 
contract. 
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14.2.3 If the engineer desires to secure final payment to any nomination 
subcontractor before final payment is due to the contractor and if such sub- 
contractor has satisfactory indemnified the contractor against any latent 
defects than the Engineer may in certificate under clauses 15.1.1 to 15.1.7. 
of these conditions include as amount to cover the said final payments and 
thereupon the contractor shall pay to such sub-contractor the amount so 
certified and the limit of retention money named in the appendix to the 
tender shall be reduced in proportion to the amount so certified and the 
contractor shall be discharged from all liability for the work or materials 
covered by such certificate except for any latent defects. 
CERTIFICATES AND PAYMENTS 

Monthly payment    15.1.1.1    The contractor shall submit to the Engineer each month on or before the 
10th of the month, a statement on the standard printed form to be had an 
application showing the estimated contract value of the permanent work 
executed upto the end of the month (if such value shall justify the issue of 
an interim certificate) and the contractor will be paid monthly on the 
certificate of the Engineer. The amount due to him on account of estimated 
contract value of the permanent work executed up to the end of the 
previous month together with such amount (if any) as the Engineer may 
consider proper on account of material for permanent works delivered by 
the contractor on the site and in addition such amount as the Engineer may 
consider fair and reasonable for any Temporary works or constructional 
plants for which separate amounts are provided in Bill of Quantities subject 
to a retention of the ........................... % named in the tender unit the amount 
retained shall reach the “Limit of Retention Money” named the tender 
(hereinafter called “The Retention Money”) provided always that no 
interim certificate shall be issued for a sum less than that named in the 
tender at one time. 

15.1.1.2  80% of the net amount of interim certificate shall be paid by the Employer 
within 10 days from the date of interim certificate and the balance within 30 
days from the date of interim certificate. 

15.1.2.1 One half of the Retention Money shall become due and shall be paid to the 
contractor when the Engineer shall certify in writing that the works have 
been substantially completed and other half shall be paid to the contractor 
14 days after the maintenance certificate has been delivered to the 
Employer notwithstanding that at such time there may be outstanding 
claims by the contractor against the Employer and provided always that if 
at such time there shall retain to be executed by the contractor any works 
ordered during such period pursuant to clause 10.1.1 to 10.1.4 and 1.2 
hereof the Employer shall be entitled to with hold payment until the 
completion of such works of so much of the second half of the retention 
money as shall in the opinion of the Engineer represent the cost of the 
works so remaining to be executed. 

15.1.2.2 Provided further that in the event of different maintenance periods having 
become applicable to different parts of the works pursuant to clause 9.8 
hereof the expression” expiration of the period of Maintenance” shall for 
the purposes of the clause be deemed to mean the expiration of the latest 
of such period. 

Time of payment    15.1.3.1    Payment upon each of the Engineer’s Certificate shall subject to the 
provision hereinafter be made by the Employer within the number of days 
named in the Tender after such certificate has been issued by the 
Engineer. 

15.1.3.2 Delay in making such payments by the Employer due to exceptional 
circumstances shall not nullify or vitiate in any way the other conditions of 
the contract and contractor shall have no claim on this account. 

Correction and 
with holding of 

Certificate 

15.1.4 The Engineer may be any certificate make any correction or modification 
in any previous certificate which shall have been issued by him and shall 
have power to withhold any certificate if the works or any part thereof are 
not being carried out to his satisfaction. 

Indian Currency 15.1.5 Subject to the provision of clause 15.1.7 hereunder all payments made to 
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the contractor under the contract shall unless otherwise agreed be made to 
the contractor in Indian currency. 

15.1.6 If the execution of the works shall necessitate material or equipment for 
incorporation in the permanent works which can bot be obtained in India, 
an application for import Licence in each case is to be made-by the 
contractor. The release of necessary foreign currency for such purpose 
shall be arranged by the Employer and shall not be included in the amount 
of foreign Exchange referred in Clause 15.1.7 hereunder. Such Foreign 
currency will paid at the rate stated in the tender. 

15.1.7 The contractor shall insert in the tender the amount which he requires to 
be paid in foreign currency in addition to payments under clause 15.1.6 for 
all other purposes such as contractors plant overseas staff, expenses etc, 
which shall be listed in detail. The contractor shall also insert in the tender, 
the rate of exchange at the date of tendering upon which his tender is 
based and the payment shall be made accordingly. 

15.1.8.1 The Employer shall pay to the contractor a lump sum advance as stated in 
part-II against e-Bank guarantee as a loan towards initial mobilization at 
the interest started in Par-II. The advance shall be given immediately after 
the execution of the contract agreement provided that the contractor shall 
obtain and furnish at his own expenses towards security an advance 
guarantee bond in the approved from as given in the tender documents for 
a sum equal to the amount of the loan issued by a scheduled bank or the 
Life insurance corporation of India. 

15.1.8.2 The entire sum of the loan together with the interest accrued thereon shall 
be recovered from the contractor from his monthly bills as stated in Part-II 

Recovery of Loan (i) Recovery of the sum loaned above shall be made from the payment 
certified in the interim certificate in proportion to the value of the work 
done and certified by the Engineer after the value of the work reaches 25% 
of the tendered value and all sums loaned shall be fully recovered by the 
time the value of work completed reaches 75% of the tendered value and 
the balance of loan, if any, remaining unpaid at that time shall forthwith be 
paid up in cash by the contractor. The recovery of interest at the rate 
referred to clause 16.2 (a) hereof on the loan shall be made monthly by 
deduction from the interim certificates next due and the same shall be 
calculated on the balance loans outstanding on the last day of each 
previous calendar month. 

(ii) The recovery of loan will normally be made according to the following 
formula. 
R=200 X P% of the gross value of the interim bill. 

A 
Where R=Recovery by which the total loan is to be reduced 
P=Total amount of Loan(i.e. the amount of the loan 
When 25% the contract price of the work has been Completed) 
A= Contract value 
If, however, the amount so arrived at, falls short of Rs.25,000/- the 
contractors will have to make good the shortfall either by allowing 
additional recovery from the bill or by payment in cash/by cheque, so that 
an amount of Rs. 25,000/- is repaid every month. 

(iii) The recovery of the installment of the loan and interest thereon will be 
made proportionately from the 80% and 20% payments due to them 
through their interim bill is due from/issued to them, the recovery of loan 
according to the above formula may not be feasible. In that case, in order 
to maintain the speed and continuity, of recovery the contractors will have 
to pay an amount of Rs.25,000/- being the minimum amount towards 
repayment of loan, and the interest due for that month before the end of 
that month. 

Advance for 
plant and 

Equipment’s 

15.1.9.1 If required by the contractor, an advance at an interest 3% over the 
Reserve Bank rate as announced from time to time by the Reserve Bank of 
India under section 49 for the R.B.I. Act 1984 per annum may be paid by 



47  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Repayment of 
Advance for 

machinery and 
equipment 
Advance on 

Material 
 
 
 

Approval only by 
Maintenance 

Certificate 
 
 
 
 
 

Maintenance 
Certificate 

 
 
 
 
 
 
 
 
 
 
 
 

 
Creation of 
Employers 

liability 
 

Unfulfilled 
Obligation 

the Employer as under. 
(i) Up to 90% of the value of the new plants and equipment’s considered 

necessary for the work and the same procured and brought to site by the 
contract for the work and. 

(ii) 75% of cost as assessed by the Engineer in the case or old plant and 
equipment’s considered necessary for the work and brought to site by the 
contract for the work. 

 
Against production relevant documents and hypothecation of the said plant 
and equipment to the Employer. In the event of any advance against 
hypothecation of plant and machinery being granted to one contractor, the 
contractor shall execute a deed of hypothecation, hypothecating the plant, 
machinery and equipment against the advance received from the Board 
and have the same registered before the Register of companies under 
section 125 of the companies Act, in the case of companies registered 
under the companies Act. The amount of this advance shall be restricted to 
10% or the contract value. 

15.1.9.2 The advance for machinery and equipment together with interest accord 
thereon will be recovered from the monthly Bills as stated in clause 
15.1.8.2. 

 
15.1.10   “Interest free advance to the extent of 75% of the cost of materials brought 

to site for permanent work will be paid to the contractor only on certain 
items as may be approved by the Engineer. The advance on materials will 
be recovered from subsequent bills as and when the materials are used in 
the work”. 

15.2 No certificate other than the Maintenance Certificate referred to in Clauses 
15.3.1 to 15.3.3. hereof shall be demand to constitute approval of any work 
or other matter in respect of which it is issued or shall be taken as an 
admission of the due performance of the contract or any part thereof or off 
the accuracy of any claim or demand made by the contractor or of 
additional or varied work having been ordered by the Engineer not shall 
any other certificate conclude or prejudice any of the powers of the 
Engineer. 

15.3.1 The contractor shall not be considered as completed until a maintenance 
certificate shall have been signed by the Engineer and delivered to the 
Employer stating that the works have been completed and maintained to 
his satisfaction. The Maintenance certificate shall be given by the Engineer 
twenty eight days after the expiration of the period of maintenance (or if 
different periods of maintenance, shall become applicable to different 
parts of the works the expiration of the latest such period) or as soon 
thereafter as any works ordered during such period pursuant to clauses 
10.1 and 12.2 hereof shall have been completed to the satisfaction of the 
Engineer and full effect shall be given to this clause notwithstanding any 
previous entry on the works or the taking possession work or using thereof 
or any part thereof by the Employer. Provided always that the issue of the 
maintenance certificate shall not be a condition procedure to payment to 
the contractor of the second portion or the Retention Money in accordance 
with the conditions set out in Part-II in the clauses 15.1.1. to 15.1.9. 

15.3.2 The Employer shall not be liable to the contractor for any matter or thing 
arising out of the in connection with the contract or the execution of the 
works unless the contractor shall have made claim in writing in respect 
thereof the giving of the maintenance certificate under this clause. 

15.3.3 Notwithstanding the issue of the Maintenance Certificate the contractor 
and (subject to clause 15.3.2.) the Employer shall remain liable for the 
fulfillment of any obligation incurred under the provisions of the contract 
prior to the issue of the Maintenance certificate which remains 
unperformed at the time such certificate is issued and for the purposes of 
determining the nature and extent of any such obligation the contract shall 
be deemed to remain in force between the parties hereto. 
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15.3.4.1 The contractor’s final bill shall be passed for payment within three months 
after the issue of certificated by the Engineer provided the contractor has 
fully complied with the requirements under the contract. If the amount 
payable under any certificate is not sufficient to cover deductions to be 
made for the sums loaned and other sums deductible under the contract 
the balance outstanding shall be paid by the contractor in cash within 15 
working days from the date of receipt of the written notice issued in this 
regard by the Engineer. 
The date on which a cheque of payment is handed over to the contractor 
by the Employer will considered as the date of payment for all purpose. 

15.3.4.3 After the payment of the amount of final bill payable as aforesaid has been 
made the contractor may, if he so desires reconsider his position in 
respect of the disputed portion of the final bill and if he fails to do so within 
90 days his disputed claim shall be dealt with as provided in the contract. 
REMEDIES AND POWERS 

Forfeiture 16.1.1 If the contractor shall become bankrupt of have a receiving order made 
against him or shall present his petition in bankruptcy or shall make as 
agreement with or assignment in favour or his creditors or shall agree to 
carry out the contract under committee of inspection of his creditors or 
(being a corporation) shall go into liquidation (other than a voluntary 
Liquidation for the purpose of amalgamation of reconstruction) or if the 
contractor shall assign the contract without the consent in writing of the 
Employer first obtained or shall have an execution levied on his goods or if 
the Engineer shall certify in writing to the Employer that in his opinion the 
contractor :- 

(a) Has abandoned the contract or 
(b) Without reasonable excuse has failed to commence the works or has 

suspended the progress of the works for 28 days after receiving from the 
Engineer written notice to proceed or 

(c) Has failed to remove materials from the site or to pull down and replace 
work for 28 days, after receiving from the Engineer written notice that the 
said materials or work has been condemned and rejected by the Engineer 
under these conditions or. 

(d) If not executing the works in accordance with the contract or is persistently 
or flagrantly neglecting to carry out his obligations under the contract or 

(e) has to determent of good workmanship or in defiance of the Engineer’s 
instructions to the contrary sub-let any part of contract, then the Employer 
may after giving 14 days notice in writing to the contractor enter upon the 
site and the works and expel the contractor there from without thereby 
avoiding the contract or releasing the contractor from any of his 
obligations or liabilities under the contractor or affecting the rights and 
powers conferred on the Employer or the Engineer by the contract and 
may himself complete the works or may employ another contractor to 
complete the works and the employer or such other contractor may use for 
such completion so much of the constructional plant temporary work and 
materials which have been deemed to be reserved exclusively for the 
construction and completion of the works under the provisions of the 
contract as he or they may think proper and the employer may at any time 
sell any of the said constructional plant temporary works and unused 
materials and apply the proceeds of sale in or towards the satisfaction of 
any sums due or which may become due to him from the contractor under 
the contract. 

Valuation 
forfeiture 

16.1.2 The Engineer shall as soon as may be practicable after any such entry and 
expulsion by the Employer fix and determine ex parte or by or after 
reference to the parties or after such investigation or enquiries as he may 
think fit to make or institute and shall certify that amount (if any) had at the 
time of such entry and expulsion been reasonable earned by or would 
reasonably accrue to the contractor in respect of work then actually done 
by him under the contract and what was the value of any of the said unused 
or partially used materials any constructional plant and any temporary 



49  

 
Payment after 

Forfeiture 
 
 
 
 
 
 
 
 
 
 

 
Assignment of 

benefit of 
Agreement 

works. 
16.1.3 If the Employer shall enter and expel the contractor under this clause he 

shall not be liable to pay to the contractor any money on account of the 
contract until the expiration of the period of maintenance and thereafter 
until the costs of completion and maintenance damages for delay in 
completion (if any) and all other expenses incurred by the Employer have 
been ascertained and the amount thereof certified by the Engineer. The 
contractor shall then by entitled to receive only such sum or sums (if any) 
as the Engineer may certify would have been due to him upon due 
completion by him after deducting the said amount. But if such amount 
shall exceed the sum which would have been payable to the contractor on 
due completion by him than the contractor shall upon demand pay to the 
Employer the amount of such excess and it shall be deemed a debt due by 
the contractor to the employer shall be recoverable accordingly. 

16.1.4 If so required by the Employer of the Engineer the contractor shall before 
the expiration of the notice referred to in clause 16.1.1 of this clause assign 
to the Employer without payment the benefit of any agreement which the 
contractor has entered into for the supply of materials and/or for the 
execution of any works for the purpose of the contract but on the terms that 
a supplier or sub-contractor shall be entitled to make any reasonable 
objection to any further assignment thereof by the employer and the 
Employer may pay the supplier or sub-contractor for any such material 
supplied and delivered to the site or works executed under such 
agreement (whether the same be assigned as aforesaid or not) before or 
after the giving of the notice the amount due by such agreement in so far as 
the supplier or the sub-contractor or by the employer to the contractor. 
The Employer’s right under the clause are in addition to their rights to 
nominated sub-contractors as provided in clause 14.2.2 and payments 
under clause 14.2.3. or under this clause may be made out of any Retention 
money in the hands of the Employer. 

Urgent Repairs 16.2 If by reason of any accident of failure or failure of other event occurring to 
in or in connection with the works or any part thereof either during the 
execution of the works or during the period of maintenance any remedial 
or other work or repairs shall in the opinion of the Engineer or the 
Engineer Representative be urgently necessary of security and the 
contractor is unable or unwilling at once to do such work or repair the 
Employer may be his own or other workmen do such work or repair as the 
Engineer or the Engineer’s Representative may consider necessary. If the 
work or repair so done by the Employer is work which in the opinion of the 
Engineer the contractor was liable to do at his own expense under the 
contract all cost and charges properly incurred by the Employer in so 
doing shall on demand be paid by the contractor to the Employer or may 
be deducted by the Employer from any monies due or which may become 
due to the contractor, provided always that the Engineer of the Engineer’s 
Representative (as the case may be ) shall as soon after the occurrence of 
any such emergency as may be reasonably practicable notify the 
contractor thereof in writing. 
SPECIAL RISKS 

No liability for 
war, etc Risk 

17. Notwithstanding anything in contract contained. 
 

(1) The contractor shall be under no liability whatsoever whether by way of 
indemnity or otherwise for or in respect of destruction of or damage to the 
works (save to work condemned under the provisions of clauses 8.5.2 
hereof prior to the occurrence of any special risk hereinafter mentioned) 
or Temporary works or to property whether of the Employer or third 
parties or for or in respect of injury or loss of life which is he consequence 
whether direct or indirect of war hostilities (whether war be declared or 
not) invasion act of foreign enemies rebellion revolution insurrection of 
military or usurped power civil war or (otherwise than among the 
contractor’s own employees) riot commotion or disorder (hereinafter 
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comprehensively referred to as “the said special Risks”). 
(2) Destruction damage injury or loss of life caused by the explosion or impact 

whenever and wherever occurring of any mine bomb shell grenade or 
other projectile missile ammunition or explosive of war shall be deemed to 
be a consequence of the said special Risks. 

(3) The Employer shall repay to the contractor any increased cost of incidental 
to the execution of the works (other than such as may be attributable to the 
cost of reconstructing work condemned under the provisions of clause 8.5 
and 8.5.2. hereof prior to the occurrence of any special Risk) which is 
howsoever attributable to or consequent on or the result of or any way 
whatsoever connected with the said special risks (subject however to the 
provisions in this clause hereinafter contained in regard to outbreak of 
war) but the contractor shall as soon as any such increase of cost shall 
come to his knowledge forth with notify the Engineer thereof in writing. 

Outbreak of war (4) If during the currency of the contract there shall be an outbreak of war 
(whether war is declare or not ) in any part of the world which whether 
financially or otherwise materially affects the execution of the woks the 
contractor shall unless and until the contract is terminated under the 
provisions in this clause contained use his best endeavors to compete the 
execution of the works provided always that the Employer shall be entitled 
at any time after such outbreak of war to terminate this contract by giving 
notice in writing to the contractor and upon such notice being given this 
contract shall (save as to the right s of the parties under this clause and to 
the operation of clause 19.1 hereof terminate but without prejudice to the 
rights of either party in respect of any antecedent breach thereof. 

Removal of Plant 
on Termination 

 
 

Payment if 
Contract 

terminated 

(5) If the contract shall be terminated under the provisions of the last 
preceding clause the contractor shall with all reasonable dispatch remove 
from the site all constructional plant and shall give similar facilities to his 
sub-contractors to do so. 

(6) If the contract shall be terminated as aforesaid the contractor shall be paid 
by the Employer (in so far as such amounts items shall not have already 
been covered by payments on account made to the contractor) for all work 
executed prior to the date of termination at the rates and prices provided 
in the contract and in addition :- 

(a) The amounts payable in respect of any preliminary items so far as the 
works or service comprised therein has been carried out or performed 
and a proper proportion as certified by the Engineer of any such items the 
work of service comprised in which has been partially carried out or 
performed. 

(b) The cost of materials or goods reasonable ordered for the works or 
Temporary works which shall have been delivered to the contractor or of 
which the contractor is legally liable to accept delivery (such materials or 
goods becoming the property of the employer upon such payment being 
made by him). 

(c) A sum to be certified by the Engineer being the amount of any expenditure 
reasonably incurred by the contractor in the expectation of completing the 
whole of the works in so for as such expenditure shall not have been 
covered by the payments in this clause before mentioned. 

(d) Any additional sum payable under the provisions of clause 17.4. 
(e) The reasonable cost of removal under clause 17.6 and (if required by the 

contractor return thereof to the contractor’s main plant yard in his country 
of registration or to any other destination at no greater cost. 

(f) The reasonable cost of repatriation of all the contractor’s staff and 
workmen employed on or in connection with the works at the time of such 
termination. 
Provided always that against any payment due from the Employer under 
this sub-clause the Employer shall be entitled to credit with any 
outstanding balance due from the contractor for advance in respect of 
plant and materials and any sum previously paid by the Employer to the 
contractor in respect of the works. 
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FRUSTRATION 

18.0 In the event of the contract being frustrated whether by war or otherwise 
howsoever the sum payable by the Employer to the contractor in respect 
of the work executed shall be the same as that which would have been 
payable under clause 17 hereof if the contract had been terminated under 
the provisions of clause 17 hereof. 

NOTICES 

20.1 Any notice to be given to the contractor under the terms of the contract 
shall be served by sending the same post to or leaving the same at the 
contractor’s principal place of business (or in the event of the contractor 
being a company to or at its registered office) or at contractor’s site office 
or elsewhere as approved by the Engineer. 

20.2 Any notice to be given to the Employer under the terms of the contract 
shall be served by sending the same by post to or leaving the same at the 
Employer’s last known address (or in the event of the Employer being a 
company to or at his registered office). 

21.2 In the event of there being subsequent to the date of Tender such a major 
economic dislocation within the country in which the works are being or 
are to be constructed as to result in the imposition by the Government or 
that country or currency restrictions or in devaluation of the currency of 
that country the Employer shall pay to the contractor any increased cost of 
or incidentals to the execution of the works which is howsoever attributed 
to or consequent on or the result of or in any way whatever connected with 
such economic dislocation provided always that nothing in this clause 
contained shall prejudice the right of the contractor to always that noting 
in this clause contained shall prejudice the right of the contractor to 
exercise any other rights or remedies to which the contractor may be 
entitled in such event. 

21.3 The contractor shall register with the Employer’s Dy. Conservator/ 
Dy. Port Conservator/Director Marine Department all his floating crafts 
employed in the execution of this contract and no floating craft which has 
not been so registered shall be allowed to be employed in execution of 
this contract. No exemption whatsoever shall be grant granted in this 
regard. 

21.3 The contractor shall be interpreted and have effect in accordance with the 
law of India and any suit or other proceedings relating to this contract 
shall be filed or taken by the contractor in a court of law only (in Cuttack, 
Orissa) 

21.4 The successful tenders should furnish information before the award of the 
contract whether he himself or any of his partners directors or employees 
has held class-1 post in the Port Authority within the period of last two 
years. 

21.5 The tenderers are required to submit Income Tax clearance certificate 
along with their tender. 
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Part – II Conditions of particular application 

(Definitions Clause 1.1) 
 

Employer (a) The Employer (hereinafter called “Board”) means to Board of Paradip Port 
Authority. A body corporate under the Major Port Authorities Act, 2021 
represented by the Chairman. 

Engineer (b) The Engineer is the Chief Engineer of the Paradip Port Authority 

Consultant (c) The ‘consultant’ is M/s ……………………………………………………… 
whom the consultancy Agreement has been entered in to by the 
Employer on ………… 

Earnest money 
6.2.01. 

Security Deposit 
6.2.1. 

Retention Money 
6.2.2. 

The amount of Earnest Money shall be 1% of the estimated cost put to 
tender subject to the minimum of Rs.50/- and maximum of Rs.20,000/- 

(See at Page-19 amended) A, B 

 
5% of the amount of certified bill up to a limit 3% of the contract price. 

 

Remedy of 
Contractor’s 

Failure to ensure 
6.17. 

Liquidated 
damages 9.7.1 

(Rate of interest as applicable to be indicated) 3% above prevailing Bank 
rate’s as announced by the Reserve bank of India from time to time under 
section 49 of the R.B.I. Act 1934. 

 
½% (0.5%) per week or part thereof the total value of the contract, 
subject to the maximum of 10% of the total value of contract (may be 
reviewed if required). 

Variation 11.2.3. Upto 15% of the contract price. 

Mobilisation 
Advance 
15.18.1. 

 
Repayment of 
Advance for 
mobilisation 

15.1.8.2. 

Upto 15% of contract price at the interest rate 3% above the prevailing 
‘Bank Rate’ as announced by the Reserve Bank of India from time to 
under section 49 of the R.B.I. Act 1934. 

“RECOVERY OF LOAN” 

(i) Recovery of the sum loaned above shall be made from the payment 
certified in the interim certificate in proportion to the value of the work 
done and certified by the Engineer after the value of the work reaches 
25% of the tendered value and all sums loaned shall be fully recovered by 
the time the value of work completed reaches 75% of tendered value and 
the balance of loan. If any remaining unpaid at that time shall forthwith be 
paid by in cash by the contractor. The recovery of interest at the rate 
referred to clause 16.2 (a) hereof on the loan shall be made monthly by 
deduction from the Interim certificate next due and the same shall be 
calculated on the balance loans outstanding on the last day of each 
previous calendar month. 

(ii) The recovery of loan will normally be made according to the following 
formula : 

R= 200 X p% of the gross value of the interim bill 

A 
Where R= Recovery by which the total loan is to be reduced 

P= Total payment of loan (i.e. the amount of the loan when 25% of the 
contract price of the work has been completed) 

P = Contract value 
If however, the amount so arrived at, falls short or Rs, 25,000/- the 
contractors will have to make good the shortfall either by allowing 
additional recovery from the bill or by payment in cash/by cheque, so that 
an amount of Rs.25,000/- is repaid every month. 
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15.1.9.2. 

 
 
 

 
Repayment of 

advance against 
plant & 

equipment 
15.1.9.2 

Advance of 
materials 
15.1.10 

Recovery of 
Advance of 
materials 
15.1.10. 

(iii) The recovery of the installment of the loan, an interest thereon will be 
made proportionately from the 80% and 20% payments due to them 
through their interim bill is due from/issued to them, the recovery of loan 
according to the above formula may not be feasible. In that case, in order 
to maintain the speed and continuity of recovery, the contractors will have 
to pay an amount of Rs.25,000/- being the minimum amount towards the 
repayment of loan, and the interest due for that month in cash/by cheque, 
before the end of that month. 

Upto maximum 10% of the contract price at the interest rate of 3% above 
the “Bank Rate” as 15.1.8.1. above. 

 
 
 

Mode of recovery as detailed in 15.1.8.2 above. 
 

 
Advances will be recovered from the bills as and when materials are used 
in the works. 
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SPECIAL CONDITIONS OF CONTRACT 
1. GENERAL 

1.1 Special Conditions shall be read in conjunction with the General Conditions of Contract, 
specification, Drawings and any other documents forming part of this contract wherever 
the context so requires. 

1.2 Notwithstanding the Sub-division of the documents in to these separate section and 
volume every part of each shall be deemed to be supplementary to and complementary 
of every other part and shall be read with and into the Contract so far as it may be 
practicable to do so. 

1.3 Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special conditions, the provisions of the Special Conditions 
shall be deemed to over-ride the provisions of the General Conditions of contract and 
shall to the extent of such repugnancy of variations, prevail. 

1.4 Where it is mentioned in the Specification that the contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his own 
cost. 

1.5 The materials, design and workmanship shall satisfy the relevant Indian standard, the 
specification conditioned herein and codes referred to. Where the specifications 
stipulate requirement in addition to those contained in the Standard codes and 
specifications these additional requirements shall also be satisfied. 

2. THE WORK: 

2.1 SCOPE OF WORK: The scope of work is Construction of additional two lane Concrete 
Road leading from JSW Tippler to Sub Station-3 (SS-3) junction and MCHP Settling Pond to 
Transport Tower-4(TT-4) of MCHP inside Harbour area.  The major items involved in 
the work are earthwork in excavation, dismantling of cement concrete, providing & 
laying IRC Gr-I & IRC Gr-II stone aggregates, Construction of Dry Lean Concrete, 
Cement Concrete (M-30) of PQC for Concrete Road, PCC(1:3:6), RCC (M-20), 
supplying and forming of contraction joints, expansion joints & longitudinal joints in 
concrete road, providing Fe 500 Tor/TMT steel, centering & shuttering, engagement 
of machineries, etc. The work front shall be made available in a phased manner 
without affecting the Port operations. The contractor has to plan the work 
accordingly. 

2.2 NATURE OF WORK: Construction of Concrete Road inside Harbour area. 

3. THE SITE: 
3.1 Site information: The work place is leading from JSW Tippler to Sub Station-3 (SS-3) 

junction and MCHP Settling Pond to Transport Tower-4(TT-4) of MCHP inside Harbour 
area. However, if necessary, the work may have to be executed in other Port areas as 
decided and approved by the Competent Authority. 

3.1.1 The datum of soundings (chart datum) is Low Water Ordinary Spring Tide and all 
soundings in drawings are referred to this Datum. 

3.1.2 The following are the particulars of certain tide levels referred to the above ‘DATUM’ 

TIDE CHART DATUM 
Highest High Water +3.25 M 
Lowest Low Water +0.40 M 
Indian Mean Sea Level +1.55 M 

 
3.1.3 Climate is tropical with high humidity. The maximum temperature is 102 degree F and 

the minimum 51 degree F. The average annual rainfall is 55” which falls mostly during the 
South West monsoon prevailing during the months of June – October. 

The wind during the monsoon months of June to September is predominantly from South- 
west and the strength varies between 3 and 5 on the Beaufort Scale. But there are certain 
periods when the force increased to 6 or still higher. 

3.2 Inspection of Site: 

3.2.1 The intending tenderers are expected to visit the site and satisfy themselves on the actual 
site conditions, meteorological and oceanographic data before participation in tender. 
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Whatever information regarding climatological data given in the tender documents is 
only intended as a general guidance for the contractor and no warranty is given for the 
correctness of the same. 

3.3 Access to Site: The contractor should examine the access to site before submitting 
his offer. 

3.3.1 At present the work site is approachable by road from Cuttack Railway Station, a distance 
of about 90 Kms. Cuttack is on Howrah-Madras Railway line. The site is also accessible by 
sea from Kolkata, Visakhapatnam or any other Port. 

4. PROGRAMME AND PROGRESS OF WORK: 

4.1 The contractor shall submit to the Engineer or his representative, if asked, a realistic Bar 
Chart Schedule within 15 days from the date of issue of work order showing the dates of 
commencement and completion of the several parts of the work including anticipated 
dates for delivery, erection etc. of the various sections of the work for this contract. The 
details Bar Chart Schedule shall be updated and submitted by the contractor every three 
months. 

4.2 The contractor shall submit, if asked for, to the CE in the first week of each month or any 
such period as the CE may from time to time direct, a progress report for the proceeding 
period showing up-to-date progress and progress during the previous period on all 
important items of each section of portion of the work, in relation to and in consideration 
of detailed Bar Chart Schedule. 

5. SURVEYS AND LEVELS TO BE AGREED: 

5.1 Before the works of any part thereof begun, the Contractor’s agent and the CE’s 
representative shall together survey and take levels of the site of the works and agree all 
particulars on which the measurements of the works are to be based. Such particulars 
shall be plotted by the Contractor and after agreement, the drawings shall be signed by 
the CE or his authorized representative. 

5.2 Failing such surveys and agreements being prepared and/or signed by the contractor, 
the survey of the CE shall be final and binding on the Contractor. 

5.3 The contractor shall be entirely responsible for the horizontal and vertical alignment, the 
levels and correctness of every part of the work and shall rectify any errors or 
imperfection therein. Such rectification shall be carried out by the contractor, at his own 
cost. 

6. SETTING OUT THE WORKS: 

The Contractor shall be responsible for the true and proper setting out of the works and 
for the correctness of the position, levels, dimensions and alignment of all parts of the 
works and for the provision of all necessary instruments appliances and labour in 
connection therewith. If at any time during the progress of the works any error shall 
appear or arise in the position, levels, dimensions or alignment of any part of the works, 
the contractor on being required so to do by the Engineer shall at his own expenses 
rectify such error to the satisfaction of the Engineer unless such error is based on 
incorrect data supplied in writing by the Engineer in which case the expenses of 
rectifying the same shall be borne by the Board. The checking or any setting out or of any 
line or level by the Engineer shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and the contractor shall carefully protect and 
preserve all bench-marks, site nails, pegs and other things unused in setting out the 
works. 

7. ORDER OF WORKS: 

The order in which the works are to be carried out shall be to the approval of the 
concerned Executive Engineer and shall be such as to suit the detailed method of 
construction, adopted by the contractor as well as the realistic Bar Chart schedule. The 
works shall be carried out in such a manner so as to enable the other contractors to work 
concurrently so that the entire project may be brought into use immediately after the 
completion of works. 
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8. CO-ORDINATION AND INSPECTION OF WORKS: 

The Co-ordination and inspection of the day-to-day work under the contract shall be the 
responsibility of the Engineer and/or his representative. The written instructions 
regarding any particular work will be normally passed by the Engineer and/or his 
representative. 

 
9. CONTRACTOR’S TECHNICAL STAFFS. 

The Contractor shall provide all necessary Technical Supervisor/Staff during the 
execution of the works and as long thereafter as the Engineer and/or his representative 
may consider necessary for the proper fulfilling of the contractor’s obligations under the 
Contract. The Contractor’s representative approved by the Engineer and/or his 
representative is to be constantly present on the works and shall give his whole time to 
the superintendence of the same and shall make himself available whenever called for by 
the concerned divisional Engineer. If such approval shall be withdrawn by the Engineer 
and/or his representative, the Contractor shall as soon as practicable after receiving 
written notice of such withdrawal; remove the agent from the site and shall not thereafter 
employ him again on the site in any capacity and shall replace him by another agent after 
approval of Engineer and/or his representative. Such authorized agent or representative 
shall receive on behalf of the Contractor directions and instructions from the Engineer 
and/or his representative. 

9.1 The names of training and experience of the Contractor’s agent or representative and 
other supervisory site staff shall be submitted to the Engineer and/or his representative 
for approval before they are appointed. 

9.2 The Contractor shall provide and employ on the site in connection with the execution and 
maintenance of work : 

a) Only such technical assistants as are skilled and experienced in their respective 
calling and such sub-agent foremen and leading hands as are competent to give 
proper supervision to the work they are required to supervise, and 

b) Such skilled, semi-skilled labour as is necessary for the proper and timely 
execution and maintenance of the works. 

9.3 The Engineer and/or his representative shall be at liberty to object to and require the 
contractor to remove forthwith from the works any person employed by the contractor in 
or about the execution or maintenance of the works who in the opinion of the Engineer 
and/or his representative misconducts himself or is incompetent or negligent in the 
proper performance of his duties or whose employment is otherwise considered by the 
Engineer and/or his representative to be undesirable and such person shall not be again 
employed upon the works without written permission of the Engineer and/or his 
representative. Any person so removed from the works shall be replaced without delay. 

9.4 The contractor need to deploy experienced Degree / Diploma Civil Engineer at work site 
having field experience for supervision of the work. 

10. WORK IN MONSOON: 
The execution of the work shall continue in the monsoon also. The Contractor must 
maintain sufficient labour force, plant, machineries and coverings etc. as may be 
required for the work and to execute the construction according to the prescribed 
schedule. No special rate will be considered for such work in monsoon. 

10.1 Holiday or Sunday work: 
Generally works on Sundays and Holiday are not allowed. However, subject to provision 
in local Acts and any statues of the State, the contractor may have to arrange for work on 
Holidays and Sundays after obtaining permission from concerned Executive Engineer, 
whenever so desired by the Engineer and/or his representative to expedite progress 
and complete the works in time. The contractor shall not be entitled to any additional 
payment for taking up works on Holidays and Sundays. The contractor may take up all 
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other works at site except concreting and bituminous works on Sundays & Holidays. 
Night works are also permitted on approval of the Executive Engineer. 

11. CONTRACTOR’S WORKING AREA: 
11.1 PPA will not provide any Store for keeping contractor’s T&Ps, construction materials, etc. 

However, the contractor at his own cost will arrange for necessary store /camp shed for 
keeping the construction materials close to the site. 

11.2 The contractor shall remove all temporary works and clear the site at his cost to the 
satisfaction of the Engineer before the site is returned to the Port Authority. 

11.3 The contractor may provide fencing all round his working area for safety purpose and 
after completion of the contract shall remove the same, restore and level the area to its 
original profile to the satisfaction of Engineer. 

12. Accessibility for Checking and Supervision: 

The engaged contractor is to provide necessary arrangement for free access to the PPA 
officers and personnel for supervision and checking of the subject work at his own cost. 

13. Responsibility of the Contactor for methodology of works: 
i) The Contractor shall be solely responsible for the methodology and detailed 

working for the whole of the works, keeping in mind the site conditions and shall 
supply to the Engineer such particulars thereof as he may require from time to 
time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, 
the details of actual methods that would be adopted by the Contractor for the 
execution of each item of the work supported by necessary details. 

iii) Approval for the Drawings and sketches, if necessary including those of the plant 
and machinery that would be used, their locations, arrangements for conveying 
the handling materials etc., should be obtained from the Engineer well in advance 
for starting each item of work. The Engineer reserves the right to suggest 
modifications or make concrete changes in the methods proposed by the 
Contractor whether accepted previously or not at any stage of the work, to obtain 
the desired accuracy, quality and progress of the work, which will be final and 
binding on the Contractor. 

14. Quality Control :- 

Quality Control is an essential part in the construction of and must be based on proper 
objective and qualitative measurement. The contractor will have the full responsibility for 
quality control and delivering the acceptable quality in the field. Regular appraisal of the 
quality control to the Engineer or his representative should be made for effecting 
improvements in the construction techniques to ensure satisfactory quality of work. The 
quality control function shall include but not be limited to the following items: 

i) Sampling and Testing of Construction Materials: 

Essentially to be carried out on the materials brought to site for construction work 
unless permitted otherwise by the Engineer of his representative. 

ii) Sampling & Testing of work at various stages of construction: 

Essentially to be carried out at any approved Laboratory as per tender conditions 
or from any Govt. approved organization, unless permitted otherwise by the 
Engineer at the cost of the Contractor. 

(iii) The concrete shall be mixed in a batching plant /mini batching plant/mobile batching 
plants and all form works should be made up good quality steel /ply shutters. Both 
60mm and 40mm diameter needle vibrator shall be arranged by the contractor. All 
expenses in this respect shall be borne by the contractor. 

(iv) The contractor shall maintain the site registers such as Cement Register, Steel Register, 
Cube Test Register, Site order book and hindrance register. 

15. TEMPORARY WORKS, OFFICE, JETTY, ETC. 

15.1 The contractor shall submit to the Engineer and/or his representative for his approval, 
drawings and proposals for any temporary works such as batching plant, storage yard, 
office, store, false work and temporary platforms, pre-casting yard, workshop, etc. which 
he intend to construct for the execution of the contract and no such work shall be 
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constructed before obtaining the written approval of the Engineer and/or his 
representative. 

15.2 The Contractor shall obtain permission for any temporary work and would ensure that 
during execution of works the statutory requirements of the concerned authorities such 
as Paradip Port Authority, Police, etc. would be compiled with. 

15.3 Not less than one month before the date when the contractor intends to start erecting any 
part of the temporary works and staging required for carrying out the works he shall 
furnish to the Engineer and/or his representative complete drawings of that part of the 
temporary works and staging with a proper design. The contractor shall at the same time, 
if so required by the Engineer and/or his representative furnish calculations in respect of 
such temporary works. The contractor shall also furnish to the Engineer and/or his 
representative drawings showing the method proposed for the erection of the various 
parts of the work. The furnishing to the Engineer and/or his representative any design for 
any temporary works and staging shall not relieve the Contractor from any liability or 
obligation under the contract in respect of such temporary works and staging. All 
temporary works shall remain the property of the Contractor. 

16. OPERATIONS OF THE BOARD AND OTHERS: 

16.1 The ordinary business and works of the Board and others as carried out on and in the 
vicinity of the site will be continued during the construction, completion and maintenance 
of the works and the execution of the contract shall be conducted in such a way as to 
avoid interference with traffic of every kind by land and by water and with any other 
works in progress in vicinity. 

16.2 The Contractor’s attention is drawn to the fact that other contractors employed by the 
Board may be working in the vicinity. 

16.3 The Contractor shall where so directed by the Engineer and/or his representative be 
required to work to other contractor’s drawings where-so-ever drawings for work not 
included in this Contract are related to particular details of works. 

16.4 The Contractor shall from time to time as the Engineer and/or his representative may 
direct, provide attendance on the other contractors and carry out minor works in 
connection with such contracts. The cost of provision of such attendance and work as may 
be so required will be charged to the appropriate provisional sum in the Bill of 
Quantities. 

17. PORT AUTHORITY RULES: 

17.1 The Contractor shall observe the conservancy rules relating to the Harbour, Township 
area and shall always take such necessary additional steps to keep the harbour waters 
free of noxious or unhygienic matters coming from his works as are required by the 
Board. Under no circumstances shall inflammable material be allowed to spill to the 
Harbour area/any water bodies. 

17.2 The Contractor shall always observe and comply with the working rules and regulations 
of the Port Authority in force or as issued from time to time. 

18. EXISTING SERVICES: 

18.1 Drains, pipes, cables, overhead-wires and similar services encountered in the course of 
the work shall be guarded from injury by the Contractor at his own cost, so that may 
continue in full and uninterrupted use to the satisfaction of the owners thereof, or 
otherwise occupy any part of the site in a manner likely to hinder the operation of such 
services. 

18.2 Should any damage be done by the Contractor to any mains pipes, cables or lines 
(whether above or below ground). Whether or not & shown on the drawings the 
Contractor must make good or bear the cost of making good the same without delay to 
the satisfaction of the Engineer and/or his representative of the owners. 

19. ENTRY ON PRIVATE OR OTHER PROPERTY: 



60  

The Contractor shall not enter upon or commence any work in or upon, across or through 
any land, building or place being private property until authorised in writing by the 
Engineer and/or his representative or other competent authority to do so. 

 
20. NOTICE OF OPERATIONS: 

No important operations shall be commenced nor shall work outside the usual working 
hours be carried out without the consent of the Engineer and/or his representative in 
writing or without full and complete notice also in writing being given to him. 

 
21. SECURITY AND SAFETY: 

21.1 The Contractor shall comply with all regulations imposed by the customs and Paradip 
Port Security Authorities in respect of the passage of Plant, Vehicles, machineries, 
equipments, materials & personnel through Customs and Port barriers. 

21.2 The Contractor shall take all possible precaution to prevent out breaks of fire on the site 
and in all offices, stores, camps and other places and things connected therewith and 
especially with respect to the safe storage of petroleum products, explosives and all 
other dangerous of hazardous goods. He shall comply with all rules, regulations and 
orders of any statutory Authority and of the Engineer and/or his representative at no 
extra cost to the Board. 

21.3 The Contractor shall obtain from the Board details of any restricted areas in or around the 
site and shall have prominently and clearly displayed for the information of his staff and 
work people notices defining any such restricted areas. Such notices shall be provided at 
his own expenses. 

21.4 The Contractor shall give every facility to the authorised safety officers of the Board to 
inspect the works whensoever required, and shall observe and abide by any instructions 
given by the CE in regard to the use of Plant, equipment and temporary works in respect 
of General Safety. Compliance with such requirement shall not be used as the basis of a 
claim against the board. 

21.5 The Contractor shall at his own expenses provide and maintain upon the works to the 
satisfaction of the divisional Engineer. Proper and efficient life-saving and First-Aid 
appliances which shall at all times be available at work site for use. 

The Contractor will be required to take entry passes to the restricted area of Port for all 
personnel, labourers, vehicles, machineries, equipments etc. No claim whatsoever on 
this account will be entertained. 

22. (a) LAW GOVERNING CONTRACT: 

The Contract shall be interpreted and have effect in accordance with the Law of India and 
no suit or other proceeding relating to this Contract shall be filed or taken by the 
contractor in any court of Law except in Kujang Court. 

(b) ARBITRATION AND NOTICE:  As per the Arbitration Act of Govt. of India. 
 

23. JOINT MEASUREMENT OF EXTRAS: 

23.1 In the event of the Contractor having to execute any work or provide any material in 
regard to which he may propose to claim extras, he shall immediately notify the 
concerned division in writing and shall at once make arrangements to take the 
measurements of the said work or materials with the Engineer and/or his representative. 

23.2 If these measurements are not taken jointly, booked and agreed at the time of execution, 
then the Contractor’s measurements will not afterwards be accepted by the Engineer. 

23.3. The fact of such joint measurement having been made will in no way commit the Engineer 
and/or his representative to a, recognition of the claim if he considers such claim without 
foundation. The CE shall at all times have full access to Contractor’s time book and may 
daily, check the time of any extra works with the Contractor’s time keeper or otherwise 
but the fact of his agreeing upon any time shall in no way bind the Engineer and/or his 
representative to value the work other than by measurement if he thinks fit so to do. 
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24. DEFECTS PRIOR TO TAKING OVER. 

24.1 If at any time before the works are taken over, the Engineer and/or his representative 
shall decide that any work done or materials used by the contractor or any subcontractor 
is or are defective, or not in accordance with the contract or that the works or any portion 
thereof are defective, or not in accordance with the Contract or that the works or any 
portion thereof are defective, or do not fulfil the requirements of contract (all such 
matters being hereinafter called “Defects” in this clause) and as soon as reasonably 
practicable, give to the contractor notice in writing or the said decision specifying 
particulars of the defects alleged to exist or to have occurred, then the Contractor shall at 
his own expense and with all speeds make good the defects so specified. 

24.2 In case the Contractor shall fail to do so, the CE may take, at the cost of the Contractor 
such steps as may in all circumstances be responsible to make good such defects. The 
expenditure so incurred by the Board will be recovered from the amount due to the 
Contractor. The decision of the CE with regard to the amount to be recovered from the 
contractor will be final and binding on the contractor. 

24.3 As soon as the works have been completed in accordance with the contract (except in 
minor respect that do not affect their use for the purpose of which they are intended and 
except from maintenance thereof provided in relevant clause of General Conditions of 
Contract thereof provided in relevant clause of General Conditions of Contract and have 
passed the tests on completion) the Executive Engineer shall issue a certificate 
(hereinafter called completion certificate) in which he shall certify the date on which the 
work have been so completed and have passes the said test and the Board shall be 
deemed to have taken over the works on the date so certified. If the works have been 
divided into various groups in the contract the Board shall be entitled to take over any 
group or groups before the other or others and thereupon the Executive Engineer or his 
certificate in respect thereof. 

24.4 If any reason or any default on the part of the contractor a completion certificate has not 
been issued in respect of every portion of the works within one month after the date fixed 
by the contract for the completion of the works, on any portion thereof in respect of which 
a completion certificate has not been issued, provided that the works or the portion 
thereof, so used as aforesaid shall be reasonably capable of being used and that the 
contractor shall be afforded reasonable opportunity for completing these works for the 
issue of completion certificate. 

25. PERIOD OF MAINTENANCE / DEFECT LIABILITY PERIOD : 

Unless otherwise mentioned specifically, the period of maintenance/defect 
liability period of work will be 06 (Six) Months from the actual date of completion of 
work. In these conditions the expression “Period of Maintenance” shall mean the Period 
of Maintenance named in the form of tender calculated from the date of completion of the 
works certified by the Engineer or his representative in accordance with Clause-10.1.1 
of GCC hereof. The security deposit for the work will be released after completion of 
defect liability period/maintenance period. 

26. PERFORMANCE GUARANTEE PERIOD:   Not applicable for this contract. 

(To be applicable in special cases to be decided by the Executive Engineer. 
Performance Security for this period will have to be deposited by the Contractor in 
addition to other statutory deposits). 

27. WORKING PERIOD : 

Normally the work will be carried out between 08:00 AM to 05:00 PM on Port 
working days. However, the tenderer should note that it may be required to carry out the 
job on Sundays, holidays and after normal working hours and at night in addition to the 
normal working hours to expedite the progress of the work if permitted by Competent 
Authority. However, no extra cost shall be paid on this account. 

28. e-BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT : 

Security Deposit shall be recovered from the R/A Bill of the contractor as per 
Tender Conditions of Contract. However, e-Bank Guarantee may be considered in lieu of 
Cash Security Deposit. In that case, the Contractor shall have to submit to the Division, a 
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Performance Bond in the form of an irrevocable e - Bank Guarantee from any 
scheduled Bank at Paradip. 

 
29. POSSESSION PRIOR TO COMPLETION: 

The CE shall have the right to take possession of or use any completed or partially 
completed work or part of the work. Such possession or use shall not deem to be an 
acceptance of any work completion in accordance with the contract agreement. 

 

30. COMPLETION DOCUMENTS: The agency shall submit the final execution drawings, all 
test reports, manufacture test certificate & any other documents as required by Egineer- 
in-Charge before release of the final bill. 

31. WATER AND POWER SUPPLY: 

31.1 WATER SUPPLY: 

The Board may supply to contractor with reasonable quantity of fresh water at one 
point near the site subject to availability of fresh water as per prevailing rate. The 
connection and extension to the working area shall be arranged by the contractor at his 
own cost. The contractor shall also provide a water meter at his cost for metering the 
quantity of water used. Charges for the consumption of the water will be paid by the 
contractor at the applicable rates indicated in Appendix-VII or as per charges fixed from 
time to time by Port Authority during contract period. 

31.2 ELECTRICITY SUPPLY: The Board may supply to the contractor with electricity at the 
site of the contractor’s working area at one point. The Contractor will be required to pay 
for the electricity towards consumption/use on Meter basis at rates in force during the 
contract period. PPA does not guarantee the continuity of power supply. In the event of 
power failure, the contractor shall be required to make its own arrangement for the 
provision of Electric Power. 

Drawing of power lines etc. from the point of supply of power by the Board of 
Paradip Port Authority to the actual work spot shall be arranged by the contractor at his 
own cost. Temporary lines and connections by the contractor shall be approved by the 
authorized Agencies before drawing the power. The contractor shall indicate his 
requirement of power to the concerned Executive Engineer at the time of tendering or 
prior to work execution. 

The contractor shall pay the Electricity charges at the applicable rates indicated in 
Appendix-VII or as per charges fixed from time to time by Port Electrical Division. 

32. ABNORMAL RATES: 

The Contractor is expected to quote rate for each item after careful analysis of cost 
involved for the performance of the completed item considering all specifications and 
conditions of contract. In case it is noticed that the rates quoted by the tenderer for any 
item are unusually high or unusually low, it will be sufficient cases for the rejection of the 
tender unless the CE is convinced about the reasonableness of the rates. For scrutiny the 
analysis for such rate is to be furnished by the tenderer on demand. 

33. DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the contract to be 
adopted for any item of work, mode of measurement as per relevant Indian Standard 
Specification (Latest revision) shall be followed and the decision of Chief Engineer is final 
and binding to the contractor. 

34. LIABILITY AND GUARANTEES: 

34.1 The Contractor is responsible to carry out works as per specifications. 

34.2 Of the Contractor feels that any variation in work or in quality of materials or proportions 
would beneficial he shall bring this to the notice of Engineer and/or his representative in 
writing. 

34.3 The work will not be considered as complete and taken over by the Board until all the 
temporary work for labour shed, store shed, site office and staff colonies etc. constructed 
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by Contractor are removed and work site cleaned to the satisfaction of Engineer and/or 
his representative. 

35. CONTRACT SUPERSEDES PREVIOUS DOCUMENTS: 

The Contractor shall have no right to any increase in the rates in the Bill of Quantities. 
36. BRIBES AND COMMISSION: 

Any bribe, commission, gift or advantage given, promised or offered by or on 
behalf of the contractor or his or their behalf to any officer, servant, representative or 
agent of the CE or to any person on his behalf in relation to the obtaining or to be 
execution of this or any other contract with the Board shall in addition to any criminal 
liability which he may incur subject the contractor to the cancellation of this and all other 
contracts with the Board and also to the payment of any loss or damage resulting from 
any such cancellation. And the Board shall be entitled to deduct the amounts so payable 
from any money otherwise due to the contractor under this or any other contract. Any 
question or disputes as to the commission of any offence under the present clause shall 
be settled by the CE in such a manner and on such evidence or information as he shall 
think fit and consider sufficient and his decision shall be final and conclusive. 

37. PUBLICITY: 

No information, drawings, designs and photographs etc. related to the work may be 
published or disclosed by the contractor. 

38. PRICE ADJUSTMENT PAYEMENT/ESCALATION:   

In case of Contract in which the estimate cost of work put to tender as per Tender Call 
Notice is more than Rs.1.00 (One) Crore and stipulated completion period is beyond 12 
(Twelve) months (both criteria to be satisfied) then the Contractor will be allowed overall 
price variation in accordance with the following formula. 

V = (R – C) X I- Io 
Io 

Where V = Amount of overall variation payable for a value of R of work done. 

R = Value of work done during the period under reference. 

C = Value of materials supplied by the Employer at the stipulated rates and consumed in 
the work plus the secured advance paid against the material brought at site. 

I = All India Average Consumer price index (Base 2001 = 100) for industrial workers 
declared by the Labour Bureau, Government of India for the period covered by a bill 
does not coincide with a calendar month, then weighted time average for the period will 
be taken for I. 

Io = All India average consumer price index (Base 2001 = 100) for industrial workers 
declared by the Labour Bureau, Government of India, as prevailing for the month of the 
tender opening. 

The price variation shall be subject to the following conditions: 

(a) The price variation shall be claimed by the contractor through a supplementary bill 
along with interim measured bill in every cycle & after the index for any month is 
officially published by the concerned authorities. 

(b) No variation will be allowed for work done beyond the stipulated completion date. 

(c) Escalation will not be payable on extra items/substituted items. 

39. NO COMPENSATION IN CASE OF ALTERATION OR RESTRICTION OF WORKS: 

If at any time from the commencement of the work the CE shall for any reason whatsoever 
not require the whole work or part thereof a specified in the tender to be carried out, the 
CE shall give notice in writing of the fact to the Contractor, who shall have no claim to any 
payment or compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the works in full, but which he did not derive in 
consequence of the full amount of the works not having been carried out neither shall he 
have any claim for compensation by reason of any alterations having been made in the 
original  specification, Drawings,  designs  and  instructions which  shall  involve  any 
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curtailment of the works as originally contemplated. Provided always that in all such 
cases the Contractor shall be entitled to payments according to adjustments in Contract 
Price as allowed under the Provisions of the Clause-11.2.1 of GCC. 

 

40. EARNEST MONEY DEPOSIT (EMD): 

(a) For works, estimated cost put to tender up to Rs.10.0 Crores: 2% (two percent) of 
the estimated cost put to tender should be collected as EMD. 

(b) For works, estimated cost put to tender more than Rs.10.0 Crores: Rs.20.0 Lakhs 
plus 1% (one percent) of the cost in excess of Rs.10.0 Crores, should be collected 
as EMD. 

41. JOINT VENTURE PARTICIPATION:  
(a) Joint Venture (JV) firms are allowed to participate in the tenders having the estimated 

cost put to tender more than Rs.5.00 Crores. 

(b)    No. of Joint Venture partners would be limited to three (including the lead partner) with 
at least 26% equity holding by each member in case of a Company. In case a Joint 
Venture is formed for the specific work only, each of the Joint Venture partner including 
the lead partner shall have work experience of minimum value not less than 26% for at- 
least one single work of the estimated cost put to tender as indicated in TCN to become 
eligible to be a member of Joint Venture. One of the partners shall be nominated as Lead 
Partner for signing Agreement with Paradip Port Authority and shall be authorized to 
incur liabilities and receive instructions for and on behalf of any and all the partners of 
the joint venture. This authorization shall be evidenced by submitting registered power 
of attorney signed by all the partners. 

(c)    All partners of the joint venture shall be liable jointly and severally during the bidding 
process and for the execution of the contract in accordance with the provisions of 
contract and a statement to this effect shall be included in the authorization as above. The 
bid shall be signed so as to legally bind all the partners jointly and severally. 

(d)    Joint Ventures must comply with the following requirements: 

 The joint venture must satisfy collectively the eligibility criteria as described in this 
section. For this purpose, the following information of each member of the joint venture 
may be submitted which will be added together to assess the collective eligibility 
criteria: 

(i) Average Annual Turnover 
(ii) Specific work Experience 
(iii) Capacity of key Personnel 
(iv) Ability to own / lease relevant equipment 

Each JV Partner including the lead partner shall meet not less than 26% of the following 
criteria: 

(i) Average Annual Turnover 
(ii) Specific work Experience 

 
(e)    All the partners together shall satisfy 100% of the criteria. 

A copy of the joint venture agreement (JVA) specific to this work, if entered into by the 
partners shall be submitted along with the Bid. Alternatively, the Memorandum of 
Understanding (MoU) to execute a JVA in the event of successful bid shall be signed by 
all partners and submitted with the bid. In any case, it is mandatory that a  

JV agreement is entered into before the award of the work. 
pursuant to the foregoing, the Joint Venture Agreement shall include among other things, 
the joint venture objectives, the proposed management structure, the contribution of 
each partner in the joint venture, the commitment of the partners to joint and several 
liability for due performance, recourse / sanctions within the joint venture in the event of 
default or withdrawal of any partner and arrangements for providing the required 
indemnities. 

(f)    Similar Work Experience for Joint Venture (JV) Firm: 
 The partners of Joint Venture shall individually or jointly meet the similar work 

experience criteria and the relevant work experience documents shall be furnished. 
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Each JV partner including the lead partner shall have work experience of minimum value 
not less than 26% for at least one single work of the estimated cost put to tender as 
indicated in TCN. The single work/two works / three works as indicated in the eligibility 
criteria shall not be spilt which means in case of a single work one JV partner should have 
executed the single work in full on his own as specified in Tender Call Notice and in case 
of two works / three works, if JV partners proposed to collectively meet the experience 
then they should have individually done each of the works in full on their own as per 
example given below. 

Example- 

A joint venture is constituted by three firms namely A, B & C and the estimated Cost of  the  
work put to tender is Rs.10,00,000/-. Then the eligibility criteria for meeting similar work 
experience shall be 
(i) Single work of value 80% equal to Rs. 8,00,000/- 
(ii) Two works of value 50% each equal to Rs.5,00,000/- 
(iii) Three works of value 40% each equal to Rs.4,00,000/- 
JV may meet the similar work experience criteria either any one of the following 
categories. 

(i) For single work category of value Rs. 8,00,000/- 
Any one Joint Venture Partner should have executed the Single work of value Rs.8.00 lakh 
in full individually on his own. 

(ii) For two works category of value Rs.5,00,000/- each. 

Value of each work executed by JV Partner shall be Rs.5.00 lakh in full individually on his 
own. 

 (iii) For three works category of value Rs.4,00,000/- each 

Value of each work executed by JV Partner shall be Rs.4.00 lakh in full individually on his 
own. 

g. Financial Turnover: The average annual turnover of each partner of the JV individually 
shall not be less than 26% of average annual turnover as indicated in the eligibility 
criteria in TCN / Tender Document. Turnover of individual partner of the JV will be 
added together for each financial year to meet eligibility criteria of the Average Annual 
Turnover. 

42. DEDUCTION / RECOVERY OF CESS UNDER BO&CW ACT 
As per the letter No.AD/IR-22/2010/3026, dtd.28th July, 2010 and letter of Govt. of Odisha No. LL-I- 
(iii)-98/09/720(56)/L.E, Bhubaneswar, dtd.27th January, 2009, Cess @ 1% of the executed value 
will be deducted. The deduction will be @ 1% of gross bill value from each running bill / final bill 
of the contractor. This deduction will be in respect of building and other construction works i.e. 
construction, alteration, repairs, maintenance or demolition, of or, in relation to, buildings, streets, 
roads, railways, tram ways, airfields, irrigation, drainage, embankment and navigation works, 
flood control works (including storm water drainage works, generation, transmission and 
distribution of water), oil and gas installations, electric lines, wireless, radio, television, telephone, 
telegraph and overseas communications, dams, canals, reservoirs, water courses, tunnels, 
bridges, viaducts, aqueducts, pipelines, towers, cooling towers, transmissions towers and such 
other work as may be specified in this behalf by the appropriate Government by Notification, but 
does not include any building or other construction work to which the provisions of the Factories 
Act, 1948 (63 of 1948) or the mines Act, 1952 (35 of 1952) apply. 

43. EPF Code under Employees’ Provident Fund & Miscellaneous Provisions Act, 
1952 and ESI Code under Employees’ State Insurance, 1948 

The Tenderer must have EPF Code under Employees’ Provident Fund & 
Miscellaneous Provisions Act, 1952 and ESI Code under Employees’ State Insurance, 
1948 to cover all the workers working under the Contractors. The successful tenderer, on 
award of the work must ensure all the workmen, employed by the Contractors in relation 
to the contract work should be cover under EPF and ESI Act and other statutory benefits. 

If asked for by the Employer, the contractor will be required to submit photocopy 
of all payment challans and produce the original for verification to the representative of 
the principal employer i.e. concerned Executive Engineer. 
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44. Variation in quantum of work: 

The quantities given in the bill of quantifies are estimated quantities for works. During 
execution of work, quantity may vary as per site condition and as directed by the Engineer 
or his representative. The payment to the contractor will be made as per the actual work 
done. 

45.  Running Accounts Bills : 
 

The Contractor shall submit the R/A bills to the division for pass and payment on EBS Portal.  Laboratory 
Test Certificates, field testing reports, photographs, log sheets, site registers along with relevant 
documents / certificates should be submitted along with the bill.  

 

46. PHOTOGRAPHY : 

The Contractor shall supply well executed, coloured photographs of 4”x 6” size at least 
12 (twelve) Nos. per month showing the progress of the woks and also such other 
particular portions of the works. The contractor has to arrange for Videography before 
commencement of the work and hand over the same in shape of CD/Pen Drive. Similarly, 
during execution; the contractor has to take the videography of the important activities 
and submit the same to the Department. After completion of the work, a final video 
shooting shall be arranged by the contractor and submit to the Department in CD or Pen 
Drive. 
 

47.       NEW LABOUR CODES COMPLIANCE: 
(a) Timely Payment of Wages :  

The payment of wages shall be made by the contractor in a timely manner as per time limits indicated 
below, without any unauthorized deductions, for payment of wages for different wage periods as per 
code on wages, 2019, as applicable as per the contract: 

Wage period Time limit for payment of wages 

Daily wages End of shift 

Weekly Before weekly Holiday 

Fortnightly Within 2 days of end of fortnight 

Monthly Within 7 days of next month 
 

The contractor shall disburse the monthly wages, through bank transfer or electronic mode, as per the timeline 
above and inform the principal employer electronically of the amount so paid.  

In case of non-compliance of timely payment by the contractor as per above timeline, a penalty of Rs.1000.00 
per day will be imposed for late payment and the amount will be recovered from the R/A Bill of the agency. 

In case the wage payment or statutory contributions remittance towards social security to contract workers is 
delayed for 45 days then PPA will step in to pay directly to the contract workers and action will be taken to 
debar the contractor for participating in future tenders as per clause 9.6 of the ITB. 

The contractor/agency will pay the minimum wages to the workers engaged by him throughout the contract 
period as per the approved wage rate of PPA and the differential cost (Enhanced wage rate – Estimated wage 
rate) will be reimbursed by PPA on production of relevant document.  

(b) Issuance of Appointment Letters: 

The agency shall issue appointment letters to all contract labours as per the requirement of Occupational Safety, 
Health and Working Conditions Code,2020 in the attached proforma of Appointment Letter. 

(c) Issuance of Wage Slip: 

The agency shall issue wage slip to the contract workers as per code on wages,2019 in the attached proforma of 
wage slip. 

48.  Filing of GSTR-1:  

The bill of supplier of goods/services will be paid only after filing of GSTR-1 and reflection of the same under the 
GSTIN of PPA in the GST portal. 

49. Limitation on Contractor’s claim: 

No claim for payment from a contractor shall be entertained after the lapse of three years from the date of arising 
of the claim i.e Actual date of completion of the work.  
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TECHINICAL SPECIFICATION 

1.0 These specifications establish and define the Material and constructional requirements for 
Civil and Structural works. Specification will be followed for the execution of work as per 
the latest BIS/ISI relevant to the item of work, materials supplied, testing, surveying, 
measurements and scope of work and workmanship. 

2.0 Methods of Measurements are indicated in these specifications. Where not so specified, 
latest version of IS: 1200 shall be applicable. 

3.0 Providing and operating necessary Measuring and Testing devices and Materials including 
all consumable are included in the scope of work. No separate Measurement or payment for 
testing the work shall be made but rates quoted for various items shall be deemed to 
include the cost of such tests which are required to ensure achievement of specific quality. 

4.0 Wherever referred to in this Tender Document, only the latest revision which shall be in 
force till the completion of work of specifications, codes of practice and other publications 
of the Bureau of Indian Standards shall be applicable. 

5.0 In case of conflict amongst the provisions of Schedule of Rates, Specifications and Drawings, 
all of them shall be read in conjunction with each other and clarification shall be obtained 
from the CE whose decision shall be final and binding. 

6.0 MATERIALS: 

6.1 INDIAN STANDARDS 

All materials shall, as far as possible, be of Indian Origin and conform to the latest additions 
of the Indian Standards. Standard issued elsewhere may be used only if approved by the CE 
and for these materials only for which appropriate Indian standards do not exist. 

6.2 STORAGE OF MATERIALS 

All the materials used in the permanent works shall be properly stored to prevent 
deterioration or damage from any causes whatsoever to the entire satisfaction of the CE. 
Cost for shed for storing of materials and deployment of watchman, etc. will be borne by the 
Contractor and the same is deemed to be included in the offer. The Department is not 
responsible for the theft/loss of materials at site. 

7.0 CONSTRUCTION SCHEDULE: 

The contractor shall furnish a detailed construction schedule to complete the work within 
the stipulated period as mentioned in the Special Conditions of Contract (SCC) of tender 
document. 

8.0 TOOLS AND PLANTS: 

The contractor shall deploy sufficient number of Tools, Plants, machinery etc. for timely 
completion of the work. 

9.0 DRAWINGS: 

All the working drawings shall be prepared by the contractor and submitted to Department for 
approval. 

10. STANDARDS & METHODS OF MEASUREMENTS: 

The work shall conform to latest edition of the Indian Standard specifications. 

Any part of the work not covered by the Standards shall conform to the relevant Indian 
Standards. Where Indian Standards are not available, the foreign Standard such as British, 
American, German, etc. as accepted by CE shall be allowed. 

11. LIKELY SOURCES OF AGGREGATES: 

11.1 The source of fine aggregate is near Cuttack at a distance of about 100 Kms. from the 
work site and the materials can be brought by the road transport. Sand quality should 
conform to Zone-III as recommended in IS 383. 

11.2 The Coarse aggregate can be obtained from the Haridaspur Quarry located at a distance 
of about 100 Kms. from the Port and is connected by road. 

11.3 The Contractor shall check the sources, quality of material the availability, transportation 
etc. before tendering the work. 

12. The contractor shall be responsible for the true and proper setting out of work in relation to 
original points, lines and levels of reference and providing with all necessary instruments, 
appliances and labour in connection therewith. 
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13. Steel, Cement and all other materials required for the work shall be supplied by the 
contractor at his own cost confirming to latest BIS Code. 

14. OPC/PSC cement of (50 Kg. bag) of any brand approved by the Engineer-in-charge shall be 
used for the work. 

15. Testing of Materials & Port approved Laboratories. 

(a) The testing of the materials to the used in works shall be done in the following 5(Five) 
laboratories/institutions as per test requirement, as per standards as decided by the 
agency engaged by PPA for work supervision or by the Engineer. There should be no 
repetition of tests in the same laboratory. Other laboratories /institutions as found 
suitable also may be approved by Chief Engineer depending on the requirement. 

i) Central Laboratory, Bhubaneswar, Sachivalaya Marg, Unit-IV, Bhubaneswar, Dist: 
Khurda. 

ii) Central Laboratory, OMP Square, P.O.: Chauliaganj, Cuttack. 

iii) College of Engineering & Technology, Civil Engineering Department, CET, 
Ghatikia, Kalinga Nagar, Bhubaneswar. 

iv) Testing Laboratory, Directorate of Export Promotion & Marketing, Industrial 
Estate, Madhupatna, Cuttack. 

v) IIT, Bhubaneswar. 

(b) The acceptance or rejection and accordingly, the eligibility for payment of works 
executed will be dealt as per the provisions in the above standards. In case of any 
discrepancy or any issue in this regard, the same shall be decided by the supervising 
agency engaged by PPA or the Chief Engineer, PPA, which will be final and binding. 

(c) Contractor has to undertake the following tests at any Port approved laboratory during 
the course of construction as approved by the Engineer. All the expenses for testing shall 
be borne by the contractor. 

(d) The contractor has to set up a field testing laboratory at the site which must have a Cube 
Testing Machine, sieves, slump cone, required nos. of cube moulds, weighing machine 
etc. or hire any local laboratory to conduct day to day field tests at site/laboratory. 

(e) Materials Testing at outside Laboratories: 
 

Sl. 
No. Type of material & test details 

No. of tests to be conducted as per 
relevant IS Code. 

(1) (2) (3) 
01 Physical tests of Cement Three times. 

02 
All  physical  tests of Steel 
reinforcement (Fe-500). 

Three times. 

 
 

03 

Coarse Aggregates:-
12mm 
to 20mm size 

 

(i) Gradation Three times. 
(ii) Water absorption and 
specific gravity 

Three times. 

 (iii) FI & EI Three times. 
 (iv) Density Three times. 
 (v) Aggr. Impact value Three times. 
 (vi) Abrasion value Three times. 
 (vii) Aggregate crushing 

Strength 
Three times. 

04 IRC Grade-I & II Metal  

 (i) Gradation Two Times 
 (ii) Water absorption and Two Times 
 specific gravity  

 (iii) FI & EI Two Times 
 (iv) Density Two Times 
 (v) Aggregate crushing 

strength 
Two Times 

05 Sweet Sand:  



69  

 (i) Specific gravity and 
water absorption 

Two Times 

 (i)  Deleterious content Two Times 

 (ii) Bulking Two Times 

 (iii) Gradation Two Times 

 (iv) Density Two Times 

 
06 

Batching Plant / Mobile 
Batching Plant (Calibration 
Test) 

One time 

 
07 

Cores of M-30 PQC 
(i) Average depth 
(ii) Density 
(iii) Core Strength 

Nos. of Core to be decided as per site 
conditions or as decided by EIC. 

08 Design Mix of PQC (M-30) One time 

09 
Design Mix for M-20 
Concrete 

One time 

 
Note: Contractor has to conduct the test in any Govt. laboratory as directed during the 

execution of work. All the expenses for testing shall be borne by the contractor.  The contractor 
should make an In-house Laboratory in the work site for testing of construction materials and 
Concrete Cubes. 
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16. CONCRETE SPECIFICATIONS : 

16.1 STANDARDS 

All concreting work shall be done as per IS:456-Code of Practice for Plain and 
Reinforced concrete and other standard mentioned therein, unless otherwise 
specified or directed by the Engineer. The contractor has to submit the design mix 
from Port approved laboratory. The design mix is to be approved by C.E., PPA 
before actual execution. If there is any change occurs in the quality of materials; the 
contractor shall be ordered for fresh design mix. All the expenses in this respect 
shall be borne by the contractor. 

16.2 WATER CONTENT 

Water cement ratio of a mix which is specified in Mix Design and approved by 
Engineer shall be strictly maintained. The water cement ratio of the concrete shall 
be governed by IS 456-2000. Concrete with higher W/C ratio than the specified 
value will be rejected. 

Proportioning shall mean the determination of proportion of various ingredients 
to be used to produce concrete of the required strength workability, durability and 
other properties. 

Preliminary mix designs as per IS:10262 shall be established well ahead of the 
start of concreting work. The Engineer shall verify the strength of the concrete mix 
before sanctioning its use. Any such verification and / or sanction by the Engineer 
shall not absolve the contractor of his responsibility to achieve the prescribed 
strength and other requirements of the mix. If during the execution of the work, 
cube tests show less than the required strength, the Engineer shall order fresh trial 
mixes to be made by the contractor and these shall be at contractor’s cost. No claim 
shall be entertained for such charges in mix. 

16.3 CONSISTENCY 

The concrete shall have a consistency such that the workability of the fresh 
concrete is suitable for the conditions of handling and placing, so that after 
compaction it surrounds all reinforcements and completely fills the formwork as 
directed by the Engineer. 

16.4 SLUMP 

The Slum as determined according to IS:1199 shall be within the following limits. 

Degree of 
Workability. 

Slump in Min. Slump in Max. Type of Construction. 

Medium 40 80 Reinforced foundation walls 
and footings. 

Medium 25 75 Plain footings, Substructure 
walls etc. 

Medium 50 100 Reinforced beams, deck 
Columns, walls etc. 

Concrete having a slump outside the limits specified shall not be placed without 
the approval of the Engineer. Exposure condition for concrete in this work is considered 
“very severe”. 
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16.5 BATCHING 

The contractor has to install an automatic concrete batching plant/Mobile 
batching plant with all its ancillary accessories. The concrete shall have to be 

carried by leak proof Dumper/Tractor/Transit Mixer etc. to the place of work in 
case of stationary batching plant. The concrete should be covered with tarpaulin 
while transporting from Batching Plant to worksite. Cost for all such arrangements 
shall be included in the rates and to be made at the contractors own cost. 

In proportioning concrete, the quantity of both cement and aggregate 
should be determined by weight. Latest calibration certificates shall be furnished 
for weighing devices. Where the weight of cement is determined on the basis of 
weight of cement per bag, a reasonable number of bags should be weighed 
separately from the aggregates. Water should be either measured by volume in 
calibrated tanks or weighed. All measuring equipment should be maintained in a 
clean & serviceable condition, and their accuracy periodically checked. Batching 
plant when used shall conform to IS:4925. Contractor must ensure batching 
property of all constituents in accordance with the specified value or as directed 
by the Engineer. The batching plant calibration shall be done by the 
contractor as per the list stated above Sl.No.7 of Clause No.15 (e). Except 
where it can be shown to the satisfaction of the Engineer that supply of properly 
graded aggregate of uniform quality can be maintained over the period of work, 
the grading of aggregate should be controlled by obtaining the coarse aggregate 
in different sizes and blending them in the right proportions when required, the 
different sizes being stocked in separate stock piles. The grading of coarse and 
fine aggregate should be checked frequently as specified by the Engineer to 
ensure that the specified grading is maintained. 

The water cement ratio for any particular mix shall be maintained constant 
at its specified and approved value. Depending upon the weather conditions, the 
moisture contents in fine and coarse aggregates shall be determined (in 
accordance with IS: 2386) at intervals specified by the Engineer and amount of 
water added adjusted to compensate for any observed variations in the moisture 
content of the aggregates, suitable adjustments in the weight of aggregates shall 
be made to allow for variation in weight due to variation in moisture content. 

No substations in materials use on the work or alterations in the established 
proportions, except as permitted in the above paragraph shall be made without 
additional tests to show that the quality and strength of concrete are satisfactory. 

16.6 MIXING TIME 

Mixing shall be continued until there is a uniform distribution of the 
materials and the mass is uniform in colour and consistency. There shall be no 
segregation while or after unloading the mix. The mixing time shall be about 1.5 
to 2 minutes or as decided by the Engineer. 

Each batch shall be discharged before charging the next batch. Mixing 
periods shall be measured from the time when all of the solid materials are in the 
mixer drum provided that all of the mixing mortar shall be introduced before a 
quarter of the mixing time has elapsed. 

16.7 ADMIXTURES 

Admixtures may be used as per IS:9103/1979 but only with the prior 



72  

approval of the Engineer regarding the type, brand and conditions of use of the 
admixture. Admixture such as FOSROCK / SIKA / BASF/ STP/MYK may be used. 

16.8 TRANSPORTATION, PLACING AND COMPACTION 

a) Approval of procedures, methods and means. 

The Engineer’s approval of concreting programme, the methods, equipment 
and procedures to be adopted etc. in full detail, shall be obtained at least 24 hours 
before the actual operation. No concrete shall be placed without the approval of the 
Engineer. Further, the contractor shall ensure to the Engineer’s satisfaction that the 

concrete pour operations once commenced will be carried out and completed smoothly 
and without interruption or break of any kind. 

b) Transportation 

Concrete shall be transported from the mixer to the place of deposition as early 
as possible by methods which will prevent the segregation or loss of any of the 
ingredients maintaining the required workability. The duration of the transport should 
be such that none of the properties for which the concrete mix has been designed is lost 
on account of the elapsed time. Suitable methods to reduce the loss of water by 
evaporation in hot weather and heat loss in cold weather may also be adopted. All 
equipment used for transportation and placing shall be maintained in a clean and neat 
condition. All such equipment shall be cleaned thoroughly before and after each 
concreting pour. 

c) Placing 

The concrete shall be deposited as nearly as practicable in its final position to 
avoid re-handling. Concrete shall be placed and compacted within the initial setting 
time for the particular cement used, and shall not be subsequently disturbed. Under 
conditions that contribute towards quick stiffening of concrete, the Engineer may reduce 
the placing and compacting time so allowed. 

Concrete that has been left standing and which has become stiffened so that it 
can not be placed satisfactorily, shall not be used in the works and shall be removed 
from the site. 

Concrete placement shall commence when the form work to receive it has been 
completed with necessary bracing, strutting and propping, and has been thoroughly 
cleaned of all dirt, debris and water. All reinforcements, embedment and inserts shall 
be in proper position as per drawings and as directed by the Engineer, before 
placement of concrete. Care shall be taken to avoid displacement of reinforcement or 
movement of formwork during placing operations. 

Concrete shall be placed so as to avoid segregation of the materials and the 
displacement of reinforcements and embedment. 

In very hot weather precaution shall be taken to see that the temperature of wet 
concrete does not exceed 38 degree Celsius while placing. Concrete placed by any 
means, shall not be permitted to fall freely from a height of more than 1.5m nor to strike 
the form at an angle. 

Concrete shall be placed in successive horizontal layers of thickness not 
exceeding 500mm or as directed by the Engineer. The individual units of deposit shall 
be dispersed with such overlaps along the face of the layer that will facilitate spreading 
the layer of uniform depth and texture with a minimum of hand shoveling. 

D) Compaction 

Each layer of concrete shall be thoroughly compacted and duly worked around 
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the reinforcement, inserts and embedment into the corners of the form with suitable 
type of equipment until the concrete has been consolidated to the maximum practicable 
density. 

Concrete shall be compacted with mechanical vibrator of approved capacity 
and size. Vibrators in sufficient numbers of adequate power shall be used to properly 
consolidate all concrete. 

16.9 CURING 

Curing should be done by applying curing compound or by normal water as 
decided by the CE. The type of curing compound to be used at site shall be approved 
by C.E, PPA. Prior to commencement of work the contractor shall submit the technical 

specification & procedure for use to C.E., PPA for approval. No extra payment against 
this head is payable to contractor. After 12 hours of applying the curing compound. 
Concrete shall be maintained in moist condition for at least the first 14 days after 
placing. Any change in curing time shall be subject to approval by the Engineer. The 
concrete shall be covered with wet burlap/ gunny bags at least for 14 days a water 
curing shall be continued. 

Newly placed concrete shall be protected by approved means from rain, sun 
and wind. Concrete placed below the ground level shall be protected from falling earth 
during and after placing, surface shall be kept free from contact with such ground or 
with water draining from such ground during placing of concrete and for a period of at 
least 3 days unless otherwise directed by the Engineer. Steps shall be taken to protect 
immature concrete from damage by debris, loading, vibration, abrasion, mixing with 
deleterious materials that may, in the opinion of the Engineer, impair the strengths and / 
or durability of the concrete at least for three days. 

16.10 FIELD TESTS ON CONCRETE AND ITS COMPONENTS. 

a) Aggregates – grading. 

Tests for determining the grading shall be carried out on coarse and fine 
aggregates at times and intervals specified by the Engineer. 

b) Slumps test on concrete 

Tests shall be carried out during all concreting operations and at times and 
intervals as specified by the Engineer. 

c) Compressive strength tests on concrete. 

i) Samples: From fresh concrete shall be taken as set out in IS:1199-1959, cubes made, 
cured and tested at 28 days in accordance with IS:516. A random sampling procedure 
shall be adopted to ensure that there is a reasonable chance of each concrete batch 
being tested, the sampling being spread over the period of concreting, covering all 
mixing units. 

ii) Frequency of sampling of Concrete Cubes to be followed as per relevant IS Code. 

iii) Additional specimen may be prepared for 7 days cube testing. 

iv) Test strength of samples: The test strength of sample shall be the average of the 
strength of three specimens. The individual variation should not be more +15 
percent of the average. 

16.11 FORM WORK. 

Form work shall include all temporary or permanent forms or moulds required 
for forming the concrete which is cast in situ or elsewhere (to be later incorporated in 

the work), together with all ancillaries, earthwork and all construction required for their 
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fixing, support, removal and inspection etc. 

Form for concrete shall be shuttering grade plywood or steel or as directed by 
the Engineer and give smooth and even surface after removal thereof. The finish shall be 
as specified. 

If it is desired by the Engineer, the contractor shall prepare before 
commencement of actual work, the design & drawings of formwork & centering and get 
them approved by the Engineer. 
a) Cleaning and surface treatment 

All rubbish, chippings, shavings, sawdust, dirt and dust shall all be removed 
from inside the forms before placing of concrete. Forms shall be thoroughly cleaned and 
wetted. Surface treatment of permitted composition maybe used where approved by the 
Engineer, taking care to ensure that such treatment does not come into contract with 
reinforcement of embedment. 
Forms with limited working space within shall be provided with temporary cleanout 
openings for cleaning, washing, blowing and removal of wood chips, shavings, dirt, 
water, etc. 
b) Inspection of forms 

Contractor shall give the Engineer adequate notice before placement of concrete, to 
enable the Engineer to inspect the forms. All forms will be inspected to ensure that they 
are properly made, placed, sufficiently braced propped and otherwise supported, lined 
and leveled, with junctions to correct profile, thoroughly free of all foreign materials 
cleaned and treated. 
If, in the opinion of the Engineer, the forms are unsuitable or unsatisfactory in any way, 
either before or during placement of concrete, he may order all work stopped until all 
the defects are rectified to his satisfaction. 

Inspection of the formwork by the Engineer will not in any way relieve the contractor of 
his responsibility for safety of men and materials, proper construction and removal of 
formwork and for constructing the concrete to line, level, position and dimensions as per 
drawings. 
c) Removal of forms :- 

Forms shall not be struck without the prior consent of the Engineer. Forms shall be so 
removed as not to cause any over stressing or damage whatever to the concrete. The 
removal shall be uniform, gradual and at a pace which will permit the concrete to take 
on the stresses due to self weight etc. gradually, consideration will be given to the 
location and type of structure, the weather and other conditions including setting and 
curing characteristics of the concrete used in the mix. 
16.12 Reinforcement. 

(a) Reinforcement shall be cleaned of all mill scale, oil mud, loose rust, paint or other 
deleterious coating or materials, to the satisfaction of the Engineer.  

The contractor shall be responsible for the preparation and checking of all bar 
bending schedules against the drawings before commencement of cutting and bending 
of reinforcement. The rate quoted against reinforcement shall cover preparation of bar 
bending schedules and order lists, and no extra payment will be admissible for such 
work. Bar bending schedules and bar order lists shall be subject to the approval which 
will not absolve the contractor of any responsibility for reinforcement work to 
specifications and drawings. 
b) Bending, placing and tying. 

Bars shall be bent cold, to the sizes and shapes shown in the drawings, bending 
schedules and as per specifications, to the satisfaction of the Engineer. Where 
permitted, bars can be heated gradually and not beyond cherry red colour, and the 
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bending done. After bending, the bars shall be allowed to cool gradually. No quenching 
of hot bars shall be done. Bars which develop high strength due to cold working shall 
not be not bent. 
Quantity of reinforcement Steel used in the work shall be paid as per linear 
measurement of reinforcement multiplied by the unit weight of section as per IS1786 & 
payment shall be made to the contractor accordingly. No payment shall be made for 
wastages of Steel. All the chairs, laps, spacer bars etc. shall be paid to the contractor. 

 

16.13 PAVEMENT CONCRETE – MODE OF MEASUREMENT & PAYMENT : 

All precautions and care shall be taken by the contractor to provide road slabs 
having uniform thickness. 
Thickness for consideration of payment for RCC road slabs shall depend on the 
core results. 150mm. dia. Cores shall be taken from the road pavement surface. All 
costs to this effect shall be borne by the contractor. 
When the average thickness for the lot is deficient by the extent shown below, the 
Contract unit price will be adjusted as per this Table. 

 
PAYMENT ADJUSTMENT FOR DEFICIENCY IN THICKNESS 

Deficiency Per cent of Contract unit 
price payable 

Up to 5 mm 100 
06 – 10 mm 87 
11 – 15 mm 81 
16 – 20 mm 75 
21 – 25 mm 70 

 

N.B.- (a) One core shall represent the area of that portion of slab having a volume of 75 Cum. For 
any deficiency in the core length the payment percentage mentioned above shall be 
effective for that portion of slab having a volume of 75 Cum. 

     (b) Portions having cores deficient by 26mm or more shall not be paid to the contractor. The 
total patch of concrete (i.e. 75 Cum. volume) shall be rejected if the core representing the 
area is deficient by 26mm. or more. 

 

 

 

BILL OF QUANTITIES 

1. GENERAL INSTRUCTION: 
1.1 This Bill of Quantities must be read with the drawings, conditions of Contract and the 

Specifications and the contractor shall be deemed to have examined the Drawings, 
specifications, conditions of contract and to have acquainted himself with the detailed 
description of the works to be done and the way in which they are to be carried out. 

1.2 Notwithstanding that the work has been sectionalized every part of it shall be deemed to be 
supplementary to and complementary to every other part and shall be read with it or into it 
so far as it may be practicable to do so. 

1.3 The detailed description of work and materials given in the specifications are not 
necessarily repeated in the Bill of Quantities. 

1.4 The quantities given in the Bill of Quantities are approximate only and are given to provide 
a common base for tendering. Payment will be made according to the actual quantities of 
work indicated on the drawings or ordered and carried out as measured by the 
representative of Chief Engineer and valued at the rates and prices quoted in the Bill of 
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Quantities so long as the total cost of works does not vary from the contract price by + 
twenty five percent (25%). Any increase or decrease in the individual item shall not form the 
basis for alteration of the rates quoted and accepted. 

2. RATES AND PRICES TO BE INCLUSIVE: 

2.1 Rates and prices set against items are to be the full inclusive value of the finished work in 
accordance to the construction drawings and or described in the Specifications and 
condition of contract. The rates shall include all elements of costs and expenses, which may 
be required in and for completion of work as specified together with all costs and expenses 
in complying with all general risks, liability and obligations together with every contingent 
cost and charge whatsoever as set forth in the contract documents, including (but not by 
way of limitation) all plant, machinery and appliances labour and other dues, establishment 
charges including those from various statutory authorities, rents, taxes, insurance, testing 
charges of different materials, supervision and overhead charges, profits, incidental 
expenses, night working, camp shed/store construction, water supply, electricity, gate 
pass, preparation of drawings and also include stoppage of work. The rates shall be 
inclusive of every kind of temporary work executed or used in connection with proper 
completion of permanent works (except those items in respect of which provision has been 
separately made in the Bill of Quantities) and all such works as necessary for proper 
completion and maintenance of the works. However, applicable GST shall be paid by the 
Port Authority. 

2.2 The rates are intended to cover the supply of material including transport to site of works 
and the execution of all works necessary to complete the work. Should there be any details 
of construction materials which have not been referred to in the specifications or in the Bill 
of Quantities and drawings but the necessity for which may be reasonably be implied and 
inferred there from or which are usual or essential to the completion of the all works in all 
trades, the same shall be deemed to be included in the rates and prices named by the 
contractor in the Bill of Quantities. The rates and prices are to cover the item as described in 
the Bill of Quantities and if there is inconsistency between the Bill of Quantities, 
Specifications or Drawings, the description in the Bill of Quantities shall prevail. 

2.3 Each individual item in the Bill of Quantities is to be priced. If any items are not priced, it is 
to be indicated under which item or items the value of the work has been included. Items, 
the Prices of which are the same shall not be bracketed. If the contractor omits to price an 
item, the cost of the work of such item will be held to be spread over and included in the 
prices given for other items. He shall not mark items “included” when the rate is asked for. 

3. SUBSTITUTION: 

If substitution found necessary at the time of execution for some items of work submitted by 
the Contractor and agreed to by the Chief Engineer, the specifications for the materials 
used, if not covered under the other items shall be as specified by the Chief Engineer and 
the mode of measurement shall also be desired by the Chief Engineer. 
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OTHER IMPORTANT INFORMATIONS: 

1. The bill of quantities shall be read in conjunction with the tender documents including 
Notice Inviting Tender, Information to the Bidders for e-procurement, General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications, Drawings, etc. 

2. Descriptions given in the items are not exhaustive and the contractor’s rate should be 
inclusive for finished item of work and completed in all respect as per the item of work and 
also its specification. 

3. The contractor shall have to pay a sum of Rs.500.00 (Rupees five hundred) towards the 
cost of a certified copy of agreement. 

4. All the quantities mentioned in the schedule are combined for all works unless otherwise 
specified. 

5. The contractor should at all times, during execution of work, keep Paradip Port Authority 
indemnified against all loses/expenses etc. on account of compensation payable to the 
contractors workers, cost of any law suit etc. and the contractor shall have to bear all such 
expenses. 

6. The contractor shall at his own cost provide all materials required for the work. All materials 
to be provided by the contractor shall be conformity with the specification laid down in the 
contract and the contractor shall if required furnish the proof regarding the specification at 
his own cost to the Engineer-in-charge. 

7. The contractor shall have to use own equipment for the execution of the work. 

8. No mobilization & demobilization charges for any plant/machineries is payable under 
this contract. 

 
 

(B) MAKE IN INDIA 

Annexure-I Model Certificate for Tenders (for transitional cases as stated in Para-3 
of this order) 

Annexure-II Model Certificate for Tenders 

Annexure-III 
Model Certificate for Tenders for Works involving possibility of sub-

contracting 

Annexure-IV Model Certificate for GeM 

Annexure-V Local content Declaration & Self Certification 

Annexure-VI Format of Certificate for Tenders for Goods/Services/ Works under 
Rule144(xi) 

(C)SELF DECLARATION 

Annexure-VII About Blacklist/Debar  

Annexure-VIII About TDS of a work by CA 

Annexure-IX About enterprise type under UDYAM  
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APPENDIX-I 
 

NOTES: The Appendix forms part of the Tender. Tenderers are required to be fill up all the 
blank spaces in this Tender Form and Appendix. 

 
PROFORMA OF AGREEMENT 

Gentlemen, 
 

THIS AGREEMENT  made this ………………… day of ................... two thousand twenty-two 

BETWEEN the Board of Paradip Port Authority for the Port of Paradip, a statutory body 

constituted under Major Port Authorities Act, 2021 under the rules there under and statutory 

modification thereto having Registered office at Paradip Port Authority, Paradip, Jagatsinghpur – 

754142 (hereinafter called “EMPLOYER” which expression unless excluded by or repugnant to 

the  context  be  deemed  to  include  his  successor/s  in  office)  on  the  one  part  and 

........................................  ...........................................  (hereinafter  called  the  “CONTRACTOR” 

which expression shall unless excluded by or repugnant to the context he deemed to include his 

heirs, executors, administrators, representative, successor in officer and permitted assigns) to 

the other part. 

WHEREAS the Board is desirous of executing the work “………………………… 

… ....................................................................................... ” at  and WHEREAS the Contractor 

. ................................................................................... has offered to execute, complete and maintain such 

work in perfect condition till handing over to the Board and whereas the Board has accepted the 

tender of the contractor for an amount of Rs..................... (Rupees .................... 

. ................................................................... ) only for execution/supply/maintenance and WHEREAS the 

Contractor has agreed to take up the above work in accordance with the conditions of contract 

and to the entire satisfaction of the Board of Paradip Port Authority. 

 
NOW THIS AGREEMENT WITNESSETH as follows:- 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in General Conditions of Contract, hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.:- 

i) The e-Tender Call Notice. 

ii) The Drawing (if any). 

iii) Bill of Quantities. 

iv) General Conditions of Contract, Special Conditions of Contract, Technical Specification 
and Tender Conditions as uploaded by the Bidder. 

v) Letter of Acceptance and Letter of Intent. 

vi) Work Order. 

vii) Any other letter(s) exchanged between Contractor and Paradip Port Authority in 
connection with the relevant tender till issuance of work order. 
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3. The Contractor hereby covenant with the Board of Paradip Port Authority to execute, 

complete and maintain the Work till handing over to the Board in conformity in all 

respects with the provisions of Contract. 

 
4. The Board of Paradip Port Authority hereby covenants to pay to the contractor in 

consideration of such execution, completion and maintenance of the works, the Contract 

Prices at the times and in the manner prescribed in the Contract. 

 
IN WITNESS whereof the parties hereunto have caused their respective common seals to 

be hereunto as fixed (or have set their respective hands and seals) the day and year first 

above written. 

Have executed these presents on the day and year first above written. 
 
 

 
CHIEF ENGINEER, 

PARADIP PORT AUTHORITY. 
For & on behalf of the Board of PPA. 

 
 

Signature of the Contractor 
 
 

Witness: 1) 
 
 
 

2) 
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APPENDIX-II 
 

e-BANK GUARANTEE FORMAT FOR   
To 

Paradip Port Authority. 
IFSC : ICIC0000776, 
Branch: Paradip. 

Ref : Name of the Work :   

T.C.N No. date:   

WHEREAS   (herein after 
called  “the  Bidder”)  has/have  submitted  his/their  bid  dated    for 
 (herein after called “the Bid”). 

KNOWN  ALL  MEN  by  these  presents  that  we   

  of    having  our  registered  office  at 
  (hereinafter called “the Bank”) are bound onto Paradip Port 
Authority (hereinafter called Paradip Port Authority) in the sum of Rs.   

(Rupees   ) only, for which payment will and 
truly to be made to the said purchaser, the Bank binds itself, its successors and assigns, by these 
presents. Sealed with the Common Seal of the Bank this   day of 
 20 . 

THE CONDITIONS under which the B.G shall be forfeited are as under : 

1. If the documents submitted by a bidder proves to be fake at any point of time during 
execution of work. 

2. If the Bidder adopts corrupt or fraudulent practices and try to influence the Department 
during tender processing. 

3. In case of a successful Bidder, if the Bidder fails to Sign the Agreement or to deposit the ISD 
within the specified time limit. 

We undertake to pay to Paradip Port Authority the above amount, according to and upon 
receipt of their first written demand, without Paradip Port Authority having to substantiate their 
demand, provided that in their demand Paradip Port Authority will note that the amount claimed 
by them is due to them owing to the occurrence of any one or all of the above stated conditions, 
specifying the occurred condition or conditions. 

This e-Bank Guarantee shall be payable on submission of a request letter for revocation at 
 Branch with Code No.  at Paradip in case 
there is a Branch at Paradip and in case there is no Branch at Paradip, then at a Branch nearest to 
Paradip strictly following the guidelines issued by RBI from time to time. (The detailed Postal 
Address of the Branch of the Bank where the e-BG can be encashed is to be mentioned). 

THIS GUARANTEE will remain in force upto and including Dt.  and any 
demand in respect thereof should reach the Bank not later than such date. 

The above reference (TCN No.) must be used for all correspondences on this e-Bank 
Guarantee. 

 

(Name of the Bank) 
 
 

 
(Signature of Witness) 

Name & Address of witness: 

 
 

By   
Title 

Authorised Representative 
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DETAILS OF PARADIP PORT AUTHORITY  

 

Sl,No, Particulars Beneficiary Details 

1 PAN AAALP0055A 

2 Name  PARADIP PORT AUTHORITY 

3 Date of Incorporation / Birth 01.06.1965 

4 e-Mail ID facao@paradipport.gov.in 

5 Contact Number 9937979753 

6 Legal Constitution Local Authority 

7 Registered Office Address Paradip, Dist: Jagatsinghpur, Odisha 

8 Registered Office Address Pin Code 754142 

9 Communication Address Paradip, Dist: Jagatsinghpur, Odisha 

10 Communication Address Pin Code 754142 

11 Business Unit Code  

12 Contract Reference Number --- 

13 Vendor Code  

14 e-Portal ID (GeM ID)  

 

DETAILED INFORMATION ABOUT e-BANK GUARANTEE 

a) The e-Bank Guarantee (e-BG) must be issued by a scheduled Bank. If the issuing Bank has a 
branch at Paradip, then it has to ensure that the e - BG can be encashed at Paradip only. 
In case the issuing Bank does not have a Branch at Paradip, it has to ensure that the e-BG can 
be encashed at the nearest possible branch of the bank to Paradip. The issuing Branch of the 
bank must ensure that the e-BG is encashed immediately on invocation without any delay 
and demur. In encashing the e-BG the bank must strictly adhere to the RBI Guidelines issued 
from time to time. The issuing Branch of the bank must clearly mention the complete 
address of the Branch where the e-BG can be encashed when required. 

b) The original e-BG should be sent by the issuing Branch of the bank to the beneficiary 
directly under Registered Post/Speed Post/Courier cover with Acknowledgement. In 
exceptional cases only, where the e-BG is handed over to the customer for any genuine 
reasons, the issuing Branch of the bank should immediately send an unstamped 
duplicate copy of the e-BG by Registered Post/Speed Post/Courier to the beneficiary 
with a covering letter requesting the beneficiary to compare the original e-BG received 
from the customer and conform that it is in order. 

c) One officer should be specially designated by respective department with the 
responsibility for verification timely renewal and timely encashment of B.Gs. 

d) In this regard, the revised e-BG format is enclosed and the same is to be made as a part of the 
Tender Document being issued henceforth. Also, in the case of tenders already floated 
where the leftover time for submission of offer is 7 days or more, necessary corrigendum 
may be issued to incorporate the new e-BG format. In all other cases the existing practice 
is to be followed. 

Further, if any deviation I the e-BG submitted by the participant is noticed when compared 
to the format made available in the tender, the offer is not to be considered. 
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APPENDIX –III 
 

FORM FOR PRELIMINARY CERTIFICATE OF COMPLETION 
 

TO 
M/s.  

 

 

 
PRELIMINARY CERTIFICATE OF COMPLETION 

Dear Sirs, 
 

This is to certify that the following work : 

Name of works : 

Allocation: 

Contract No. 

Resolution.: 

And. : 

Meeting No.: 

Which was carried out by you, is in the opinion of Engineer is complete in every respect on the 

  in connection with the terms of the 

contract and you are to maintain the work in connection with the terms of the contract and you 

are to maintain the work in accordance with the Conditions of contract for a period of 

  months   from  the   

20 To  20  . 

 
Yours faithfully, 

 
 

CHIEF ENGINEER, 
PARADIP PORT AUTHORITY 
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APPENDIX –IV 
 

FORM FOR FINAL COMPLETION 
 

TO 
 

M/s.  
 
 

 
 

 
CERTIFICATE OF FINAL COMPLETION 

 
Dear Sirs, 

 
This is to certify that the following work VIZ. 

Name of works : 

Contract No. 

Resolution.: 

 
Which was carried out by M/s   
is now complete in every respect in accordance with the terms of the contract and that all the 

obligations under the contract have been duly fulfilled by the Contractor. 

 
 

Yours faithfully, 
 
 

CHIEF ENGINEER, 
PARADIP PORT AUTHORITY 
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APPENDIX –V 

 
FORM FOR REFUND OF EMD/EASD 

 
1. Name of the Contractor : 

 
 

 
2. Name of the work : 

 
 
 

3. Bank Acknowledgement with other : 
details. 

 
4. Reasons for the refund : 

 
 
 

 
Amount of the EMD/EASD : 

 
Passed for Rs. 

 
 
 
 
 

Executive Engineer, 
Port Railway Division, 
Paradip Port Authority. 

 
Received  Rs. 

(Rupees ). only 
 
 

 
Signature of the Contractor 

With full Address 
(Affix a revenue stamp) 
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M.B. No. 
In 

Page No. 

APPENDIX –VI 
 

BILL FOR REFUND OF SD/ ISD 
 

1. Name of work : 
 

2. Name of the Contractor : 
 

3. Date of Commencement : 

4. Date of Completion : 
5. Was the work completed in : 

time? If not, whether the 
compensation recoverable was 
under the contract has been 
waived or recovered already 
may please be indicated. 

6. If the work done satisfactorily? 
7. Agreement No. and Date. 
8. Payment Vr. in which recoveries : 

now proposed to be refunded 
were made. 

9. Amount to be refunded. : 
10. Indicate, if the final bill was paid : 

if so quote Vr. No. 
11. Was any defect found during : 

maintenance ? 
12. State whether : 
13. Remarks, if any. : 

 

Certified that no dues are outstanding against the Contractor for recovery. 
Passed for Rs ................................................................................................................................ only. 

 
 

 
Asst. Executive Engineer (C)/ 

Executive Engineer. 
 

Passed  for  Rs.  ……………………..  (Rupees  ……………………………………………………………… 

… ........................................................................................................ ) only. 
 
 

Executive Engineer, 
Port Railway Division, 
Paradip Port Authority. 

Receipt   Rs………………….………. (Rupees ……………………………………………………….. 
… ...................................................................... ) only. 

Signature of the Contractor. 
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APPENDIX –VII 
SCHEDULE OF PORT AUTHORITY RECOVERY RATES 

 
 

NAME OF MATERIALS RECOVERY RATE 
1. Water (a) On metering basis- Rate will be as per prevailing 

rate and as per rate fixed by PPA from time to time. 
 

(b) Ferrule Connection: Rate will be as per 
prevailing rate on monthly basis and as per rate fixed by 
PPA from time to time. 

2. Power (Electricity) Rate/ Unit will be as per prevailing rate and as per 
charges fixed by PPA from time to time. 

3. GST GST would be applicable @ 18% for works contract and 
will be paid extra. 

4. Income Tax Income Tax would be applicable as per prevailing rate 
from time to time. 

5.Cess(As per As per the 
provisions of building & other 
construction workers (Regulation 
of employment & conditions of 
service) Act, 1996) 

@ 1% of the executed amount shall be deducted from the 
contractor’s R/A bills. 

6. Gate pass for the workers and 
Machineries 

Cost will be as per prevailing rate and as per charges 
fixed by PPA from time to time. 

 
 

NB: The rates are subject to change from time to time as approved by Paradip Port or 
the appropriate Authority. 
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APPENDIX-VIII 
TO WHOM IT MAY CONCERN 

We  have  verified  the  TDS  Certificate  (26AS)  during  the  FY(s) 

……………………………………………………………………………..,  work  allotment letter 

and other related documents by (Name of the firm/agency)……………………………… 

having its registered office at (Office address) ................................................................ and 

certified that TDS deducted during FY(s) ………………………. is in respect of the 

work “(Name of the works) ………………………………………..” as per the details 

below. 

Year Gross Value TDS Amount 
   

   

   

   

   

   

   

Total:   

 
Chartered Accountant 

Sign and Seal with UDIN No. 
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APPENDIX-IX 

 
UNDERTAKING 

 

 
I/We undertake and declare that I/we am/are not having disputes / blacklisting 

/debarred/ ban of business with any government/Quasi Govt./Public Sector undertaking in 

India/any Port Authority. I/We am/are not blacklisted by any Central /State Government 

(incl. its department/agency), PSUs/Port Authority or was not declaredineligible by the 

Government of India/State/PSUs/Port Authority for corrupt and fraudulent practices. 

 
 

 
Authorized signatory 

(Name of the Firm entity 
with full Address, email id, Mobile No. and Seal). 
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APPENDIX –X 

INTEGRITY PACT 
Between 

 
(Name of the Authority) hereinafter referred to as "The Principal"  

And 
(Name of the bidders and consortium members) ................................ 
...........................................hereinafter referred to as "The Bidder/Contractor"  
 
Preamble: The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. ………………… …………………………… …………… ………………… 
The Principal values full compliance with all relevant laws and regulations, and the principles of 
economic use of resources, and of fairness and transparency in its relations with its Bidder. The Central 
Vigilance Commission (CVC) has been promoting Integrity, transparency, equity and competitiveness 
in Government/PSU transactions and as a part of vigilance administration and superintendence. CVC 
has, through its Office Orders No.41/12/07 dated 04.12.07 and 43/12/07 dated 28.12.07 and Circulars 
No. 18/05/08 dated 19.05.08 and 24.08.08 dated 05.08.2008, recommended adoption of Integrity Pact 
and provided basic guidelines for its implementation in respect of major procurements in the 
Government Organizations In pursuance of the same, the Principal agrees to appoint an external 
independent Monitor who will monitor the execution of the contract for compliance with the principles 
mentioned above.  

Section 1 - Commitments of the Principal  

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:-  

a. No employee of the Principal, personally or through family members, will in connection with the 
execution of a contract, demand, take a promise for or accept, for him/herself or third person, 
any material or immaterial benefit which he/she is not legally entitled to.  

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in 
this regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions. 

Section 2 - Commitments of the Bidder/Contractor  

(1) The Bidder/Contractor commits itself to take all measures necessary to prevent corruption. It 
commits itself to observe the following principles during the contract execution.  

a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal's employees involved in the execution of the contract or to any third 
person any material or immaterial benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the execution of the contract.  

b. The Bidder/Contractor will not commit any offence under the relevant Anticorruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically.  

(2)  The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an 
accessory to such offences.  

Section 3 - Disqualification from or exclusion from future Contracts  

If the Bidder, before award of contract has committed a transgression through a violation of 
Section 2 or in any other form such as to put its reliability as Bidder into question, the Principal is 
entitled to disqualify the Bidder from the tender process or to terminate the contract, if already 
signed, for such reason.  
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1.  If the Bidder/Contractor has committed a transgression through a violation of Section 2 such as to 
put its reliability or credibility into question, the Principal is entitled also to exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of the transgression. The severity will be 
determined by the circumstances of the case, in particular the number of transgressions, the 
position of the transgressions within the company hierarchy of the Bidder and the amount of the 
damage. The exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 

2.  The Bidder accepts and undertakes to respect and uphold the Principal's Absolute right to resort 
to and impose such exclusion and further accepts and undertakes not to challenge or question 
such exclusion on any ground, including the lack of any hearing before the decision to resort to 
such exclusion is taken. This undertaking is given freely and after obtaining independent legal 
advice.  

3.  If the Bidder/Contractor can prove that it has restored/recouped the Damage caused by it and 
has installed a suitable corruption prevention system, the Principal may revoke the exclusion 
prematurely.  

a. A transgression is considered to have occurred if in the light of available evidence no reasonable 
doubt is possible.  

Section 4 - Compensation for Damages  

1.  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to section 3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated damages equivalent to 5% of the contract value or the 
amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher.  

2.  The Bidder agrees and undertakes to pay the said amounts without protest or demur subject only 
to condition that if the Bidder/Contractor can prove and establish that the termination of the 
contract after the contract award has caused no damage or less damage than the amount or the 
liquidated damages, the Bidder/Contractor shall compensate the Principal only to the extent of 
the damage in the amount proved. 

 Section 5 - Previous transgression  

1.  The Bidder declares that no previous transgression has occurred in the last 3 years with any other 
Company in any country or with any other Public Sector Enterprise in India that could justify its 
exclusion from the award of the contract.  

2.  If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the 
purpose of the contract and the same can be terminated for such reason.  

Section 6 - Equal treatment of all Bidders/Contractor/Subcontractors  

1.  The Bidder/Contractor undertakes to demand from all subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.  

Section 7 - Criminal charges against violating Bidders/Contractors/ Subcontractors 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder/ Contractor or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 
will inform the Vigilance Office.  

Section 8 - External Independent Monitor/Monitors (three in number depending on the size of 
the contract) (to be decided by the Chairperson of the Principal)  

1.  The Principal shall appoint competent and credible external independent Monitor for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this agreement.  

2. The Monitor is not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. He reports to the Chairperson of the Board of the 
Principal.  

3. The Bidder/Contractor accepts that the Monitor has the right to access without restriction to all 
Project documentation of the Principal including that provided by the Contractor. The 
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Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to its project documentation. The same is 
applicable to Subcontractors. The Monitor is under contractual obligation to treat the information 
& documents of the Bidder/Contractor/Subcontractor with confidentiality.  

4. The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder/Contractor. The parties offer to the Monitor the 
option to participate in such meetings.  

5. As soon as the Monitor notices a violation of this agreement, he will so inform the Management of 
the Principal and request the Management to discontinue or heal the violation, or to take other 
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action.  

6. The Monitor will submit a written report to the Chairperson of the Board of the Principal within 8 
to 10 weeks from the date of reference or intimation to him by the 'Principal' and, should the 
occasion arise, submit proposals for correcting problematic situations.  

7. If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of an 
offence under relevant Anti-Corruption Laws of India, and the Chairperson has not, within 
reasonable time, taken visible action to proceed against such offence or reported it to the 
Vigilance Office, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India.  

8. The word 'Monitor' would include both singular and plural.  

Section 9 - Pact Duration This Pact begins when both parties have signed it. It expires 12 months after 
the last payment under the Concession Agreement. If any claim is made/ lodged during this time, 
the same shall be binding and continue to be valid despite the lapse of this pact as specified 
above, unless it is discharged/determined by Chairperson of the Principal.  

Section 10 - Other provisions  

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal.  

2. Changes and supplements as well as termination notices need to be made in writing before they 
become effective and binding on both the parties.  

3. If the Bidder/Contractor is a partnership or a consortium, this agreement must be, signed by all 
partners or consortium members.  

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions.  

 
 
For the Principal       For the Bidder/Contractor  
Place.  
Witness 1 : .............................  Witness 2 : .............................  
 
Date .:…………………… 
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SPECIAL TERMS & CONDITIONS OF TENDERERS 

(PREFERENCE TO MAKE IN INDIA) 
 

Make in India & sharing land border with India conditions: 

INTIMATION TO TENDERERS: 
i) Format of certificate for Local content declaration & Self declaration under Rule 

153(iii) of the General Financial Rules (GFR’s) 2017. 
ii) Format of certificate for tenders for works under Rule 144(xi) in the General 

Financial Rules (GFRs) 2017. 
iii) Accordingly 06 nos. of Annexures are attached. 

Bidders-Eligibility and Preferential Policies 

A. Provisions of Public Procurement (Preference to Make in India) OM No. Order 
OM No.P-45021/2/2017-PP(BE- II) dated.16.09.2020. 

i. The Provisions contained in Public Procurement (Preference to Make in India) 
Order2017 as amended by OM No.P-45021/2/2017-PP(BE-I1), dtd.16.09.2020 further 
as amended from time to time if any, shall be applicable to this tender. 

ii. The margin of purchase preference applicable is 20% or as decided by the relevant 
Nodal Ministry for the item from time to time. 

iii. The minimum local content for Class-I and Class-II local suppliers shall be 50% and 
20% respectively or as decided by the relevant Nodal Ministry for the item. 

iv. Procurements where the estimate value is less than Rs.5.00 lakhs shall be exempted 
from this order. 

v. Verification of local content: 

a. For procurement value upto Rs.10.00 crores: The Class-I local supplier/Class- 
II local supplier at the time of tender, bidding or solicitation shall be obliged to 
indicate percentage of local content and provide Self-Certification (as per the 
format enclosed) that the item offered meets the local content requirement for 
Class-I local supplier/ Class-II local supplier as the case may be. They shall also 
give details of the location(s) at which the local value addition is made. 

b. For procurement value above Rs.10.00 crores: The Class-I local 
supplier/Class-II local supplier at the time of tender, bidding or solicitation shall 
be required to provide certificate from the statutory auditor or cost auditor of the 
company (in case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) 
giving the percentage of local content. 

vi. Purchase preference: 

a) Subject to the provisions of this order and to any specific instructions issued by 
the Nodal Ministry or in pursuance of this order, purchase preference shall be 
given to Class-I local supplier in procurements undertaken by procuring 
entities in the manner specified here under. 

b) In the procurements of goods or works which are covered by Para-3(b) above 
and which are divisible in nature, the Class-I local supplier shall get purchase 
preference over Class-II local supplier as well as Non-local supplier, as per 
following procedure. 

i) Among all qualified bids, the lowest bid will be termed as L1 if L1 is Class-I 
local supplier, the contract for full quantity will be awarded to L1. 

ii) If L1 bid is not a Class-I local supplier 50% of the order quantity shall be 
awarded to L1. Thereafter, the lowest bidder among the Class-I local 
supplier will be invited to match the L1 price for the remaining 50% quantity 
subject to the Class-I local supplier’s quoted price falling within the margin 
for purchase preference, and contract for that quantity shall be awarded to 
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such Class-I local supplier subject to matching the L1 price. In case such 
lowest eligible Class-I local supplier fails to match the L1 price or accepts 
less than the offered quantity, the next higher Class-I local supplier within the 
margin of purchase preference shall be invited to match the L1 price for 
remaining quantity and so on, and contract shall be awarded accordingly. In 
case some quantity is still left uncovered on class-I local suppliers, then such 
balance quantity may also be ordered on the L1bidder. 

c) In the procurements of goods or works, which are covered by para 3(b) above 
and which are not divisible in nature, and in procurement of services where the 
bid is evaluated on price alone, the lass-I local supplier shall get purchase 
preference over class-II local supplier as well as Non-local supplier as per 
following procedure. 

i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is Class-I 
local supplier, the contract will be awarded to L1. 

ii. If L1 is not Class-I local supplier the lowest bidder among the Class-I local 
supplier will be invited to match the L1 price subject to Class-I local 
supplier’s quoted price failing within the margin of purchase preference, and 
the contract shall be awarded to such Class-I local supplier subject to 
matching the L1 price. 

iii. In case such lowest eligible Class-I local supplier fails to match the L1 price, 
the Class-I local supplier with the next higher bid within the margin of 
purchase preference shall be invited to match the L1 price and so on and 
contract shall be awarded accordingly. In case none of the Class-I local 
supplier within the margin of purchase preference matches the L1 price, the 
contract may be awarded to the L1 bidder. 

(d) “Class-II local supplier will not get purchase preference in any procurement, 
undertaken by procuring entities. 

B. Restrictions under Rule 144 (xi) of General Financial Rules 2017 (order Public 
Procurement No.1) of DOE, Public Procurement Division, No.F.No.6/18/2019- 
PPD) dated 23.07.2020) and amendments / clarifications issued subsequently by 
DOE. 

The provisions contained in Order (Public Procurement No.1 of DOE, Public 
Procurement Division No.F.No.6/18/2019PPD) dated:23.07.20 and as amended/clarified 
from time to time shall be applicable to this tender. 

i) Any bidder from a country which shares a land border with India will be 
eligible to bid against the tender only if the bidder is registered with the 
Competent Authority specified in Annexure-II of Order (Public Procurement 
No.1) dated.23.07.2020. 

ii) "Bidder"(including the term tenderer,' consultant 'or' service provider ’in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons or firms or 
companies), every artificial juridical person falling in any of the descriptions of 
bidders stated herein before including any agency branch or office controlled 
by such person, participating in procurement process. 

iii) "Bidder from a country which shares a land border with India" for the purpose of 
this order means: 

a. An entity incorporated, established or registered in such country :or 

b. A subsidiary of an entity incorporated, established or registered in such a 
country :or 

c. An entity substantially controlled through entities incorporated, established 
or registered in such a country :or 

d. An entity whose beneficial owner is situated in such a country :or 

e. An Indian (or other) agent of such an entity :or 
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f. A natural person who is Citizen of such a country :or 

g. A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above. 

iv) The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one 
or more juridical person, has a controlling ownership interest or who 
exercises control through other means. 

Explanation:- 

a) “Controlling ownership interest" means ownership of or entitlement to 
more than twenty five percent of shares or capital or profits of the company; 

b) “Control" shall include the right to appoint majority of the directors or to 
control the management or Policy decisions including by virtue of their 
share holding or management rights or share holder's agreements or voting 
agreements. 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s) who, whether acting alone or together, or 
through one or more juridical person, has ownership of or entitlement to more 
than fifteen percent of the property or capital or profits of such association or 
body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the 
beneficial owner is the relevant natural person who holds the position of 
senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or 
ownership. 

v. An agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 

vi. [To be inserted intenders for works contracts, including turnkey contracts] The 
successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered 
with the Competent Authority. 
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Annexure-I 
 
 

 
Model Certificate for Tenders (for transitional cases as stated in Para-3 of this order) 

 

 
"I have read the clause regarding restrictions on procurement from a 

bidder of a country which shares a land border with India; I hereby certify 

that this bidder is not from such a country and is eligible to be considered." 

 
 
 

 
Authorized signatory 

(Name of the Firm entity) 
 
 
 
 
 

 
Annexure-II 

 
 
 

Model Certificate for Tenders 

 
“I have read the clause regarding restrictions on procurement from a 

bidder of a Country which shares a land border with India; I certify that this 

bidder is not from such a country, or if from such a country, has been 

registered with the Competent Authority. I hereby certify that this bidder 

fulfils all requirements in this regard and is eligible to be considered. 

[where applicable, evidence of valid registration by the Competent 

Authority shall be attached] 

 
 
 
 
 

 
Authorized signatory 

(Name of the Firm entity). 
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Annexure-III 
 
 
 

Model Certificate for Tenders for Works involving possibility of sub-contracting 

 
"I have read the clause regarding restrictions on procurement from a bidder of 

a country which shares a land border with India and on sub-contracting to 

contractors from such countries; I certify that this bidder is not from such a 

country or, if from such a Country, has been registered with the Competent 

Authority and will not sub-Contract any work to a contractor from such countries 

unless such contractor is registered with the Competent Authority. I hereby 

certify that this bidder fulfils al1 requirements in this regard and is eligible to 

be considered. [where applicable, evidence of valid registration by the 

Competent Authority shall be attached] 

 
 
 

 
Authorized signatory 
(Name of the Firm entity). 

 
 

 
Annexure-IV 

 
 

 
Model Certificate for GeM: 

I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India; I certify that this vendor/ bidder 

is not from such a country, or if from such a country, has been registered with 

the Competent Authority. I hereby certify that this vendor/ bidder fulfils all 

requirements in this regard and is eligible to be considered for procurement on 

GeM [where applicable, evidence of valid registration by the Competent 

Authority shall be attached] 

 

 
Authorized signatory 

(Name of the Firm entity). 
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Annexure-V 
 

Local content Declaration & Self Certification as per the Government of India Order towards 

Public Procurement (preference to Make in India) vide LetterNo.P-45021/2/2017-PP(BE- 

II),(revised) Dated.16.9.2020) 

(TO BE PROVIDED ON BIDDERS COMPANY/FIRM LETTER HEAD) 

I,  (Name of the Person(s), S/o. at 
 (Address), 

Working as   (Designation and name of the 
firm/Company/partnership/Joint venture), and I have been authorized to sign the 
Declaration/Self-Certification on behalf of firm /Company/partnership/Joint venture do 
hereby solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government towards 
Public Procurement (preference to Make in India) vide Letter No.P-45021/2/2017-PP(BE-II) 
(revised)Dated.l6.9.2020. 

That the information furnished hereinafter is correct to be of my knowledge and belief and I 
undertake to produce relevant records before the procuring entity or any authority so 
nominated for the purpose of assessing the Local Content. 

That the local content for all inputs which constitute the said equipment has been verified by 
me and I am responsible for the correctness of the claims made therein. 

That in the event of the domestic value addition of the product mentioned herein is found to 
be incorrect and not meeting the prescribed value addition norms based on the assessment 
of an authority so nominated for the purpose of assessing the Local Content, action will be 
taken against me as per the notification P-45021/2/2017-PP(BE-II), (revised), Dated.16.9.2020. 

I agree to maintain the following information in the company's record for a period of 8 years 
and shall make this available for verification to my statutory authority. 

The Details of the location(s) at which the local value addition is made 

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued. 

iii. Product for which the certificate is produced 

iv. Percentage of local content =   % (  percentage) 

Signed by me at   on    

 

 
Authorized signatory 

(Name of the Firm entity). 
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Annexure-VI 
 

Tenderers shall submit Declaration as per Annexure VIII in their technical bid. 
 

Format of Certificate for Tenders for Goods/Services/ Works under Rule144(xi) in the General 
Financial Rules (GFRs),2017 

 
 

To 
 
 

(Name and address of Tender Inviting Authority) 
 
 

 
DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 

 
 

Dear Sir. 
 
 

Ref: Your Tender No. dated   
 
 

I/We the undersigned,   (full name), do hereby declare, in my 

capacity as  of M/s.  (name of bidder 

entity), that: 

 

 
1. I have read the Orders (Public Procurement No.1, 2 & 3) dtd. 23rd July 2020 & 24th July, 

2020 on the subject of Restrictions under Rule 144 (xi) of the General Financial Rule 

(GFRs), 2017 regarding restrictions on procurement from a bidder of a country which 

shares a land border with India. 

2. I/we certify that M/s. (name of bidder entity). 

a. is not from such a country, I hereby certify that this bidder fulfils all requirements in 

this regard and is eligible to be considered. OR, 

b. is from such a country (strikeout whichever is not applicable) and has been 

registered with the Competent Authority. I hereby certify that this bidder fulfils all 

requirements in this regard and is eligible to be considered. [Where applicable, 

evidence of valid registration by the Competent Authority is attached). 

3. I / We the Bidder agree and undertake that if the contract is awarded to us, we will not 

sub-contract or outsource any work and / or any part thereof to a contractor from such 

countries, unless such contractor is registered with the Competent Authority and proof of 

same is obtained. I /we hereby certify that this bidder fulfils all requirements in this 

regard and is eligible to be considered and I/We submit the proof of registration 

herewith 

[Wherever applicable, evidence of valid registration by the Competent Authority shall 

be attached] 
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4. I understand that the submission of incorrect data and / or if certificate / declaration 

given by M/s. (name of bidder/entity) found to be false, this 

would be a ground for immediate termination and further legal action in accordance with 

law as per Clause 12 of Public Order on Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFR's), 2017. 

5. This declaration cum undertaking is executed by us through our Authorized 

Signatory/ies after having read and understood the Office Memorandum and Order 

(Public Procurement No.1, 2, 3) dated 23rd and 24thJuly 2020 of Ministry of Finance, 

Department of Expenditure, Public Procurement Division, Government of India including 

the words defined in the said order which shall have the same meaning for the purpose of 

this declaration cum undertaking. 

 
 

 
Executed at  on this the day of  . 

 
 

 
By Authorised Signatory 

 
 

(Signature and Name) 

Seal of the Bidder 

 
 
 

 
* Note: Where applicable, evidence of valid registration by competent 

Authority shall be attached. 
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